NIT for Renovation of main auditorium, Sub-head.- Civil Work, Vivekanand College, Delhi University, Delhi,

VIVEKANANDA COLLEGE UNIVERITY OF DELHI, DELHI - 110095



विवेकानन्द कॉलेज VIVEKANANDA COLLEGE (दिल्ली विश्वविद्यालय) (UNIVERSITY OF DELHI) विवेक विह्नर, दिल्ली-110095 VIVEK VIHAR, DELHI-110095 GRADE 'A' ACCREDITED By NAAC

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekananda College, Delhi University at Jhilmil Colony, Vivek Vihar, Delhi -110095

NIT no .. -

खादेखरी /स्यानापन्न कोईएप /Acts 70% ु. Principle विवेच्ड्रम्स महाविद्यप्रतेष / Westerlanda Corege (दिल्ल) विश्वविद्यालय)/(University of Doffi) यिक विद्यु, दिल्ली-957Vivon Vitan, Derhi-Ro 34

BID DOCUMENT

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekananda College, Delhi University, Delhi,

INDEX

Table of Contents

S. No.	Description	Page Nos.	
1	Invitation for Bids	1 to 7	
2	Section-I: Instructions to Bidders	1 to 15	
3	Section-2: Qualification Information	1 10 26	
4	Section-3: Conditions of Contract (General, Special & Additional)	1 to 142	
5	Section-4: Appendix to Bid	1 10 7	
6	Section-5: Technical Specifications	1 to 40	
7	Section-6: Form of Bid	1 to 3	
8	Section-7: Bill of Quantities	1 to 28	
9	Section-8: Forms	1 to 9	

हावकारी/स्थानापन्न प्रचापा/Acts (Dhg. Panaper विवेकानंद महाविद्यालय/Vivehananda Cotege (दिल्ली डिश्यविद्यालय)/(University of Dehil) विवेक विद्यार, दिल्ली 95/Viven Vitar, Dehil95

Ø

2

NIT for Renovation of main auditorium Sub-head - Civil Work. Vivekanand College, Delhi University , Delhi.



INVITATION FOR BID

VIVEKANANDA COLLEGE, University of Delhi, (hereinafter called VIVEKANANDA COLLEGE/Engineer/Employer) invites online bids on two bid system Quality and coat based selection through e-procurement on prescribed form from firms/companies having requisite experience and financial capacity for execution of the following work:-

S. No.	IFB No. 2	b-head:- ^{co} niversity Name of work & 95 Location	 Estimated cost put to Tender 	^{cn} Earnest Money	^{oo} Period of completion	Last date & time of submission of bid	Time & date of opening of Technical bid 8	Period during w EMD and o documents sha submitted bidders 9 EMD in ori shall be dropp Tender box
1	VIVEKANANDA COLLEGE/	NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekananda College, Delhi University at Jhilmil Colony, Vivek Vihar, Delhi -110095	Rs.1,43,14,527.83	Rs. 2.86 Lakhs	6 (Six)Months	1500 Hrs. On 20.10.2023	1530 Hrs. on 20.10.2023	by 1500 Hrs. 18.10.2023 Other document original mentioned at p 15 of IFB shall submitted by lot bidder within 7 of after opening Financial Bids.

Date of release of tender through o-procurement solution: 05.10.2023 at 10.00am

Eligibility of intending bidders shall be assessed by fulfilling the "Qualifying Criteria" as given in Annexure-I, Section 2 of bid document.

mary

सारकारी/स्थानापान प्रायमा/ActgaOlig, Panaper अवेकानंद नजावियालय/ViveRaranda Crilege (किल्फ) विश्वविद्यालय)/Attaversity of Deans बिलेक दिसार, विश्वविद्यालय)/Attaversity of Deans

the

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



The intending bldder must read the terms and conditions of Bid document carefully. The bldders should only submit their bid if they consider them self-eligible and are in possession of all the required documents.

Invitation for bid posted on website shall form part of bid document.

Complete bid document can be seen and downloaded from VIVEKANANDA COLLEGE website: WWW.vivekanandacollege.edu.in and on CPPP site https://eprocure.gov.in/eprocure/app free of cost. Cost of tender Rs.5000.00 have to be deposited along with EMD in the shape of DD in favour of "Principal, Vivekananda College" payable at Delhi before the closing time of Bid.

But the bid can only be submitted after uploading the mandatory scanned documents such as Fixed Deposit Receipt (FDR) or Bank Guarantee in favour of PRINCIPAL, VIVEKANANDA COLLEGE as mentioned in Bid Data Sheet (BDS) as Earnest Money Deposit (EMD) for the amount as specified in BDS and other documents as mentioned in para 15 below. Tenders shall be uploaded only on CPPP site https://eprocure.gov.in/eprocure/app.

The intending bidder must have valid class-III digital signature to submit the bid.

On opening date, the bidders can login and see the bid opening process. After opening of financial bids bidder may access the comparative statement on aforementioned website.

Bidders can upload documents in the form of PDF format.

Bidders must ensure to quote rates correctly.

The Technical bid shall be opened first on due date and time as mentioned above. The time and date for opening of financial bid of bidders qualifying the technical bid shall be informed automatically, through aforementioned wab site.

Pre Bid conference shall be held at the location, date & time as montioned in Bid Data Sheet (BDS) to clear the doubt of intending bidders, if any.

VIVEKANANDA COLLEGE reserves the right to reject any prospective application without assigning any reason and to restrict the list of qualified bidders to any number deemed suitable by it, if too many bids are received satisfying the laid down criterion.

2-

melio

n

रापकारि/स्थानभूमनः वाचाण/AcogrOffs Principa विधेनामधः मध्दविद्यालय/nvenerionde Cokego (दिल्हो: नेटहरवेदारुथ)/(University of Dain) विवेक विद्यमः, नेटकी-26//vivak Viger, Dain-36

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



List of Documents to be scanned and uploaded within the period of bid submission:

Fixed Deposit Receipt/ Bank Guarantee of any Scheduled Bank against EMD in the form and favour of "PRINCIPAL, VIVEKANANDA COLLEGE, VIVEK VIHAR, DELHI-110095" as mentioned in Bid Data Sheet (BDS) T

Form T-1 to T-13, section-2 of bid document along with supporting detail, duly filled, signed and stamped by the authorized signalory of the firm.

Certificate of Registration for GST and acknowledgement of up to date filed return.

Form of Bid, of section 6 of bid documents, duly filled, signed and stamped by authorized signatory of the firm.

The EMD shall be in the form of Fixed Deposit Receipt/ Bank Guarantee of any Scheduled bank in favour of the " **PRINCIPAL, VIVEKANANDA COLLEGE, VIVEK VIHAR, DELHt-110095**" as mentioned in BDS. The original EMD shall be dropped into the "Tender Box" (in a sealed envelope duly marking the envelope as "EMD for (Name of work) and name of the bidder") available at the office of Principal, VIVEKANANDA COLLEGE by all the bidders on or before scheduled time of submission of Bid. Bid of the bidder, whose original EMD is not received before scheduled time of submission of bid will not be opened.

The bid submitted shall become invalid if the bidder doesn't upload all the documents as stipulated above and if any discrepancy is noticed between the documents as uploaded at the time of submission of bid and hard copy as submitted physically (within seven days from the date of opening of the financial bid) by the lowest bidders in the Office of the **Principal**, **VIVEKANANDA COLLEGE**, **VIVEK VIHAR**, **DELHI-110095***

In mid देवचेन्द्रारी/स्थित्समन्त्र प्राजना/Acig/Offg. Principal विनेकलेव अर्थल्यालय/vawaersoda College ((contributions)/(these are of Date) with 14str, Redited Assen Viter, Deni-85 WS-

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi.



Annexure-I

A general "FAQs (Frequently Asked Questions)" is enclosed herewith as Annexure-I for reference of intending bldders and better understanding of procurement process.

Fraquently Asked Questions (FAQs)

Please read this document before submitting your bid.

SINO	Question	Answer
1	Who is the "Employer" of the project?	VIVEKANANDA COLLEGE, Through Principal, VIVEKANANDA COLLEGE is the Employer of the project.
2	What type of digital signature required to submit the bid?	is Bidder/Contractors are advised to follow the instructions provided in the 'User Guide' for the e- submission of the bids online through the e- Procurement Portal of CPPP site https://eprocure.gov.in/eprocure/app
3	What is the value of Bid Securi Earnest Money Deposit (EMD) for the project?	y/Please refer Bid Data Sheet (BDS) of the neSection-1- Instructions to Bidders.
4	What is the acceptable form f submitting Bid Security/ EMD	for Bid Security/ EMD is acceptable only in the form of : Fixed Deposit Receipt issued by any Scheduled Indian Bank or a foreign Bank located in New Delhi, India approved by the Reserve Bank of India. Bank Guarantee from a Nationalized/ Scheduled Bank or a Foreign Bank located in New Delhi approved by Reserve Bank of India in the prescribed format given in Section-8 (Forms) of the bid document. Original EMD as stated above to be submitted on or before scheduled time (deadline) for bid submission at the address mentioned in the bid document.
5	What is the validity of the Bid Security/ EMD?	Bid Security should be valid up to 120 days from deadline (last date) of submission of bid.

इयकरों /स्वाकृत्वन प्रारंग / Artig: City, Princes विवेकानंद गहरहेंदेवरालग / vivee anonce College (हिल्हों: दिखारिकालन) / (University of Delle) विवेक 16हार, दिल्ली-95 / Arves Viller, Delle-95 NIT for Renovation of main auditorium,Sub-head - Civil Work, Vivekanand College, Delhi University Delhi,



6	The Bid Security/EMD to be drawn in favour of?	Bid security should be in favour of" VIVEKANANDA COLLEGE, VIVEK VIHAR, DELHI-110095"
7		Yes. Original EMD to be submitted on or before scheduled time (deadline) for bid submission. Failing which will lead not to evaluate the submitted bid.
8	To whom, originalEMD shall be deposited?	Original EMD shall be deposited at Drop box placed at office of Principal, VIVEKANANDA COLLEGE
9	What are the lists of Documents to be scanned and uploaded by the bidder?	Following are the documents to be scanned and uploaded: Fixed Deposit Receipt/ Bank Guarantee of any Scheduled Bank against EMD in the form and favour of the VIVEKANANDA COLLEGE as mentioned in Bid Data Sheet (BDS). Form T-1 to T-13 of section- 2 along with supporting documents duly filled, signed and stamped by the authorized signatory of the firm. Certificate of Registration for GST and acknowledgement of up to date filed return. Form of Bid, of section 8 of bid documents, duly filled, signed and stamped by authorized signatory of the firm.

वार्यवारी/स्थानाप्रन्त प्रावानी/Actg./Olig. Panapal विवेदानप्रं भडाइिडाउंग्?/ vivekamente College (हिल्हरी निकल्लिग्राजन)/Auteriversity of Deln) बिरोक विद्युत, विस्ती-96/vivee Vinar, Deln-56

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



10		Please refer Annexure-1, Section 2 of bid document.
11	Whether any Particular Construction Experience is required for getting technically qualified?	
12		
13	What certificate from Chartered Accountant (CA) is required?	A certificate from Chartered Accountant is required to submitted containing: Turnover in last five years ending March 2021. Turnover mentioned is from construction works only. The bidder has a positive net worth and not have incurred any loss in more than two years during available last five Consecutive balance sheets.
14	Where is the format for solvency certificate and how much old it could be?	The format is available at Form T-10 of bid document. It is to be noted here that. Submitted solvency certificate, certified by a Banker, shall be of at least 40% of estimated cost put to tender. Solvency Certificate should not be more than six month old from one day before the date of submission of bid. The solvency certificate is not required, in case if the bidder is a Class-II or Class-III (Civil) registered contractor of CPWD. Only self- attested copy of said certificate duly notarized is required to submit.
15		More than 50 % of the average net worth in last five financial years,
16		No, the bid shall be accepted only if the affidavit dis:- On the Non-judicial stamp paper of Rs10/- Dully notarized
17		Yes, such assistance shall be provided by VIVEKANANDA COLLEGE at the risk and cost of the intending bidder.
18	What is the basis of rates considered for BOQ?	Rates are based on DSR 2016. Items which are not available in DSR 2016 are analyzed based on prevailing Market Rates, as applicable.
19		The name & number of the Contact is as mentioned in Bid Data Sheet.

क्रियकारो/स्थानगन्त प्रावापर/Asig.2010, Principal विवेकानंद पदात्रियालय/vivekanonsa College (विल्ली विषवविद्यालय)/tUniversity of Dehti) विवेक वित्रर, दिली-95/Myek What. Debti-95

NIT for R	enovation of ma	nn audito	CARD ADDRESS OF THE OWNER		- Civil Work, Vivekanand Colloge, Delhi Selhi		
20	How is the deposited?	Cost	of tender	to	beNon-refundable Cost of tender Rs 50 to be deposited along with EMD in th OD in favour of "VIVEKANANDA VIVEK VIHAR, DELHI-110095" closing time of Bid.	e shap	e of GE,

Disclaimer:

In case of any ambiguity. Content of the bid document will prevail over FAQ.

SECTION-1 INSTRUCTIONS TO BIDDERS

Hum drag m

n

बाटद्वारी/स्थानापन्त प्रायणा/Actg/Oilg Parkapa रेवदेवदगंद मह्तविधालय/Vwakananda Galloge (विदर्भ विश्वविद्यालय)//University of Debit) चित्रेक विहार, जिल्ली/96/Week Vinat, Debit 25 NIT for Renovation of main auditorium, Sub-head: - Civil Work, Vivekanand College, Delhi University , Delhi,



Section 1 - Instructions to Bidders

- A General
- 1. Scope of Bid
- 1.1 Principal, VIVEKANANDA COLLEGE (referred to as 'Employer' in these documents) invites bids through e-procurement solution for the construction of works (as defined in these documents and referred to as 'the works/ the project') detailed in the table given in Bid Data Sheet (BDS).
 - 1.2 The successful bidder will be expected to complete the works by the intended completion date specified in the BDS.
 - Throughout these bidding documents, the terms bid and 'tender' and their derivatives (bidder/tender, bidding/lendering, etc.) are synanymous.

Throughout this Bidding Document the term 'in writing' means communicated in written form or by paper mail, fax, facsimile or electronic mall; except where the context requires otherwise, words indicating the singular also include the plural and words indicating the plural also include the singular; and 'day' means calendar day.

3. Eligible Bidders This invitation for Bid is open only to eligible competent Bidders with sound technical and financial capabilities and meeting the onteria as given in the Annexure-I of Section 2, Qualification Information. Joint venture/ consortium shall be permitted as per Bid Data Sheet (BDS)

4. Qualification of the 4.1 All bidders shall provide the information required as per forms in Bidder Section 2, Qualification Information, a preliminary description of the proposed work methodology, as necessary. The proposed methodology proposed to be adopted justifying their capability of execution and completion of the work as per technical specifications within the stipulated period of completion.

> सम्प्रियो /स्टावगन प्रथम /Acis City, Amagaa विवेदलांव महाविद्यालय /Vooskarence Cologe (दिल्ली विश्वनिद्याः//University of Dentil दिवेद विद्या, दिल्ली-35 /Week Vibas Dentil 35

> > W

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



The technical bid of the bidders received online shall be first evaluated to ascertain whether the bidder fulfills the requirements of evaluation criteria as indicated in bid document. The financial bids of only those bidders shall be opened who qualify through the set out parameters of Evaluation Criteria.

- 4.2 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have made misleading or false representations in the forms, statements and attachments submitted in the Bid Document.
- 4.3 Base year shall he taken as mentioned in BDS.

Enhancement factors have to be used for updating the cost of works axecuted to bring to a common base as montioned in Annexure I of section2:

Applicant should incorporate the above anhancement factors to the actual amount of the works executed by them clearly indicating the calculations.

In case the financial figure and value of completed works are in foreign currency, the above enhanced factors will not be applied. Instead, actual amount in the foreign currency shall have to be converted into equivalent Indian Rupees (INR) at the State Bank of India BC selling rate as on date 28days prior to the last date of submission, clearly indicating the calculations.

- Cost of Bidding 6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer will in no case be responsible and liable for those costs.
- 7. Site Visit
- 7.1 The Bidder, at the Bidder's own responsibility and risk is advised to visit and examine the Site of Works and its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a contract for construction of the Works. The costs of visiting the Site shall be at the Bidder's own expense. It will be presumed that the hidder has quoted his rates after getting himself acquainted with all the site conditions.

হানন সেজে দেশ অবাস Acid, O'ly, Principa-ধিবীদালীয় জ্যেত্রিয়া মণ্ডস্পেক্ষরাজনার College (বিল্রী উদ্ধানিয়েরাণ)সংখ্যোগ্য of Deba) বিউন্ধ বিশ্বাস, বিল্লী-৪০/প্রথম Vital, Outside

p

, dream

NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi.

B Bidding Document

B. Content of The set of bidding documents comprises the documents listed below, Bidding Documents and addends issued in accordance with Clause 10:

> Section Particulars Invitation for Bid. Instructions To Bidder Qualification Information Conditions of Contract (General, Special & Additional Conditions of Contract) Appendix to Bid Technical Specifications Form of Bid Bill of Quantities Forms Drawings

X

स्रविक्षरी/स्थानारम् अत् ।/Acg.-City Presspo धिवेधानंद गावविद्यालय/ViveAsereds College (विस्तर्थ विध्वतिद्यालय)/LUNAersty of Dark) दिवेद विद्वार, विस्ती-66 /Vives Viter, Dein 96

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University Delhi,

- 8.2 The Bidder is expected to examine carefully all instructions, Conditions of Contract, Appendix to Bld, Forms, Technical Specifications, Bill of Quantities, Annexure and Drawings in the Bid Document, Failure to comply with the requirement of Bid Documents. shall be at the bidder's own risk. Pursuant to clause 26 hereof, bids. which are not substantially responsive to the requirements of the Bid Document shall be rejected.
- 8.3 Tender document can be downloaded from the website VIVEKANANDA COLLEGE website, www.vivekanandacollege.edu.in and on CPPP site https://eprocure.gov.in/eprocure/app free of cost. Non-refundable Cost of tender Rs. 6000.0 have to be deposited along with EMD in the shape of DD in favour of "Principal, VIVEKANANDA COLLEGE, VIVEK VIHAR, DELHI-110095" before the closing time of Bid.

The works under this Contract shall be carried out in accordance with the bidding document constituting the contract and shall consist of various salient items as generally described in Section 2.

9.1 A prospective Bidder requiring any clarification of the Bidding Document may notify the Employer/Engineer in writing or by paper mail, telex, or electronic mail at the Employer's/Engineer's address indicated in the Bid Data Sheet (BDS). The Employer/Engineer will respond to any request for clarification, which he receives from a bidder within the specified time as mantioned in BDS. Copies of the Employer's/ Engineer's response will be posted on the website: www.vivekanandaco/lege.edu.in and on CPPP site https://eprocure.gov.in/eprocure/app The bidders have to keep a vigil on the website for the same and they have no claim whatscever for any ignorance in such case.

- 9.2 The Bidder and any of its personnel or agents will be granted permission by the Employer to enter upon its premises and lands for the purpose of such visit, but only upon the express condition that the Bidder, its personnel, and agents will release and indemnify the Employer/Engineer and its personnel and agents from and against all liability in respect thereof, and will be responsible for death or personal injury, loss of or damage to property, and any other loss, damage, costs, and expenses incurred as a result of the inspection.
- 9.3 The Bidder's designated representative is invited to attend a pre-bid. meeting, if provided for in the BDS. The purpose of the meeting will

20

WARE THE THE THE TANGED BY PROFESSION गिविक्तांत अहाविद्यालय // vekasara/a College (Sad PaseEdt. A) /(University of Bally) 1384 Instr. Rectures Alian Data-95

9. Clarification of Bidding Document, Site Visit, Pre-Bid Maeting

A



be to clarify issues and to answer questions on any matter that may be raised at that stage.

- 9.5 The Bidder is requested, to submit any questions in writing, to reach the Engineer before or during the pre-bid meeting as per Clause 9.1.
- 9.4 Minutes of the pre-bid meeting, including the text of the questions raised, without identifying the source, and the responses given, together with any responses prepared after the meeting, will be posted on the website: www.vivekanandacollege.cdu.n and on CPPP site https://eprocure.gov.in/eprocure/app ... Any modification to the Bidding Document that may become necessary as a result of the pre-bid meeting shall be made by the Employer/Engineer exclusively through the issue of an addendum pursuant to ITB 10 and not through the minutes of the pre-bid meeting.
- 9.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a Bidder.
- 10. Amendment of Bidding Document
- At any time prior to the deadline for online submission of bids, the Employer may amend the Bidding Document by issuing addenda/corrigenda.
- 10.2 Any addendum published on <u>ww.vivekanandacollege.edu.in</u> and on **CPPP site** <u>https://eprocure.gov.in/eprocure/app</u> website shall be part of the Bidding Document. The bidders have to keep a vigil on the aforesaid website for the same & they shall have no claim whatsoever for any ignorance in such case. Without prejudice to the order of preference as specified in bid document, the provisions in such addendum shall take priority over Invitation for Bid and Bid Document uploaded previously.
- 10.3To give prospective Bidders reasonable time in which to take an addendum into account in preparing their bids, the Employer/Engineer may, at its discretion, extend the deadline for the submission of bids, pursuant to ITB 20.2

C. Preparation of Bids.

11. Language of Bid 11. 1 The Bid, as well as all correspondence and documants relating to the bid exchanged/uplcaded by the Bidder and the Employer, shall be written in the language specified in the BDS. Supporting documents and printed literature that are part of the Bid may be in another language provided they are accompanied by an accurate translation of the relevant passages in the language specified in the BDS, in which case, for purposes of interpretation of the Bid, such translation shall govern.

> रहजेव्हमी/स्वानातन्त प्रातमा/Adu/Otg Philopa विवेदानंद महाविधायम्/Virekananua Callege (तिल्ती विश्वभ्यदासम्)/(University of Deh) विवेक विश्वार, विल्ली-95/Virek Virge, Dehv-65

- m. trank

M

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



12. Documents Comprising the Bid As mentioned in Para-15 of Invitation for Bid (IFB).

13. Bid Prices

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill of Quantities submitted online by Bidder.

- 13.2 The Bidder shall submit a bid for the whole of the works described in ITB 1.1 by filling the rates inclusive of GST against all items given in Section 7 Bill of Quantities.
- 13.3 All duties, taxes and other levies payable by the contractor under the contract, or for any other cause shall be included in rates, prices and total Bid Price submitted by the Bidder.
- 13.4 Unless otherwise provided in the BDS and the Conditions of Contract, the prices quoted by the Bidder shall be fixed.

14. Currencies of Bid 14 1 The currency(ies) of the bid and payment shall be as specified in and Payment the BDS.

15. Period of Validity of Bids

16, Eld Security

- 15.1 Bids shall remain valid for the period specified in the BDS after the bid submission deadline date prescribed by the Employer. A bid valid for a shorter period shall be rejected by the Employer as nonresponsive.
- 15.2 In exceptional circumstances, prior to the expiration of the bid validity period, the Employer may request that the bidder may extend the period of validity for a specified additional period. The request and the bidder' responses shall be made in writing A bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify his bid, but will be required to extend the validity of his bid security for a period of the extension, and in compliance with ITB 16 in all respects.

All the bidders shall submit bid security in original, as pert of his bid. The same shall be dropped into the "Tender Box" (in a sealed envelope duly marking the envelope as "EMD for (Name of work) and name of the bidder") available at office of the Principal, VIVEKANANDA COLLEGE, on or bafore the schedule (deadline) date and time of submission of bid and upload a scanned copy of the same for the amount as specified in BDS for this particular work. The bid security shall be as mentioned in BDS and may be in following forms:

a. Fixed Deposit Receipt endorsed in favour of Principal, VIVEKANANDA COLLEGE as mentioned in BDS issued by any Scheduled Indian Bank or a foreign Bank located in New Delhi, India approved by the Reserve Bank of India.

> क्षण्यप्रेशे/स्थानायम्म प्राजना/Acty.Offy Ennaps विवेदानंड महाविद्यालय/vivekananda College (किल्मी विश्वविद्यालय)/हिंग्रेल्सकार्डर of Dehi) विवेदा विक्षा, विस्ती-95/Wyek Viba, Dehi-96



b Bank Guarantee from a Nationalized/ Scheduled Bank or a Foreign Bank located in New Delhi approved by Reserve Bank of India in the prescribed format enclosed.

The bid security shall remain valid till 30 days beyond bid validity period.

- 16.2 Subject to confirmation of the Bid security by the issuing bank, the Technical Bid with already received valid Bid Security will be taken up for further evaluation. In case the Bank does not confirm the Issuance of Bid Security, the Bid shall be considered as nonresponsive.
- 15.3 Any bid without an acceptable Bid Security and not secured as indicated in ITB 16.1 above shall be rejected by the Employer/Engineer and will not be evaluated further.
- 16.4 The bid securities of the unsuccessful bidders shall be returned within 28 (Twenty Eight) days of the end of the bid validity period specified in ITB 15.1.
- 16.5 The Bid security of the successful bidder will be discharged when the bidder has signed the Agreement and furnished the required. Performance Security.

The Bid Security shall be forfeited;

If the Bidder withdraws the Bid after Bid opening during the period of Bid validity;

If the Bidder does not accept the correction of the Bid Price, pursuant to ITB 27; or

In the case of a successful Bidder, if the Bidder fails within the specified time limit to;

sign the Contract Agreement;

furnish a performance security; or

accept corrections of arithmetic errors.

17. Format and Signing of Bld

The Bidder shall submit the requisite documents online as described in Para-15 of Invitation for Bid (IFB).

The intending bidder must have valid class-III digital signature to submit the bid. Please consult the website.

D. Supmission of Bids

18. Submission of Bids18.1 The Bidder shall submit the Technical Bid and Financial bid online as per the Invitation for Bid (IFB) and Instructions to Bidders (ITB).

ł

mi motory

त्रावेन्द्रसी/तस्थानारकन धानगा/Addi/Onip Foregae दिनेश्वलंड पत्त-विदालपे/Vivelastanda Entrege (शिल्ली विद्यास्त्री-विद्यालये/Addiesessity of Corin) दिवेक विद्यास्, दिल्ली-वृद्य/Vives Vitar Doth 36

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi

19. Deadline for Submission of Bids 19.1 Bids will be received by the Employer through e procurement not later than the time and date as mentioned BDS and will be opened on the date and time as mentioned in BDS.

19.2 The Employer/Engineer may extend the deadline for submission of bids by issuing an amendment in accordance with ITB 10, in which case all rights and obligations of the Employer and the bidders previously subject to the original deadline will then be subject to the new deadline.

20. Modification and Witndrswal of Bids 20.1 Bidders may modify/resubmit or withdraw their bids before the deadline prescribed in ITB 20.

20.2 Bidders may resubmit & modify his bid any number of times before the deadline of submission of bid as per BDS.

21. Bid Opening

21.1 Bid opening shall be carried out in two stages. Firstly, 'Technical Bid' of all the bids received online, shall be opened on the date and time, mentioned in Clause 20. 'Financial Bid' of only those bidders whose Technical Bid' has been determined to be substantially responsive shall be opened, at later date.

Opening of Technical Bids

Bid Opening and Evaluation

Έ.

The Employer will open the "Technical Bid", of all the bidders received, online. The response of receipt of bid can be seen on the aforementioned website. In the event of specified date of bid opening being declared as a holiday for the Employer, the bids will be opened at the appointed time and location on the next working day. Marking of Technical bidding shall be done as per Quality and cost based selection method, Weightage of technical bid shall be 30% in overall score.

Opening of Financial Bids

The Employer/Engineer will open the 'Financial bid' of those bidders whose Technical Bid has been determined to be substantially responsive, on the date which will be Intimated to such bidders, automatically, through e-procurement website. In the event of specified date of bid opening being declared a holiday for Employer, the 'Financial Bids' shall be opened at the appointed time on the next working day Marking of Financial bidding shall be done as per Quality and cost based selection method. Weightage of Financial bid shall be 70% in overall score.

कारकारी/स्वानायनाः प्राह्तमा/Acig/Cilty Pirkayal

विदेशनाम् आर्थाप्रधाः व्याप्रकारम् का काम्या (तिल्होः विभवविद्याहरः)/स्थितकव्याप् का स्थानन विदेश विभवविद्याहरः)/स्थाकव्याप् का स्थानन

NIT for Renovation of main auditorium, Sub-head.- Civil Work, Vivekanand College. Delhi University, Delhi.



22. Process to be Confidential 22.1 Information relating to the examination, clarification, evaluation and comparison of Bids and recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not officially concerned with such process until the award to the successful Bidder has been announced.

22.2 Any attempt by a Bidder to influence the Employer/Engineer in the evaluation of the bids or Contract award decisions may result in the rejection of its Bid.

23. Clarification of Bids 23.1 To assist in the examination, evaluation, and companison of Bids, the Employer/Engineer may, at his discretion, ask any Bidder for clarification of his Bid, including calculation of item rates. The request for clarification and the response shall be in writing, but no change in the price or substance of the Bid shall be sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by the Employer/Engineer in the evaluation of the Bids in accordance with Clause 27.

23.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer/Engineer on any matter relating to its bid from the time of the bid opening to the time the contract is awarded. If the Bidder wishes to bring additional information to the notice of the Employer/Engineer, he should do so in writing.

23.3 Any effort by the Bidder to influence the Employer/Engineer in the bid evaluation, bid comparison or contract award decisions may result in the rejection of the Bidder's bid. Provided that nothing in this section will prevent the Employer/Engineer from exploring possibility of arriving at reasonable rates in a manner considered suitable.

23.4 If a 'Technical Bid' or 'Financial Bid' is not substantially responsive, the bid will be rejected by the Employer/Engineer and may not subsequently be made responsive by correction or withdrawal of nonconforming deviation or reservation.

23.5 The 'Financial Bid' of those bidders whose 'Technice' Bid' has been determined to be **non-responsive** shall not be opened.

23.6 The amount stated in the Bid will be adjusted by the Employer/Engineer in accordance with the above procedure for the correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security may be forfeited in accordance with Sub – Clause 16.6 (b).

mindap

ধ্যমভাৱী/জেলামন্দ প্রাভাগি/২৫০৪ গোড় সালবাচন বিধীয়ানার সম্রাধিয়ালা /www.enanda College (হিরটা আপ্রাক্তিয়ান্দম্ব)/(University of Celh) বিষ্টাহ বিধার, বিজ্ঞানিয়ার /www.What. Delti-95

NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



24. Evaluation and Comparison of Bids 24.1 The Employer/Engineer will evaluate and compare only the Bids determined to be substantially **responsive** in accordance with Clause 26.

24.2 The Employer/Engineer reserves the right to accept or reject any variation, deviation or alternative offer. Variations, deviations, and alternative offers and other factors which are in excess of the requirements of the bidding document or otherwise result in unsolicited benefits for the Contractor shall not be taken into account in Bid evaluation.

24.3 If the bid of a successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the cost of work to be performed under the contract, the Employer/Engineer may request the bidder to produce detailed price analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices (taking into account prevailing market rates) with the construction methods and schedule proposed. After evaluation of the price analyses, the Employer/Engineer may require that the amount of the performance security set forth in ITB 32 be increased at the expense of the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the successful Bidder under the Contract.

24.4 A tender which contains several items in the Bill of Quantities which are unrealistically priced low and which cannot be substantiated satisfactorily by the bidder may be rejected as "non- responsive".

A technically acceptable and financially lowest evaluated bidder, whose offer is considered unreasonably high or other issues requiring negotiations/discussion/clarification may be called upon for negotiations in respect of one or all rates and/or conditions to arrive at an acceptable offer.

कप्रस्तरो /स्यानामन्त बावाफ/Acts-Ofg. Prindom विवेनालंग नइपियकण//Vivekaris-ica CuRege (इंग्रेली: विव्यनीयाराम)/ILa ica sity of Delhi) दिवेक (विद्यन, विन्ती-वेद /Vives Vibar, Delhi)5

NIT for Renovation of main auditorium Sub-head:- Civil Work, Vivekanand College, Deihi University, Delhi,

Award of Contract

25. Award Criteria

E.

25.1 Subject to Clause 26, the Employer/Engineer will award the Contract to the Bidder whose Bid has been determined to be substantially responsive to the Bidding document and who scores maximum marks as per Quality and cost based selection method and who is (a) eligible in accordance with the provisions of Clause 3, and (b) qualified in accordance with the provisions of Clause 4. Criteria for acceptability of rates/bid price shall not be revealed to the bidder(s).

to Accept/Reject any or all Bics

26. Employer's Right 16.1 Notwithstanding Clause 25, the Employer reserves the right to accept or reject any Bid/all Sids, and to cancel the Bidding process at any time prior to the award of Contract, without thereby incurring any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action.

27. Notification of Award and Signing of Agreement

27.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the Bid validity period by registered letter or mail facsimile or electronic mail. This letter (hereinafter and in the Conditions of Contract called the "Letter of Acceptance") will state the Itemized rate' that the Employer will pay the Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as prescribed by the Contract (hereinafter and In the Contract called the "Contract Price/Contract Value").

h

- change mi m स्ट्र्यूबर्धः/न्द्रातात्म् अयामे/AcquOllg. Principa কিইআনহ মন্ত্রীইয়ালন, Anekananda College (बिल्ली 'बिर्स्वारिडीरल)/(University of Defini) दिवेक भ्रियर, ग्रेंच्ली, ab./Wives Vicar Date 94

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi,

27.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a performance security in accordance with the provisions of Clause 32.

27.3 The successful bidder within number of days as specified in BDS of issue of Letter of Acceptance shall submit power of Attorney(s) and Board Resolution (In case of foreign bidders, to be duly notarized by notary public and stamped by the Indian Embassy/High Commission) in case of any change than submitted along with Bid submittals for signing of Contract Agreement.

27.4 After receipt of documents as per 31.3 and confirmation of issuance of performance security by the issuing bank, the Employer/Engineer will direct the successful bidder to attend Employer's office on a date determined by Employer/Engineer for signing the Contract Agreement.

27.5 Upon "Letter of Acceptance" being signed and returned by the successful Bidder as per clause 25.1, Employer/Engineer will promptly notify the unsuccessful Bidders and discharge/ return their Bid Securities.

28. Performance Guarantee 28.1 Within number of days as specified in BDS of issue of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a Performance Guarantee (Security) in the form of a bank guarantee as per the format given in Section 8 or a Fixed Deposit Receipt in the name of Principal. VIVEKANANDA COLLEGEFor an amount equivalent to 5% of the Contract price as per the Conditions of Contract.

28.2 The performance guarantee (security) provided by the successful Bidder shall be issued by a Nationalized/Scheduled Indian Bank or a foreign Bank located in India and approved by Reserve Bank of India

28.3 Failure of the successful Bidder to comply with the requirements of Sub-Clause 32.1 shall constitute sufficient grounds for cancellation of the award and forfeiture of the Bid Security (Earnest Money Deposit).

29. Advance 29.1 The Employer will provide an Advance Payment on the Contract. Payment and Security Price as stipulated in the Conditions of Contract.

30. Corrupt or Fraudulent Practices 30.1 The Employer/Engineer will reject a proposal for award if it determines that the Bidder recommended for award has engaged in corrupt or fraudulent practices in compating for the contract in question and will declare the firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract with Employer.

mon and

हार्वसः () त्रस्तुम्प्रस्तं प्राराधां / Aorg XMy, Principal विवेदधनेदः महाविद्यालय / Vivekanan /A College (South दिक्राविद्याहारी / Autorice site of Onlink दिवेक विद्यार, (देश्ली-95 / Vivek Victor, Data/**95**

12

NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



30.2 If, at any time determines that the fum has engaged in corrupt or fraudulent practices in competing for the contractor, or in execution.

"compt practice" means behavior on the part of officials in the public or private sectors by which they improperly and unlawfully enrich themselves and/or those close to them, or induce others to do so, by misusing the position in which they are placed, and it includes the offering, giving, receiving, or soliciting of anything of value to influence the action of any such official in the procurement process or in contract execution; and

"fraudulent practice" means a misrepresentation of facts in order to influence a procurement process or the execution of a contract and includes collusive practice among bidders (prior to or after bid submission) designed to establish hid prices at artificial non-competitive levels and to deprive Employer of the benefits offree and open competition

2~

स्रवेश्वरी/स्वानध्यः प्रान्तव/Add/Dife Pincepa विवेरसम्बः मद्राविद्यालय/Vieukanamie Collega (दिन्द्र्याः विवद्याद्वयः/Vieukanamie Collega (दिन्द्र्याः विवदः, विश्वरी/Add/Vieusiv of Deni) विवेदः विवतः, विश्वरी/Add/Vieusiv Vieux, Deni-95

n



BID DATA SHEET (BDS) General

The name of the Project is: NIT for Renovation of main auditorium, Sub- head:- Civil Work, Vivekanand College, Dethi University , Dethi ,
Brief scope of work is given in Annexure-2 of Section -2
The successful bidder will have to complete all work within 8 (Eight) Months from the date of commancement of work as mentioned in the Letter of Acceptance.
No Joint Venture/ Consortium is permitted
The Base year shall be taken as 2021-22

Bidding Document

TB 9.1	For clarification, the address is.
	Office of Principal, VIVEKANANDA COLLEGE, Dolhi University, Delhi
ITB 9.4	A Pre-Bid meeting shall take place at the following date, time and place. Date: 03.10.2023 Time, 15.00 hrs.
	Place: Office of Principal, VIVEKANANDA COLLEGE, Delhi University, Delhi
	The prospective bidders shall submit their queries through E-mail / Fax / Courier addressed to Principal. VIVEKANANDA COLLEGE, Vivek Vihar, Delhi- 110095 and ensure that it reaches VIVEKANANDA COLLEGE office on or before the date of pre-bid meeting. VIVEKANANDA COLLEGE shall reply/ clarify their queries in the pre- bid conference. VIVEKANANDA COLLEGE will not be responsible for non-receipt or late receipt of any bidder's query. A site visit may be arranged by Employer/Engineer on prior intimation. However the cost of site visit will be wholly borne by the contractor including any risks.

कार्वदाती/सरभागनः प्रचाय /Acic_101g. Persona क्रिकेशमंद्र भरतविद्यालय/भोक-kananda Galege (हिन्दर्गः तिदर्शविद्यालय/भोक-kananda Galege (हिन्दर्गः तिदर्शविद्यालय/भोक-kananda Galege विवेक विद्यात्, हिन्दर्श-85/Alvee Virac Dala-56

ð-

14



Preparation of Bids

ITB 11.1	The language of the bid is: English
NTE 13.4	The price quoted by the bidder shall be subject to adjustment only as per provisions of General/Special Conditions of Contract
ITB 14.1	The currency of the bidder and any payment under the contract snall period in Indian Rupees.
ITB 15.1	The bid validity period shall be 90 days from the last (deadline) date of submission of bid.
ITB 16.1	EMD : Rs. 2.86 Jacs (Rupees two point eight six Jacs) In favour of "Principal, VIVEKANANDA COLLEGE, Vivek Viltar, De'hi-110095"

Important dates

ITB 20.1	The NIT shall be available for download from CPPP portal from 5 th Oct, 2023 to 20 th Oct, 2023 03 00 pm.
	Pre bid meeting shall be held on 9 th Oct. 2023 at 3.0 P.M.
	The deadline for bid submission is Date: 20 th Oct. 2023 Time 1500hrs.
	Opening of Technical Bids: Date: 20 th Oct. 2023 Time: 15.30 hrs. Intimation of shortfall documents on the CPPP portal 26 th Oct. 2023 [13.00 PM]
1	Last date for upload on CPPP portal of shortfall documents 30 th Oct. 2023 3.00 PM
	Result of technical bid on CPPP parts' 8 th Nov. 2023 3.00 PM Opening of Financial Bid. Date: 8 th Nov. 2023 Time: 15.30 hrs.

F. Award of Contract

1TE 31.3	The successful bidder shall submit power of Attomey(s) and Board of Resolution:- Within 7 days of issue of Letter of Acceptance.
ITB 32.1	Performance Guarantee (Security) in prescribed form shall be submitted by successful bidder:- Within 15 days of issue of Letter of Acceptance

X Jun .

न १६.(),स्वास्यप्रमा अन्तर्ग/१८०३,८७१९, P. १८५२ , इंटेल्डागंद मानविधाली/१९७७४८८८८८६ Gulaga , हेट्ला मेहन्वतिदाहय)/(University of Detri) कुटेक्ड १८४७७, सिल्वी-४६./Үүсөр १८४४ ६२.६८ एव

Sug



NIT for Renovation of main auditorium Sub-nead - Civil Work, Vivekanand College, Delhi,

NOITAMAOANI NOITADIAIJAUD S-NOITOBS

Are the second s

Q

1

no



SECTION 2 QUALIFICATION INFORMATION

FORM T-1

GENERAL INFORMATION

All Bidders are requested to complete the information in this form. Nationality information to be provided for all owners or Bidders who are partnerships or individually owned firms.

Nationality of Owners (*)		
Name	Nationality	
1.		
2.		
3.		

(*) To be completed by all owners of partnerships or individually owned firms.

1.	Name of firm	
2.	Head office Address	
3.	Telephone	Contact
4.	Fax	E-mail
5.	Place of incorporation / registration	Year of incorporation registration

काईयरी/म्यानायना प्रवाणा/Acts Olfg. Punopul विवेदप्रभंद प्रहाशियारण/Vivosananda College (दिल्ली विश्वविद्यालप)/(University of Delhi) विवेक विरुत्त, डिल्ली-85/Vivos Vinat Delhi)

10

r,



FORM T-2

STRUCTURE & ORGANISATION

1.	Name & Address of the Bidder				
2.	Telephone No. /Telex No. /Fax No.				
3.	Permanent Account No. (Altached Copy of PAN.)				
4.	Employees Provident Fund Account No.				
5	Legal status of the Bidder (<u>Attached copies of original</u> Document defining the legal status).				
a)	An Individual				
b)	A proprietary firm				
c)	A firm in partnership				
d)	A limited company or Corporation				
	Particulars of registration with various Government bodies (attach photo-copy).				
ô.		nt Dodies <u>(attach attested</u>			
ô.	photo-copy).	Registration No. & Date			
ô. 7.	photo-copy).	Registration No. & Date			
	Drganization/Place of registration No. Names and Titles of Directors & Officers with	Registration No. & Date			

कार्ययप्री/स्थानापन्त प्रावाप/Actg/Olip Principal किरिफोर्ट प्राइधियालय/Wirekarennic College (दिल्मी दिवर्वाविष्टालय)/(University of Domi) किर्वेक विकार, दिल्ली-95/Verex Viner, Debi-85

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University Delhi.



10.	Whether the Bidder or any of his partners or shareholders is / are members of the Indian Parliament or any State Legislature or relative of any of officers in VIVEKANANDA COLLEGE. If Yes, name and particulars of such officer along with the relationship to the Bidder / partner.	
11.	Name of partners with their respective shares in the firms (attested copy of partnership deed to be enclosed) and affidavit of sole proprietorship in case of individual Bidder.	
12.	Was the Bidder ever required to suspend construction for a period of more than six months continuously after you commenced the construction? If so, give the name of the project, Duration and reasons of suspension of work.	
13.	Has the Bidder or any constituent partner in case of partnership firm, ever abandoned the awarded work before its completion? If so, give name of the project, year and reasons for abandonment.	
14.	Has the Bidder or any of his constituent partners or shareholders has ever been black-listed or removed from the approved list of contractors, or demoted to a lower class or orders passed banning / suspending business with the applicant etc. by any Govt. Department/Public Sector Undertaking in the past. If so give details including year.	
15	in which field of Civil Engineering construction the Bidder has specialization and interest?	
16.	Number of years in the construction Industry.	
17.	Any other information considered necessary but not included above.	
18.	Whether the Bidder or his constituent partners or shareholders are in any capacity near relatives (*) of any employee in VIVEKANANDA COLLEGE. If Yes, name and designation of officer in VIVEKANANDA COLLEGE to whom the Bidder or his constituent partners or shareholder is a near relative.	

कार्यसारी/स्थान्स्प्रम्म प्रावाच/Acig/0%9 Purepa विवेक्त्रगंद महाविधित्रम्/Vivebananda College (दिलाने निश्वविद्याहर्थि//University of Deite) विवेक विद्युद्ध, दिल्ली-95/Viveb Vibar Deite-56

B

A

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



19 Whether the Bidder or any office partners/Directors retired as an Engineer of Gazetted rank or as any Gazetted Officer employed in Engineering /Administrative duties in the Engineering Departments of the Govt. of NCT of Delhi/Govt. of India during the last one year. If Yes, name of such partners/Directors including last designation held.

(*) That includes wife, husband, parents, grand-parents, children, grand-children, brothers, sisters, uncles, aunts, cousins, and their corresponding in-laws.

ৰাতথাধী/বহানাথনা সামায়ে/Acig-Oily, Principel বিবিদ্যনাঁৰ অন্তৰিয়ালখ/Vivekonarche Cubege (জিলটা চিস্তাহিয়াজ্যৰ)/(University of Deini) বিবিদ্য বিহাৰ, বিল্লেট-95/Vivek Viber, Deihi-95

m

5



Name of Bidder: ANNUAL FINANCIALDATA

Financial Details (in Indian Rupees)	Financial Year							
	2021-22	2020-21	2019-20	2018-19	2017-18			
Turnover from Construction work only								
Net worth		-						
Profit/loss		+	1					

Note:

The audited balance sheets for the last five years shall be submitted. A certificate from Chartered Accountant certifying turnover from construction works out of total turnover shall also be submitted.

In case of turnovers in foreign currency, the figures are to be given in relevant ourrency and

Figures in INR may be worked out as per SBI BC selling rates prevalent at that time, clearly

indicating the calculations.

The bidder should not have incurred any loss in more than two years during available last five

consecutive balance sheets, duly certified and audited by the Chartered Accountant.

सपथाने/स्वनगण्न प्रान्तपी/ActgrCity Prevaper

विशेषानंद अहातिदाहीने //wakananta Cubaga (हिल्ले विद्वतिदाहीम)/AUcuseruly of Dahit स्ट्रिक विहार, दिली 85 /Aiven Viter, Dehi-95



FORM T-4

Details of Contracts of Similar Nature and Complexity Completed during tast seven years ending previous day of last date of submission of tenders

Name of Bidder.

Biddershouldprovide information to domonstrate that they meet the requirements stated in the Qualification/Evaluation Criteria.

Use separate sheet(s) for each Contract as per following format.

1.	Contract Number of Contract						
	Name of Contract						
1	Country						
2	Name of Employer						
3.	Employer's address (Give telephone and fax no.)						
4.	Nature of works and special features relevant to the Contract for which the Applicant wishes to Bid						
5.	Work executed as:(tick one)						
	Prime contractor Partner in a Joint Venture						
6. a)	Value of the total contract						
b) 7.	Amount of work sub-contracted by the firm						
7.	Value of similar work, if the similar work, as described in bid document, is only a part of a bigger project : Certificate from Employer indicating the cost of similar work out of the total project cost of bigger project.						
8.	Date of award						
9.	Scheduled Date of Completion						
10.	Contract duration (years and months)						
11.	Actual Date of Completion						
12.	Narrative Description of Project: Type of project, details of Finishes/flooring/electrification works, details of escalators/lifts, if any; Any other feature/detail, if any.						
13.	Time Overrun, if any and whether without levy of compensation/penalty with levy of compensation/penalty or levy of compensation/penalty not decided						
14.	Name . Address, Contact No. of any officer of Employer(not below the rank of Executive Engineer/Project Manager) to whom any reference may be made						

নাথকার্থ/সেঙালগন্দ প্রত্যাসকরে তোর Pheaper বিবিজ্ঞান্য প্রত্যেলার/পালচালকার College (বির্দেশ নিচর্বাবজন্প)//University of Dethi) বিবিদ্ধ বিরেব, বির্দ্ধান্যের Mivek Viter, Dethi-95

210

TV

en

m



NOTE:

Experience/Completion certificate from Employer(issued by an officer not below the rank of Executive Engineer or equivalent), covering the above details i.e. incorporating clearly the name of Contractor, name of the work, Contract value, billing amount, date of commencement of works, scheduled date of completion, actual date of completion, satisfactory performance of the Contractor, Quality of works executed(Very Good/Good/Fair/Poor), Time overrun if any(whether without levy of compensation/penalty, with levy of compensation/penalty or levy of compensation/penalty not decided), brief details of items of work executed etc, and other relevant information must be submitted. Further, documentary proof in form of copy of agreement, completion certificate atc, in support of information given above must be submitted for each project Otherwise the project experience shall not be considered for evaluation.

> রাইফট/ম্যার্থনল ৫৩%/এবের এবে, এবে, এবে, জিরীয়ার্গর দার্রেরিরালয/vivelaronda Colege (জিন্ট দ্বিরাইন্ডেলয়)/(University of Dahi) জিরীক দিলাশ, গ্রিহাঁ 25/Vivel Vivel Dahi 55



FORM T-5

Summary Sheet: Current Contract commitments / works in progress Name of Bidder Bidder should provide information on their current commitments on all contracts that have been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for which an unqualified, final completion certificate has yet to be issued.

S.	the contract.	No. & Date /Date o Start	amount of participa tion of firm	ge and amount sub-	Name and Address of Clien /Employ er (inc). Tel./ Fa no.)	Contract	•	4-		Estimated completion date
1	2	3	4	5	6	7	8	9	10	11
1	-				-		T	-		
2							1	\uparrow		1
3							t	+	-	
4	-						t	1	1	
5		-					T	1	1	
		-						-	-	-
	1		-		-		_			1.

*Stipulated date of completion ** Value of outstanding work

*** Value of outstanding work to be completed during next 1(one) year starting from Date of opening of technical bid

Note:

Certificate from Employer, covering the above details must be furnished. Further, documentary proof in form of copy of agreement, value of work executed etc., in support of information given above must be submitted for each project.

कारकारी/स्थानपाना प्रान्तपा/Accg.Ofg Precipes विदेश्वजंद यहाविध्यात्रप/Wyekumanda Cologe (डिल्ली विषठीवद्यात्र.म)/(University of Detri) जिम्म विद्यार, दिल्ली-96/Work Vitar, Detri-35

q



FORM T-6

RESOURCES PROPOSED FOR THE PROJECT – PERSONNEL The figures indicated below are the minimum number of Project- Personnel required

LIST OF MINIMUM KEY PERSONNEL

S.No.	Sector	Minimum no. of Project- Personnel required	Min. Educational Requirement/ Experience *
1.	Project Manager	1	BE(Civil) + 7 years relevant experience
2.	Quality Control Engineer	1	BE/ Diploma(Civil) + 5/7 years relevant experience
3.	Site Engineer (Civil)	1	BE/ Diploma(Civil) + 3/5 years relevant experience
4.	Electrical Engineer	1	BE/Diploma(Electrica)) + 5/8 years relevant experience

Remark:- Relevant experience shall be considered if experience in Project construction of industrial shed, Real estate or any building Projects of minimum 1.0 Crores value.

* A Diploma in Engineering with 10 years of relevant experience shall be equivalent to Degree in engineering.

We confirm to deploy project-personnel as per the above montioned minimum requirement and also confirm to deploy manpower over and above the minimum numbers indicated above, as required for timely implementation of project.

Signature of Bidder Name of Firm Date

hay

an

बार्वधारी/स्वानापन्त कवाया/Actg.Offg. Principal विवेकानंद महाविधालय/Wivekananda Collego (विल्टी सिश्वविद्यालय)/(Linivecsity of Data) दिवेक विज्ञार, विल्ती-95/Viyet Vitar, Dethi 95



FORM T-7 RESOURCES PROPOSED FOR THE PROJECT- PLANTS & EQUIPMENTS The figures indicated below are the minimum number of equipment required.

S. No.	Type of equipment required for the work	Minimum No. of Units of equipment required for the work
a)	Hydraulic excavator	1
b)	Concrete Pumps/ Placers	1
c)	Auto Level	1
d)	Emergency Vehicle	1
e)	Lab Testing equipment's-fully equipped for site tests.	As per requirement
ŋ	Steel shuttering and scaffolding	As per requirement
g)	Structural Steel Fabrication Equipment	As per requirement
h)	Tower Wagon	As per requirement

We confirm to deploy resources as per the above mentioned minimum requirement (either owned or through hire/lease) and also confirm to deploy plants & equipment's over and above the minimum numbers indicated above, for timely implementation of the project as per technical specifications.

Signature of Bidder Name of Firm Date

হার্যবার্য,/মহারাজন সাত্রামা/Adg.YONg. Principal বিরিয়নশর পর্যাধিজেলা/ Vivenananda College (হিলেট বির্যারিজেলা)/(University of Dailhi) বিরুষ বির্যা, বিশ্বনি-৪৪ /Viven Vitur, Dailhi/S5

han.



FORM T- 8

PRESENTATION OF 2 SIMILAR PROJECTS WITH DRAWINGS AND PHOTOGRAPHS

To enable assessment of Quality of finishing, workmanship and adaptability to new techniques the bidder shall

- 1. Attach floor plans of two similar completed projects- Max, 10 nos. in .pdf format
- 2. Attach photographs of the projects Max 10 nos. in .jpg or .pdf format
- 3. Attach work order and Performance certificate of the projects

स्वयंध्वयी/स्वभावम्म प्राह्मचा/Adg.cong Principa विवेद्यानंद महाविद्यालय/Viewbanancia Galego (हिल्ली निरुवचिटा हर्य)/IIInwanaty of Dishib विवेक विहार, श्रेम्बी-95/View View Celti-98


FORM T-09

SOLVENCY CERTIFICATE FROM A SCHEDULED BANK

This is to certify that to the best of our knowledge and information that M/s____or Shn_____a customer of our Bank is respectable and can be treated as good for any angagement up to a limit of Rs.___ (Rupees_____. This certificate is issued without any guarantee or responsibility on the Bank or any of its Officers.

(Signature) for the Bank.

Note:

This certificate may be issued on the letterhead of the Bank and should not more than six month old from one day before the last date of submission of bid. The solvency certificate is not required, if the bidder is a Class-II or Class-III (Civil) registered contractor of CPWD. Only copy of Class-I registration certificate of CPWD duly notarized is required to submit.

> দ্ববছাই/,শ্ব4-দম≕ দ্বাহাৰ/Acity/Cflg. Principa মিটকাৰ্বৰ প্ৰস্তাইয়ালয় / Westenando College (বিলেট বিগেইইয়ালেও)/(University of College দ্বিউক Matty, স্টিল্ট/প্ৰদেশ Villan Dobe-Se



FORM T-10

Litigation/Arbitration History

Name of Bidder

Bidder, should provide information on any history of litigation or arbitration resulting from contracts executed in the last seven years or currently under execution

Year	Award FOR or AGAINST Bidder	Name of Project	Name of client, cause of litigation/ Arbitration and matter in dispute	Disputed amount (current value)	Actual Awarded Amount
	-				
1					

Note: 1, In case of amounts in foreign currency, the figures are to be given in relevant currency and Figures in INR may be worked out as per SBI BC selling rates prevalent at that time.

-

কার্যকার্য সম্বানাদেশ সারাক /Acay/Offic Principal বিধিয়স্থ নরাথিয়ালয /Vivekar anda College (বিদেশ ইত্যাহরিলাগেখ)/(University of Deits) উরিন্ধ বিধাহ, বিজ্ঞানিওট /Vivek Viber, Deits/95

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand Colloge, Delhi University . Delhi,



	ORMATION REGARDING CURRENT LITIGATION, DEBARRING / EXPELLING RABANDONMENT OF WORK BY BIDDER
(8) Does the Bidder has consistent history of litigation/Yes/No arbitration awarded against him.
If	yes, give defails
(b	Has the Bidder been debarred/blacklisted by anyYes/No Govt. Department/Public Sector Undertaking in India as on the date of application, except on account of reasons other than non-performance, such as rescinding of joint venture due to most experienced partner of joint venture pulling out, court directions leading to breaking up of a joint venture before start of work.
lf	yes, give details
(c) Has the Bidder abandoned any contract work in Yes/No India
lf.	yes, give detaits
(d) Has the Biddar ever been declared bankruptYes/No During the last years
if yes, gi	ve details, including present status
	Bidder been debarred by Government or SemiYes/No tent Organization as on the date of application

Note: If any information in this schedule is found to be incorrect or concealed, Bid will summarily be rejected

र्श्वपंतरी/स्थानात्रन प्रावादी/Addy/Orly Penepa वियेकलंद महर्श्वधालम्/Weekanania Golega (हिल्ली शिव्यविद्यागरी/Tubereniy of Date) विवेक विद्यार, विल्ली-२६/२०४२६ Vitar Date-२६

81

breng



FORM T-12

AFFIDAVIT*

I,_____ S/o Sh.___authorized representative of M/s _____ with its office at_solemnly affirm and declare as under on behalf of the firm:-

(Name of Work) (Name of Work)

We, the undersigned, do hereby certify that all the statements as contained in the Bid and annexure thereto are true and correct.

I/We, the undersigned, also hereby certify that neither our firm M/s_nor any of its constituent partners have abandoned any work/ contract awarded to us for which the reasons are attributable to the non-performance of the contractor.

I/We, the undersigned also hereby certify that no criminal proceedings are pending/ orgoing in any court of law regarding any project executed by our firm.

I/We, the undersigned, also hereby certify that our firm has not been debarred/ blacklisted by any Government of Sami Government Organization.

The undersigned hereby authorize(s) and request(s) any bank, person, firm of corporation to furnish pertinent information deemad necessary and requested by Employer/Engineer to verify this statement or regarding my (our) competence and general reputation.

IAVe, the undersigned, understand and agree that further qualifying information may be requested, and agrees to furnish any such information at the request of Employer/Engineer.

[Deponent] Signed by an Authorized Officer of the Bidder Title of Officer Name of Bidder Date

VERIFICATION

I/We, the above named deponent do hereby sciemnly affirm that the information contained in para 1 to 7 above are true and correct as per my knowledge and records and nothing material has been concealed there from. Verified on____, 2022 at____

Deponent]

* To be given on Non-judicial stamp paper of Rs.10/- duly notarized.

ad any

क्रम्पेसमी /स्थानापान प्रायमप्र/Aug King Proppe विवेधवनेश महाविद्यालय /V vestarenete Gollege (धान्ही विव्यविद्यालय)//University of Data) विनेक वितार, वित्ती-96 /Vives Wear, Data-05



Annexure -1

QUALIFYING CRITERIA

The evaluation of Technical Bid will be based on Bidders meeting all the following minimum pass/fail criteria regarding their particular experience, financial position, personnel and equipment capabilities and other relevant information furnished by the Bidder:

Experience

General Experience

The Bidder shall provide documentary evidence that it has been in the business of civil construction during the last 10 years in the role of prime contractor or partner in joint venture.

Particular Construction Experience

The Bidder shall provide documentary evidence that it has successfully/satisfactorily completed (without levy of liquidated damages):

At least one work of similar nature costing at least 60% of the estimated cost of work put to tender or two works of similar nature costing at least 60% of the estimated cost of work put to tender or three works of similar nature costing at least 40% of the Estimated Cost of work put to tender or during the financial year 2021-22 or last seven years ending previous day of last date of submission of tenders, for this purpose, 'cost of work' shall mean gross value of the completed work including the cost of materials supplied by the Employer /Client, but excluding those supplied free of cost.

Similar work means " Building or renovation work in exposed brick work" of at least 400 sq.mt. floor area .

The bidder may associate with electrical contractor / agency having valid Electrical License issued by Electrical Inspector, Govt. of NCT of Delhi, for electrical works. Credentials of such electrical contractor / agency along with copy of valid Electrical License issued by Electrical Inspector, Govt. of NCT of Delhi, shall be submitted before taking up the electrical works at site.

The bidder may also be associated with specialized agency of repute pertaining to the structural strengthening of the existing RCC frame / load bearing structures (specifically the buildings). The successful bidder is required to submit the documentary evidence [in original] to this aspect within 7 days after opening of Financial bid to the o/o Principal, VIVEKANANDA COLLEGEalong with the other requisite documents.

day

ख्यदेश्वरी अयानभन्त अध्याया/Artg/Offg. Principal विवेकानंच म्हणदिश्यालय/Weeenmaneta College (दिल्ली जिल्ला)देशाराण//TConversity of Defini विवेक चिहार, विल्ली-१६//Week Vihar, Defini-१६

NIT for Renovation of main auditorium, Sub-head: - Civil Work, Vivekanand College, Delhi University, Delhi,



For these, the certificate of satisfactory completion from Employer shall be submitted along with the application incorporating clearly the name of Contractor, name of the work. Contract value, billing amount, date of commencement of works, scheduled date of completion, actual date of completion, satisfactory performance of the Contractor, Quality of works executed (Very Good/Good/Fair/Poor). Time overrun if any(whether without levy of compensation /penalty, with levy of compensation/penalty or levy of compensation/penalty not decided).

The works may have been executed by the Applicant as prime contractor or as member of joint venture or as sub-contractor. In case a project has been executed as Joint Venture by two or more firms, weightage towards experience in the project would be given to JV partners in proportion to their participation in the Joint Venture. In case the partnership in JV is not substantial (i.e. <26%) no weightage shall be considered.

In case the similar work, as described above, is only a part of a composite/bigger project, the certificate from Employer should also indicate the cost of similar work out of the total project cost of composite/bigger project.

Base Yeer and Escalation

The following enhancement factors have to be used for updating the cost of works executed to bring to a common base:

1.00

Year before Multiplying Factor Base year

One 1.07 Two 1.14 Three 1.23 Four 1.31 Five 1.40 Six 1.50 Seven 1.61

Applicant should incorporate the above enhancement factors to the actual amount of the works executed by them clearly indicating the calculations.

In case the financial figure and value of completed works are in foreign currency, the above enhanced factors will not be applied. Instead, actual amount in the foreign currency shall have to be converted into equivalent Indian Rupees (INR) at the State Bank of India BC solling rate as on the date two weeks prior to the last date of submission, clearly indicating the calculations.

Turnover

The Bidder shall have achieved, during last three years (years to be considered shall be 2020-21, 2019-20 & 2018-15) a financial average updated annual construction turnover of at least 50% of the estimated cost of work put to tender.

ধ্যবহারী /ব্যানারন সময় মি/Ang-Olig. Principal বিবিধনার পর্যাবিয়ারণ /Vinakosorica Collega (তির্কা নিয়ের্টায়েরের)/curvensity of Datas বিবিদ্ধ মহনে, বিদ্বানিওর /Vinak Villar, Outherst



The audited balance sheets for the last three years shall be submitted. The Bidder most domonstrate the current soundness of the Bidder's financial position, and indicate its prospective long term profitability. If deemed necessary, VIVEKANANDA COLLEGE shall have the VIVEKANANDA COLLEGE to make inquiries with the Bidder's bankers. In case the balance sheet does not clearly show the turnover from civil construction works only, a certificate from Chartered Accountant certifying turnover from civil construction works out of total turnover shall also be submitted.

Financial capability

Solvency

The Bidder should submit a solvency certificate, certified by his Bankers, of at least 40% of estimated cost of work put to lender. Solvency Certificate from the Bankers shall be submitted as per FORM-T-10. Solvency Certificate should not be more than six month old from one day before the date of submission of bid. The solvency certificate is not required, If the bidder is a Class-II or Class III (Civil) registered contractor of CPWD. Only self-attested copy of Class-I registration certificate of CPWD only notarized is required to submit.

Net Worth

The bidder should have positive net worth and should not have incurred any loss in more than two years during available last five consecutive balance sheets i.e. 2012-13, 2013-14, 2014-15, 2015-16 & 2016-17 duly certified and audited by the Chartered Accountant

Personnel capabilities

The Bidder shall supply general information on the management structure of the firm and shall make provision for suitably qualified personnel to fill the key positions/support staff/office staff as required during contract period for timely implementation of works.

Requirement of minimum Key personnel with qualification and experience is given in FORM T-6 of "Instructions to Bidders". The Bidder shall give an undertaking (in the FORMAT of FORM T-6) to provide personnel for these positions satisfying the qualification and experience requirements

Equipment capabilities

The Bidder is required to own or have assured access through hire or lease to the key items of equipment required during contract period for timely implementation of works.

A general list of minimum requirement of major plant and machinery required for the project is given in form T-7 of "Instructions to Bidders". The Bidder shall give an undertaking (in the FORMAT of FORM T-7) to provide all the plant and machinery required for timely implementation of project.

Litigation History

The Bidder should provide accurate information about any litigation or arbitration resulting from contracts completed or ongoing under its execution over the last Seven years. If the total value of litigation or Arbitration is more than 50 % of the average net worth in last five financial year, the bid shall not be considered as qualifying

ani n

ৰামৰাটে/আগতল প্ৰাভাৰা/Aciji/GRg Pinopal মিউন্নাগ্য এটাইমাসেই /Vhekanarita Colege (ভিচাৰ্ক নিস্কাইয়ায়ন্ত্ৰই)/(University of Defit) স্বিক্ষ বিদ্যাৰ, বিহ্মা-95/Vivet Viver, Defit-95



Disgualification

Even though the Bidder meets the above criteria, he is subject to be disqualified if Bidder has: made misleading or false representation in the forms, statements and attachments submitted; or

any criminal proceedings are pending/ ongoing in any court of law regarding any project executed by the Bidder.

has been debarred/blacklisted by VIVEKANANDA COLLEGE or any Government or Semi-Government Organization.

records of poor performance such as abandoning the work, rescinding of contract for which the reasons are attributable to the non-performance of the Bidder, inordinate delays in completion, consistent history of litigation / arbitration awarded against the Bidder or any of its constituents or financial failure due to bankruptcy, etc.

had shown poor performance in any of the works of Principal, VIVEKANANDA COLLEGE present commitments/works in progress as mentioned in Form T-5 is more than 1.25 times of last financial year (base year) turnover from civil construction works.

any near relative posted in VIVEKANANDA COLLEGE in any capacity (any breach of this condition by the bidder would render him liable to be debarred for taking up works in VIVEKANANDA COLLEGE). The near relatives include wife, husband, partners, grand-parents, children, grandchildren, brothers, sisters, uncles, aunts, cousins, and their corresponding in-laws.

Is under a declaration of ineligibility for corrupt or fraudulent practice.

स्रवैदार्थे/स्वानचन्त्र प्राध्य्या/Ausg/Cifg, Principae বিধিকাগর পরাধীয়ালয়/Voekaneore College (বিন) প্ৰদ্ববিধাৰণ)/(University of Deht) adus Falere, Renit-es, vivel Vitre, Denit-se



Annexure -2 SCOPE OF WORK

The work under this contract shall be carried out in accordance with the various documents constituting the contract and shall consist of various satient items as generally described below. The scope of work includes but not limited to:-

Renovation of Main auditorium. Vivekananda College, Delhi

The above scope of work is indicative and may vary as per actual site condition during execution or due to administrative reasons. No extra claim, what so ever, is permitted on this account.

Annexure - 3 QUALITY AND COST BASED SELECTION METHOD

A. OVERALL EVALUATION PROCESS & SELECTION OF CONTRACTOR

The bids from the Bidders are invited for the work of "Re-erection of Principal Bungalow, VIVEKANANDA COLLEGE, Delhi University" in a Two-bid system consisting of Technical Bid and Financial Bid. The weightage of Technical Bid and Financial Bid will be 30% and 70% respectively in the selection process of the Contractor. Technical Bid Stage comprises of evaluation of credentials of contractor on technical and financial aspects. The Technical Bid will have a weightage of 30% in overall final score. The Financial Bid will have a weightage of 70% in the overall final score.

The aligibility criteria for Contractors participating in the selection process are laid down below in Section-B of this Chapter. The Bidders will be evaluated for Technical Bid as per the criteria centained in Section-B of this chapter. Financial bids of the participating firms will be evaluated based on the criteria and procedure contained in Section-C i.e. 'Financial Bid Evaluation'. Marks will be given during the evaluation of Technical and Financial Bid as detailed in the following sections of this chapter. A Bidder scoring the highest marks after the evaluation of Technical Bid Stage and Financial Bid will be qualified for providing Comprehensive Consultancy Services for the project.

B. TECHNICAL BID STAGE AND ITS EVALUATION GRITERIA:-

The technical bids shall be evaluated on following criteria by jury constituted by Principal, VIVEKANANDA COLLEGE, Dathi University. Delhi. The marks shall be given as per table 1 for specific criteria.

The supporting documents for each onterion are given below.

हावेकारी / स्थानापनः प्राथा ४ / २००५ / २०१५ : Pancipe-हिर्देकानंद अलगियागार्थ / Vivelamento College (दिल्ली: दिवरप्रेंड : २०१) / (University of Deth) विकेस जिहार, 12-सी-96 / Viven Vitan, Dethi 95-

42

man

24



B.1. Experience :- The performance certificate/work orders awarded to firm and proof of association on bidding contractor with the form in the form of partnership deed, MOU, registration with Government authorities or Service tax, VAT etc.

B.2. Past performance :- Certificates of having completed similar project of building in NCR in last decade issued by officer of Grade Executive Engineer or above. In case of non-government project the certificate must have been issued by the owner/ head of institution or entity and should be supported by proportionate TDS certificate

B. 3 . Turnover :- Certificate listing turnover in last five financial years ending March 2021 given by CA under his stamp and signatures. The balance sheets and ITR of corresponding 5 years should be submitted .

B.4. Quality of Construction :- Presentation of maximum two projects with photographs in the form of PDF or JPG and drawings in the form of PDF. The work order and performance guarantee of the projects should also be submitted.

B.5. TABLE-1 SCORING METHODOLOGY

स्ववेद्वारी/स्वानभन्म प्राचारा/Ang.Ottg Prinapa विवेद्यानय नडावेद्यालग /Vwekenanda College (दिवन्त्र निर्णवदेवराइम्)/(University of Deff) दिवेक (वक्षार, सिन्दी-45//Avek Viran, Colta-85

NIT for Renovation of main auditorium, Sub-head. - Civil Work, Ywekanand College, Delhi University , Delhi



Sec. 2 1		2.1.1.2、1.2、1.2、1.2、1.2、1.3、1.3、1.3、1.3、1.3、1.3、1.3、1.3、1.3、1.3	
SI. No.	Category	Description	Maximum Marks
1	Experience	 Experience of Construction business as a partner or Proprietor of a company or firm engaged in Construction business. Minimum experience - 15 yrs 05 marks 20 years - 10 marks 25 years - 15 marks 30 years - 20 marks (max.) 	20
11	Past performanc e	 Experience of having completed similar project of building in NCR in last decade. I. Minimum cost - 1.5 Crores - 05 marks ii. 1.5 Cr. To 5.0 Crores - 10 marks iii. 5.0 Crores and above upto 10 cr - 15 marks iv. 10.0 crores cost and above Max. Marks - 25 marks 	25
	Turnover	 Turnover in last 5 years up to March 2021 i. Minimum annual average turnover 1.5 Crores – 05 marks ii. Annual average turnover 3.0 Crores and upto 4.5 Crores – 15 marks lil. Annual average turnover 4.5 Crores and above – 25 marks 	25
IV	Quality of Constructio n	Quality of workmanship, finishing and adaptability in use of new materials and techniques.I.Below average - 0 marksii.Avearge - 05 marksiii.Good - 10 marksiv.Excellent - 20 marksv.Extra- ordinary -30 marks	30
			100

B.6 Only those Bidders who score a minimum of 70% (seventy percent) marks in aggregate subject to the condition that the Bidder should score 60% marks in each section of Table-1

कार्यवारी /स्वामायन्त वाडाज /Acts ACts, Principal विद्ये प्रगद कहाविकालय /Vive&arranda College (विद्यती मिलनविद्यत्वय)/(University of Dem)) विद्यप्त विद्यार, विद्यक्री-95/Vivek Viriar, Delhi-35

mahan

min

23

above, will be qualified in Technical Bid Stage. Financial Bids of only those bidders will be opened who qualify in Technical Bid Stage.

B.7 The total marks obtained in Technical Bid Stage shall have 30% weightage in the overall score.

B.8 Technical Scores

The highest scorers of Technical Bid Stage will be given a Technical Score (TS) of 100 points. The Technical Scores (TS) of other bidders will be computed as per the following formula:

TS = 100 x TO/TH

Where

TH = Highest Technical Score

TO = Technical score of other bidders

TS = Technical Score

The following examples are included for clarification:

Technical Bid Stage:

Suppose the Jury gives the marks to 3 bidders as:

Bidder A: 75 marks,

Bidder B: 80 marks and

Bidder C: 70 marks.

The Technical Scores to all the bidders will be evaluated as under:-

Bidder A: 100 x 75/80 = 94 Bidder B: 100 x 80/80 = 100 Bidder C: 100 x 70/60 = 88

C. FINANCIAL BID EVALUATION

The Bidder will submit his quotations in bill of quantities attached separately with the bid in form of BOQ.xis

C.1 Opening of Financial Bid

The Financial Bid of only those Bidders will be opened who qualify as per the above laid down evaluation oriteria in Technical Bid Stage. The Financial Bid will have 70% weightage in the overall evaluation. Bidders will be informed about the date and time of opening of Financial Bid. They may like to be present on such date and time.

C.2 Financial Scores

The lowest Financial Bid (F_L) will be given a Financial Score (F_B) of 100 points. The Financial Score (F_B) of other financial bids given by Bidders will be computed as per the following formula:

 $F_8 = 100 \times F_L/F_0$

कर्वनाई /स्वानापन्न आवण्ड /Aug_Ofg. P. nopes जिनेकरनंद अङ्गविद्यालग//weekarando Colege (विक्रमी विषयविद्यालग)/(University of Deba) विगेक विद्यार, विल्ली-95/Vigen Vitas, Colld-95

β.

en on

24



Where,

FL= Lowest Financial Bid,

Fo= Financial Bids of other Bidders,

Fa= Financial Score

The following example is included for clarification. Suppose 3 proposals are opened for Financial Bid which gave Rs. 120 (Bidder A), Rs. 100 (Bidder B) and Rs. 110 (Bidder C) as Financial Bid amounts. The proposals will thus be scored as under:

Proposal	Evaluated cost
A	Rs.120
В	Rs.100
С	Rs.110

Financial Scores of all the qualified Bidders eligible will be calculated in the following manner.

- A. 100 ×100 / 120 = 83
- B: 100 ×100 / 100 = 100
- C: 100 × 100/ 110 = 91

D. OVERALL EVALUATION FOR SELECTION OF CONTRACTOR

- D.1 The final evaluation will consist of summation from the 2 components, i.e. (A) Technical Bid Stage and the (B) Financial Bid combining to a total of Marks i.e. A+8.
- D.2 In the final score, 30% weightage will be given for marks achieved in Technical Bid Stage (component A) and 70% weightage will be given for marks achieved in Financial Bid (component B).
- D.3 On the basis of the combined weighted score for Technical Bid Stage and Financial Bid, the qualified Bidder shall be ranked in terms of the total score obtained. The proposal obtaining the highest total combined score in evaluation of Technical Bid Stage and Financial Bid will be ranked as H-1 followed by the proposals securing lesser marks as H-2, H-3 etc. The proposal securing the highest combined marks and ranked H-1 will be invited for negotiations, if required and shall be recommended for award of contract.
- D.4 In case more than 1 (One) Bidder has identical highest marks in the overall evaluation then the Bidder scoring higher marks in Technical Bid will be recommended for Award of work.

D.5 Following is an example of the procedure to be followed.

As per the example discussed above in clauses 8.8 and C.2, suppose, 3 proposals. A. B & C were received. The qualified Bidders were awarded (75), (80) and (70) marks respectively for Technical Bid Stage. All the 3 proposals were, therefore, found technically suitable and their financial proposals were opened after notifying the date and time of bid opening of the

कर्मसा ए/त्यानामन प्रमाय /Acq. Chy. Prinapas सिनेमानेव नहाविया = य/Vivekanande Colege (तित्वी दिश्वदीवधालय)/University of Deshi चिरेक पिठार, फिली-95/vivek Viver, Dervi Se

25



qualified Bidders. The Technical and financial bids were evaluated thereafter as per Clauses

B.8/C and Technical and financial scores are given. The combined avaluation, thereafter, will be as under:

Bidder s	Marks (Technical Bid Stage)	Score (Financial Bid)	Total Marks	Ran k
٨	94 x 0. 30 = 28.2	83 x 0. 70 = 58.1	86.3	нз
B	100 x 0.30 = 30.0	100 × 0. 70 =70	100.00	H1
С	88 x 0. 30 = 26.4	91 x 0. 70 = 63.7	90.1	H 2

The above three proposals in the combined technical and financial evaluation are ranked as below:

Proposal A:	86.3 points. H3	
Proposal B:	100.00 points	H1
Proposal C:	90.1 points H2	

Proposal B, therefore, will be declared as winner of the selection procedure and recommended for negotiations/approval, to the competent authority.

D.6 VIVEKANANDA COLLEGE is not bound to accept any or all the proposals submitted and reserve the right to reject all the proposals without any liability to the bidder(s).

থা-সময় সম্বাদ্যালয় মাডেগা/১০০৪ এখার Porcepoi, বিরিয়নাৎ শতারিকেন গ/১০০০৫৫৫৫০ জনের Collego (রিয়েন বিষয়ায় সের্বারণের)/৭৫০০৫৫৫৫৫০ তা Dothil বিরিয় বিষয়ায়, সির্বার-৪৪/০৫০০৫ ৫০০০ Dothiles

mi m droge

26

ab 1

A)

100

בילדה לן הפרוק שהיה איני אינים פרוא אי לאידאיל אפליטורידיו אייעיאראישט גראוסט (לויהי לענילטורידי אייעיאראישט גראוסט (לויהי לענילטיידי אייעיאראישט גראוסט (לויהי לענילטיידי אייניט אייניט אייניט אייניט לענילט אייניט אייניט אייניט אייניט אייניט לענילט אייניט אייניט אייניט אייניט אייניט אייניט לענילט אייניט אייניט אייניט אייניט אייניט אייניט לענילט אייניט איינט אייניט אייניט אייניט אייניט איינ

m we

τ

SECTION 3 CONDITIONS OF CONTRACT



NIT for Renovation of main auditorium,Sub-head.- Civil Work, "Vivekanand College, Delhi. University , Delhi.



GENERAL CONDITIONS OF CONTRACT

Definitions

The Contract means the documents forming the tender and acceptance thereof and the formal agreement executed between , VIVEKANANDA COLLEGE, Dolhi University and the Contractor, together with the documents referred to therein including these conditions, the specifications, designs, drawings and instructions issued from time to time by the Engineer-in- Charge and all those documents taken together, shall be deemed to form one contract and shall be complementary to one another.

In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, hereby respectively assigned to them:

The expression works or work shall, unless there be something either in the subject or context repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be executed whether temporary or permanent, and whether original, altered, substituted or additional.

The Site shall mean the land/or other places on, into or through which work is to be executed under the contract or any adjacent land, path or street through which work is to be executed under the contract or any adjacent land, path or street which may be allotted or used for the, purpose of carrying out the contract.

The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking the works and shall include the legal personal representative of such individual or the persons composing such firm or company, or the successors of such firm or company and the permitted assignees of such individual, firm or company.

'Employer shall mean Principal. VIVEKANANDA COLLEGE, Delhi University, Delhi),

The **Project Manager/Engineer/Engineer-in-Chargo** shall mean authorized representative or representatives of Principal, VIVEKANANDA COLLEGE, Delhi University Delhi (VIVEKANANDA COLLEGE) who shall supervise and be in-charge of the work.

Government shall mean the Government of National Capital Territory of Delhi or Government of India as the case may be.

Deteted

Accepting Authority shall mean VIVEKANANDA COLLEGE, acting through its Principal or duly authorized representatives.

> कर्मवार्थ/स्थान गंला गान जी/ Acity (City) Parcapa क्रिवेदानंद पहाविद्यालय / Joweshanese Covega (टिस्टो द्याइन्डिटाक प्र]/(University of Doih) बुटिको द्विहर, किस्ती-85/Vivek Viter Delin Go

> > the

2

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekanand College, Delhi University, Dalhi,



Excepted Risk are risks due to riots (other than those on account of contractor's employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God, such as earthquake, lightening and unprecedented floods, and other causes over which the contractor has no control and accepted as such by the Accepting VIVEKANANDA COLLEGE or causes solely due to use or occupation by Government of the part of the works in respect of which a certificate of completion has been issued or a cause solely due to Engineer-in-Charge's/Employer's faulty design of works.

Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour at the site where the work is to be executed plus the percentage mentioned in Appendix to Bid to cover, all overheads and profits.

Department means, Principal, VIVEKANANDA COLLEGE, Delhi University, Delhi

Tendered Value / Tender Price / Contract Value / Contract Price means the value of the entire work as stipulated in the letter of acceptance.

Date of Commencement of work: The date of commencement of work shall be the date of commencement as specified in Appendix to Bid.

Scope and Performance

Where the context so requires, words imparting the singular only also include the plural and vice vorsa. Any reference to masculine gender shall wherever required include feminine gunder and vice versa.

Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part thereof or to be taken into consideration in the interpretation or construction thereof or of the contract.

The Contractor shall be furnished, free of cost, one copy of Contract agreement. None of the documents forming part of Contract shall be used for any purpose other than that of this contract.

Works to be carried out

The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include all labour, materials, tools, plants, equipment and transport which may be required in preparation of and for and in the full and entire execution and completion of the works. The descriptions given in the BIII of Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labour necessary in and for the full and entire execution and completion of the work as aforesaid in accordance with good practice and recognized principles.

Z

কাৰ্বকাৰী/আনমনা প্ৰথমাৰ/Actiji-Orig Policipa কিন্দ্ৰদাৰ মহাবিয়ালত, Vive-Kanando Collega (মিন্সা: মিন্দ্ৰবিয়ান্তৰ)/(University of Daim) দ্বিতক বিধাৰ, মিল্লী 86/Vives Vina, Golb-06

9



Sufficiency of Tender

The Contractor shall deemed to have satisfied himself before bidding as to the correctness and sufficiency of his bid for the works and of the rates and prices quoted in the Bill of Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and all matters and things necessary for the proper completion and maintenance of the works.

Discrepancies and Adjustment of Errors

The several documents forming the Contract are to be taken as mutually explanatory of one another, detailed drawings being followed in preference to small scale orawing and figured dimensions in preference to scale and special conditions in preference to General Conditions.

In the case of ambiguities or discrepancies, the priority of the documents forming the contract shall be as follows:

The Contract Agreement The Letter of Acceptance Priced Bill of Quantities Technical Specifications Drawings Appendix to Bid Special/Additional Conditions of Contract General Conditions of Contract Any other document forming part of contract as may be specified in the contract agreement

If there are varying or conflicting provisions made in any one document forming part of the contract, the Engineer-In-Charge/Employer shall be the deciding authority with regard to the intention of the document and his decision shall be final and binding on the contractor

Any error in description, quantity or rate in Bill of Quantities (BOQ) or any omission there from shall not vitiate the Contract or release the Contractor from the execution of the whole or any part of the works comprised therein according to drawings and specifications or from any of his obligations under the contract.

Signing of Contract

The successful Bidder, after being notified of acceptance of his bid by the Accepting VIVEKANANDA COLLEGE shall, within 15 days from the stipulated date of start of work, sign the Contract Agreement consisting of:

The Notice inviting tender, all the documents including drawings, if any, forming the tender as issued at the time of invitation for Bid and acceptance thereof together with any correspondence leading thereto and including but not limited to the following:

कार्यका ही / सामाप्रस्म प्राणमा / Ada_COTO Principal विदेश्वानंत अडविद्यालग / Vivekarumin Comogo (हिरादी विद्यादिहारमा) / University of Date) विरोक विद्याद विराहि 25 / Vivek Viter, Date 85

a

NIT for Renovation of main auditorium,Sub-head:- Civil Work, Vivekanand College, Delhi University , Delhi,



Instructions to Bidders (ITB) Qualification Information Conditions of Contract Special/Additional Conditions of Contract Technical Specifications Contractor's Bid Bill of Quantities Securities and Other Forms Drawings Forms & Documents furnished by the bidder

No payment for the work done will be made unless the Contract Agreement is signed by the contractor.

सर्वसरी अधारपनन प्राचला/Assg.Cong Principes किरेक्सनेव म्हाउंक्यालय / Weatercode Catego (दिल्ली विकल्पिशहरी)/(University of Delh.) विकेस विद्यार, दिल्ली 86 Awar Viter, Deth.95

n



CLAUSES OF CONTRACT

Performance Guarantee

CLAUSE 1

The contractor shall submit an irrevocable Performance. Guarantee of 5% (Five percent) of the Contract Price in addition to other deposits mentioned elsewhere in the contract for his proper performance of the contract agreement (not withstanding and/or without prejudice to any other provisions in the contract) within period as specified in Appendix to Bid from the date of issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge upto a maximum beriod as specified in Appendix to Bid on written request of the contractor stating the reason for delays in produring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call Receipt of any scheduled pank/Bankers Cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay. Order of any scheduled bank (in case guarantee amount is less than Rs.1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the Employer as part of the performance guerantee and the Bank is unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith on demand furnish additional security to the Employer to make good the deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of Completion plus 50 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of performance guarantee extended to cover such enlarged time for completion of work. After recording of the completion certificate for the work by the competent VIVEKANANDA COLLEGE, the performance guarantee shall be returned to the contractor, without any interest.

The Employer shall not make a claim under the performance guarantee except for amounts to

> হায়াভাই/স্থান্যান অভাদ/Accs-Org, Panapa মিইডান্ড পর্যায়ালগ Avivekanando Collego (হিন্ডো ভিগ্নন্টায়ায়াগ/Juniversity of Delm) মাইক হৈয়া, মিজনিওচ/Vivek Vitar Colli-S6

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekanand College, Delhi University , Dolhi,



which the Employer is entitled under the contract (not withstanding and/or without prejudice to any other provisions in the contract agreement) in the event of:

Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in which event the Employer may claim the full amount of the Performance Guarantee.

Failure by the contractor to pay Employer/Engineer-in-Charge any amount due either as agreed by the contractor or determined under any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to this effect by Engineer-in-Chargo/Employer

(iv) In the event of the contract being determined or rescinded under provision of any of the Clause/Condition of the agreement, the performance guarantees shall stand forfeited in full and shall be absolutely at the disposal of the Employer.

CLAUSE 1A

Recovery of Security Deposit. The successful bidder (hereineller called the contractor) shall permit Employer/Engineer-in- Charge at the time of making any payment to him for work done under the contract to deduct a sum at the rate of 2.5% the gross amount of each running bill and final bill till the sum deducted will amount to security deposit of 2.5% of the contract value of the work.

Such deductions will be made and heid ΕV. Employer/Engineer-in-Charge by way of Security Deposit unless the Contractor has deposited the amount of Security. at the rate mentioned above in cash or in the form of Government Securities or fixed deposit receipts endorsed in the favour of Employer. In case a fixed deposit receipt of any Bank. furnished by . the contractor to the. is i Employer/Engineer-in-Charge as part of the security deposit. and the Bank is unable make payment against the said fixed. deposit receipt, the loss caused thereby shall fall on the contractor and the contractor shall forthwith Οh. demand (umish additional security to the Employer/Engineer-in- Charge to make good the deficit.

> रारंकारी/एवलाफने प्राधानी/AcquOtig Principal विकेलनेर मराजिशालग/Vivekenande Oolege (प्रिंतनी विश्वप्रविद्यालम्)/(University of Delh) विवेक विश्वार, शिल्ली-95/Vivek Vibar, Delh-95

maren

NIT for Renovation of main auditorium, Sub-head. - Civil Work, Vivekanand College, Delhi University, Delhi,



All compensations or the other sums of money payable by the contractor under the terms of this contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising there from, or from any sums which may be due to or may become due to the contractor by Government on any account whatsoever and in the event of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed in favour of the Employer, any sum or sums which may have been deducted from, or raised by sale of his security deposit or any part thereof. The security deposit shall be collected from the running bills and the final bill of the contractor at the rates montioned above.

The security deposit as deducted above can be released against bank guarantee issued by a scheduled bank, on its accumulations to a minimum of Rs. 5 takh subject to the condition that amount of such bank guarantee, except last one, shall not be less than Rs. 5 tacs.

Provided further that the validity of bank guarantee including the one given against the earnest money shall be in conformity with provisions contained in clause 17 which shall be extended from time to time depending upon extension of contract granted under provision of clause 2 and clause 5.

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market price or at its face value, whichever is less. The market price of Government paper would be ascertained by the Employer/Engineer-in-Charge at the time of collection of interest and the amount of interest to the extent of deficiency in value of the Government paper will be withheld if necessary.

Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 274 of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition mentioned under the rule against each form of security.

कायकारी/मधानायना प्राचाय/Acts/Clip.Principu श्रिवेकनंद प्राइतिकालप्/Weekervarder Chioge (विल्तो पिस्तविद्यालप्)/(University of Denis प्रिवेक विहार, दिल्ली-as/Vivek Week Demi as

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi,



Note-3:Note1& 2 above shall be applicable for both clause 1 and 1A.

CLAUSE 2

Compensation for Delay

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work and clear the site on or before the contract or extended date of completion, he shall without prejudice to any other right or remedy available under the law to the Employer/Engineer-in-Charge on account of such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the Engineer-In-Charge (whose decision in writing shall be final and binding) may decide on the amount of contract price of the work for every completed day/month (as applicable) that the progress remains below that specified in Clause 5 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified

 (I) Compensation @1.5 % per month of delay for delay of work to be computed on per day basis

Provided always that the total amount of compensation for delay to be paid under this Condition shall not exceed 10% of the Contract Value of work or of the Contract Value of the item or group of Items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other contract with the Employer. In case, the contractor does not achieve a particular milestone mantioned in the Appendix to Bid or the re-scheduled milestone(s) in terms of Clause 5.4, the amount shown against that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of extension of time. With-holding of this amount on failure to achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.

In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall be payable on such withheld amount.

9

भाग के जिन्द्र कायकारी/स्वतापना प्रकार/Auto.Ody. Principal विवेधकांद दार्डियेक्टन प्र/Weekanunde College (दिल्ली विश्वविद्यालय)/(University of Delm) विवेक विद्युए, रिश्वी-85/March When Delmas NIT for Renovation of main auditorium.Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi,

CLAUSE 2A

incentive for early completion Not applicable.

CLAUSE 3

When Contract can be Determined Subject to other provisions contained in this clause, the Employer may, without prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or otherwise improper or unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the work with due diligence so that in the opinion of the Engineerin-Charge (which shall be final and binding) he will be unable to secure completion of the work by the date for completion and continues to do so after a notice in writing of seven days from the Engineer-in-Charge Employer.

If the contractor fails to complete the work within the stipulated date or items of work with individual date of completion, if any stipulated, on or before "such data(s) of completion and does not complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge/Employer.

di n a an

ন্ধনিয়ারী/কালায়ন্দ সাভাবী/AcigsCity Principal কিইডানর বর্ত্তাবিয়ানর্থ/Vivekanan in College (জিল্টা বিশ্বাবিয়ায়ার)/Juniversity of Deihij ন্ধিটক (বিরাং, বিল্টা-৪৪/Www Yatat, Deihi-95

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



If the contractor persistently neglects to carry out his obligations under the contract and/ or commits default in complying with any of the terms and conditions of the contract and does not remedy it or take affective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer in Charge.

If the contractor shall offer or give or agree to give to any person in Gavernment service or to any other person on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do ar for having done or forborne to do any act in relation to the obtaining or execution of this or any other contract for Employer.

If the contractor shall enter into a contract with Employer/Government in connection with which commission has been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the terms of payment thereof have been previously disclosed in writing to the Engineer-In-Charge.

If the contractor shall obtain a contract with Employer/Government as a result of wrong tendering or other non-bonafide mathods of competitive tendering.

If the contractor being an individual, or if a firm, any partner thereof shall at any time. be adjudged insolvent or have a receiving order or order for administration of his estate made against him or shall take any proceedings for liquidation or composition. (other than a voluntary liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any application be made under any Insolvency Act. for the time being in force for the sequestration of his estate or if a trust deed be benefit of creditors. executed him for his by.

X

क जवरी /स्तानापन्त जनस्प/Acts.Offs. Principal विशेषप्रतेष महादिकालय/V webshoulde College (विश्वेरी विश्वयावरण्डर्थ)/RUINLetisity of Didat) विवेक विश्वार, विश्वी-95/Week Whee Onlin95

lì



If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances shall arise which entitle the court or the craditor to appoint a receiver or a manager or which entitle the court to make a winding up order.

If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days.

If the contractor assigns, transfers, sublets (engagement of labour on a piecework basis or of labour with materials not to be incorporated in the Work, shall not be deemed to be subletting) or otherwise parts with or attempts to assign transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written approval of the Engineer-In- Charge/Employer.

When the contractor has made himself liable for action under any of the cases aforesaid, the Employer on its own or after specific recommendations by Engineer-in- Charge/Employer shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the contractor under the hand of the Engineer-in- Charge/Employer shall be conclusive evidence). Upon such determination, the Bid Security, Security Deposit already recovered and Performance Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the Employer.

After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to complete the work. The contractor, whose contract is determined as above, shall not be allowed to participate in the tendering process for the balance work.

X

अधेवत्ती / Adamsteri जावण्य / Adag AOTg, Principal विद्येत्वार्थेदः प्रद्वाधिकालय/ Westanando Callege (दिसले जिल्लेस्टिश्टर्व्यय) //University of Defici विकेस विद्यार, दिल्ली-95//Wivek Vitor Defic-95



In the event of above courses being adopted by the Employer, the contractor shall have no claim to compensation for any loss sustained by him by reasons of his having purchased or produced any materials or entered into any engagements or made any advances on account or with a view to the execution of the work or the performance of the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless and until the Engineerin-Charge has certified in writing the performance of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so certified.

CLAUSE 3A

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the stipulated time for completion of work or one month whichever is higher either party may close the contract. In case contractor wants to close the contract, he shall give notice to the department stating the failure on the part of department. In such eventuality the performance guarantee of the contractor shall be refunded within following time limits:

If the Tendered value of work is upto Rs. 45 Lac: 15 days.

If the Tendered value of work is more than Rs. 45 Lac and upto Rs. 2.5 Crore : 21. days.

If the Tondered value of work exceeds Rs.2.5 Crore, 30 days,

कामेश्वले/स्वान्तप्रमा प्राहणपो/Acts/Ofg. Phaopal विवेकानंद नाजापियालप/Vwekanando Colloge (दिल्ही: श्विभ्यविद्यालप)/JUGNiversity of Defnt) विवेक अन्द्रद दिल्ली-56 /Yavan Vition Defnt-95

NIT for Renovation of main auditorium Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi,



Contractor liable to pay

Comparisation even if solion not taken under Clause 3

CLAUSE 4

In any case in which any of the powers conferred upon the Employer/ Englineer-in-Charge by Clause 3 thereof, shall have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such

powers shall notwithstanding be exercisable in the event of any future case, of default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the event of the Employer/Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding clause he may, if he so desires after giving

a notice in writing to the contractor, take possession of or (at the sole discretion of the Engineer-in-Charge which shall be final and binding on the contractor) use as on hire (the amount of the hire money being also in the final. determination of the Engineer-in-Charge) all or any tools. plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or procured by the contractor and intended to be used for the execution. of the work/or any part thereof, paying or allowing for the same in account at the contract rates, or, in the case of these not being applicable, at current market rates to be cerdfied by. the Engineer-in-Charge. whose. certificate thereof shall be final, and binding on the contractor, clerk of the works, foreman or other authorised agent to remove such tools, plant, materials, or stores from the premises (within a time to be specified In such notice) in the event of the contractor failing to

comply with any such requisition, the Engineer-in-Charge may remove them at the contractor's expanse or sell them by auction or private sale on account of the contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against the contractor.

In maray.

बावभारो/स्वारुपम् प्रमाप/AcigiON), Princes विदेशार्थरः महाविद्यालप्/Vivekanance College (विसम् दिञ्जविद्याहर्थ्)/Turiversity of Dahl) बिटेक विहार, डिप्टी-Sc Avive Whet, Dat 195 NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,

CLAUSE 5

Time and Extension for Delay the time allowed for execution of the Works as specified in the

Appendix to Bid or the time in accordance with these conditions shall be the essence of the Contract. The execution of the works shall commence from such time period as mentioned in Appendix to Bid or from the date of handing over of the site whichever is later. If the Contractor commits default in commencing the execution of the work as aforesaid. Employer/Engineer-in-Charge shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the bid security& performance guarantee absolutely.

5.1 As soon as possible after the Contract is concluded, the Contractor shall submit a Time and Progress Chart for each mile stone and get it approved by the Engineer in Charge. The Chart shall be prepared in direct relation to the time. stated in the Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion of various trades of sections. of the work and may be amended as necessary by agreement between the Engineer-in- Charge and the Contractor within the limitations of time imposed in the Contract documents, and further to ensure good progress during the execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate program has been agreed upon) complete the work as per mile stones. given in Appandix to Bid.

5.2 If the work(s) be delayed by: -...

(I) force majeure, or

(ii) abnormally bad weather, or

(iii) sencus loss or damage by fire, or

(iv)civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed on the work, or

 (v) delay on the part of other contractors or tradesmen engaged by Employer/Engineer-in-Charge in executing work not forming part of the Contract, or

min man

कायका() /स्थान्याप्रला आचाप /Acts (Org. Process विवेकानंदा महाविधालिप /Westenando College ((२०२२ विव्हाहितप्राय) / (University of College विवेक विव्हाह, दिल्ली-४७//२७४४ Viver Viver College



non-availability of stores, which are the responsibility of Employer to supply or

non-availability or break down of tools and Plant to be supplied or supplied by Employer or

any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the Contractor's control.

then upon the happening of any such event causing detay, the Contractor shall immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.

5.3 Request for rescheduling of Mile stones and extension of time, to be aligible for consideration, shall be made by the Contractor to Engineer-In- Charge in writing within fourteen days of the happening of the event causing delay on the prescribed form. The Contractor may also, if practicable, indicate in such a request the period for which extension is desired.

5.4 In any such case the Engineer-in-Charge may give a fair and reasonable extension of time and reschedule the mile stones for completion of work. Such extension shall be communicated to the Contractor by the Engineer-in-Charge in writing, within 3 months of the date of receipt of such request. Non application by the contractor for extension of time shall not be a bar for giving a fair and reasonable extension by the Engineer in Charge and this "shall be binding on the contractor.

CLAUSE 6

Deleted to be replaced by Clause 6 A

क्रम्पात्री/स्वन्ताल प्राहापा/Acta (Chig. Principa) विवेधानंद महाविडालप/Vivekaronda Codingo (दिएर्क शिश्वविद्यालय)/Ukraversky of Dothi विवेध विद्यार, दिल्ली-95/Vivek Virat, Dobi-95



CLAUSE 6

Deleted to be replaced by Clause 6 A

All measurements and levels shall be taken jointly by the Engineer-In-Charge or his authorized representative and by the contractor or his authorized representative from time to time during the progress of the work and such measurements shall be signed and dated by the Engineer-in-Charge and the contractor or their representatives in token of their acceptance. If the contractor objects to any of the measurements recorded, a note shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of recording measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and the Employer shall not entertain any claim from contractor for any loss or damages on this account. If the contractor or his authorized representative does not remain present at the time of such measurements after the contractor or his authorized representative has been given a notice in writing three (3) days in advance or fails to countersign or to record objection within a week from the date of the measurement, then such measurements recorded in his absence by the Engineer-in-Charge or his representative shall be deemed to be accepted by the Contractor.

The contractor shall without extra charge, provide all assistance with every application. Labour and other things necessary for measurements and recording levels.

Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard Method of measurement or any general or local custom. In the case of items which are not covered by specifications, measurements shall be taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards and if for any item no such standard is available, then a mutually agreed method shall be followed.

कार्यप्रश्ने/स्थान/पन्त्र प्रायत्थी/Adg/Olig Principal विषेपुरसंद प्रस्तविद्यालय/Vivescensinta College (रिल्फी विश्वविद्यालय)/IConvensity of Dolini विवेक विद्यार, हिल्ली-06/Vives Vinar, Comves

17



The contractor shall give, not less than seven days' notice to the Engineer-In-Charge or his authorized representative in charge of the work before covering up or otherwise placing beyond the reach- of-measurement any work in Order that the same may be measured and correct. dimensions thereof be taken before the same is covered up or placed beyond the reach of measurement and shall not cover up and place beyond reach of measurement any work. without consent In writing of the Engineer- in-Charge or his authorized representative in charge of the work who shall within the aforesaid period of seven days inspect the work and if any work shall be covered up or placed beyond the reach of measurements without such notice having been given or the Engineer-in-Charge's consent being obtained in writing, the same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorized representative may cause either themselves or through another representative of Engineer-in-Charge/Employer to check the the. measurements recorded is ntly or otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the measurement book and/or its payment in the interim, on account or final bill shall. not be considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till completion of the defects liability period. CLAUSE 6A

Book

Computerized Measurement Engineer-in-Chargo shall, except as otherwise provided, ascertain and dotormine by measurement the value of work done in accordance with the contract.

> All measurements of all items having financial value shall be entered by the contractor and compiled in the shape of the Computerized Measurement book in Excel format having pages of A-4 size as per the format of the Engineer-in-Charge so that a complete record is obtained of all the items of works. cerformed under the contract.

> > क्रमेधरी/खासलन् शानमा/Adg.Ulig Principal शिवेक्षलंड महादिक्षेत्रप्र/Vyukonende Cologa Steel Frishterias / (University of Dothi) Radas Depart, Revil 05/Vilvek Vinur, Deltr 95



All such measurements and levels recorded by the contractor or his authorized representative, from time to time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-Charge or his authorized representative as per interval or program fixed in consultation with Engineer-in-Charge or his authorized representative. After the necessary corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the contractor for incorporating the corrections and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-in-Charge and the contractor or their representatives in token of their acceptance.

Whenever bill is due for payment the contractor would initially submit draft computerized, measurement sheets and these measurements would be got checked/test checked from the Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter incorporate such changes as may be done during these checks/test checks in his draft computerized measurements, and submit to the Engineer-in-Charge a computerized measurement book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his authorised representative would thereafter check this MB and record the nocessary certificates, for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound with its pages machine numbered should be 100% correct, and no cutting or over writing in the measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh computerized MB with its pages duly machine numbered and bound after getting the earlier MB cancelled by the Engineer-in-Charge. Thereafter the MB shall be taken in the records, and allotted a

number as per the Register of Computerized MBs. This should be done before the corresponding bill is submitted for payment. The contractor shall submit two spare copies of such computerized MB for the purpose of reference and record by the various officers of the Engineer-in-Charge.

and my and

कार्यवर्धा/स्वानायन्त जनम्ब/AssyXOfy, Principar विवेदानांद महाविदालय/Vivesarianda Galegia (विन्त्री :anst2ccr:q)/(University of Delm) विवेक विद्वार, (देल्डी-95/Vives vitra: Delm)95

82

19

NIT for Renovation of main auditorium, Sub-head: - Civil Work, Vivekanand College, Delhi University, Delhi,



The contractor shall also submit to the Engineer-in- Charge separately his computerized Abstract of Cost and the bill based on these measurements, duly bound, and its pages machine numbered along with two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-in Charge and allotted a number as per the computerized record in the same way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for checking of measurements/levels by the Engineer-in-Charge or his representative.

Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard Method of measurement or any general or local custom. In the case of items which are not covered by specifications, measurements shall be taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards and if for any item no such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his authorized representative in charge of the work before covering up or otherwise placing beyond the reach of checking and/or test checking the measurement of any work in order that the same may be checked and/or test checked and correct dimensions thereof be taken before the same is covered up or placed beyond the reach of checking and/or test checking and/or test checking measurement and shall not cover up and place beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his authorised representative in charge of the work who shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of checking measurements without such notice having been given or the Engineer-in-Charge's consent being obtained in writing the same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be made for such work or the materials with which the same was executed.

Engineer-in-Charge or his authorised representative may cause either themselves or through another officer of the department to check the measurements recorded by contractor and all provisions stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item of work in the measurement book and/or its payment in the interim, on account of final oil shall not be considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till completion of the detects liability period.

रुप्रेक निश्दनिशालय)/La vectory of Delini दिवेद्यानंद महानिशालय)/La vectory of Delini दिवेद्यानंद महानिशालय)/La vectory of Delini दिवेद्य निश्दनिशालय)/La vectory of Delini दिवेद्य निहत्र, विस्ती कुट्ट/News Vittan Delinios

NO

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



Payment on Intermediate Certificate to be Regarded as Advances

CLAUSE 7

No payment shall be made for work, estimated to cost Rs. Twenty-thousand or less till after the whole of the work shall have been completed and contificate of completion given. For works estimated to cost over Twenty thousand, the interim or running account bills shall be submitted by the contractor for the work executed on the basis of such recorded measurements on the format of the Engineer-in-Charge/Employer in triplicate on or before the date of every month fixed for the same by the Engineer-in Charge. The contractor shall not be entitled to be paid any such interim. payment if the gross work done together with net payment/ adjustment of advances for material collected, if any, since the last payment is less than the amount specified in Appendix to Bid, in which case the interim bill shall be prepared on the appointed date of the month after the requisite progress is achieved. Engineer-in- charge shall arrange to have the bill verified by taking or causing to. be taken, where necessary. the requisite. measurements of the work. In the event of the failure of the contractor to submit the bills, Engineer-in-Charge shall prepare, or cause to be prepared such bills in which event. no claims whatspever due to delays on payment including that of interest shall be payable to the contractor. Payment, on account of amount admissible shall be made by the Engineer-In-Charge certifying the sum to which the contractor is considered entitled by way of interim payment. at such rates as decided by the Engineer-in-Charge. The

amount admissible shall be paid by 10th working day after the day of presentation of the bill by the Contactor to the Engineer-in-Charge together with the account of the material issued by the department, or dismantled materials, if any. In the case of works outside the headquarters of the Engineer- in- Charge, the period of ten working days will be extended to fifteen working days.

> ভাষ্যেং? / স্বানাদন মাৰাম / Aug / Sty Penasay বিবৈধানৰ প্ৰদায়িয়ালয় / Veekara an College, [বিহুলী বিষয়ীয়ামণ] / I University of Dechi বিবৈদ্য বিষয়, বিহুলী ৫৫ / York Viter, Bath/ Sta

ge



All such interim payments shall be regarded as payment by way of advances against final payment only and shall not proclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer- in-Charge relating to the work done or materials delivered forming part of such payment, may be modified or corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any work or materials to which it relates is/are in accordance with the contract and specifications. Any such interim payment, or any part thereof shall not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such payments be treated as final settlement and adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to be made as herein provided without prejudice to the right of the Employer/Engineer-in-Charge to take action under the terms of this contract for delay in the completion of work, if the extension of date of completion is not granted by the Engineer-in-Charge.

The Engineer-in-Charge in his sole discretion on the basis of a certificate from his authorized representatives to the effect that the work has been completed upto the level in guestion make interim advance payments without detailed measurements for work done (other than foundations, items to be *covered* under finishing items) upto lintel level (including sun shade etc.) and siab level, for each floor working out at 75% of the assessed value. The advance payments so allowed shall be adjusted in the subsequent interim bill by taking detailed measurements thereof.

स्रम सारा-स्थिन प्रभः प्रायः (I/AugsCing Principal विवेन्श्रमणः मतामप्रायः) र viaskanon ta Golege (दिल्ली विवयविद्यालय)/(Urevensity of Defin) विवेक विद्वार, श्रिल्ली-95/Vivet Vivar, Defin-95

22
NIT for Renovation of main auditorium,Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi

CLAUSE 8

Completion Certificate and Completion Plans Within tan days of the completion of the work the contractor shall give notice of such completion to the Engineer-in-Charge with a copy to Employer and within fifteen days of the receipt of such notice, the Engineer-In-Charge shall inspect the work and if there

is no defect in the work, shall furnish the contractor with a final certificate of completion with a copy to Employer, otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the contractor and/or (b) for which payment will be made at reduced rates, shall be issued. But no final cartificate of completion shall be issued, nor shall the work be considered to be complete. until the contractor shall have removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and sanitary arrangements required for his/their workpeople. on the site in connection with the execution of the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work, doors windows, walls, floor or other parts of the building, in, upon, or about which the work is to be executed or of which he may have had possession for the purpose of the execution, thereof, and not until the work shall have been measured by the Engineer-in-Charge, If the contractor shall fail to comply with the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all huls and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in respect of scaffolding or surplus materials as aforesaid except. for any sum actually realized by the sale thereof.

> इपपरि/गरपानादनः अवग्वि/Auginaly, Himapa विकेतानयः नद्यपिरालय/Vivalizmenth College (दिल्ली विकारियो//Livereny का Serie) विवेक विद्वार, दिल्ली 95/Vival Vivar Dehvist

p

nan

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



CLAUSE 8A

Contractor to Keep Site Clean

When the annual repairs and maintenance of works are carried out, the splashes and droppings from white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and the surface cleaned simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc. where the work is done without waiting for the actual completion of all the other items of work in the contract. In case the contractor fails to comply with the requirements of this clause, the Engineerin-Charge shall have the right to get this work done at the cost of the contractor through any other agency. Before taking such action, the Engineer-in-Charge shall give ten days' notice in writing to the contractor.

CLAUSE 6B

Completion Plans to be Submitted by the Contractor

Payment of Final Bill

The contractor shall submit completion plan as required vide General Specifications for Electrical works (Part-I Internal) 2005 and (Part-I) External) 1994 as applicable within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum equivalent to 2.5% of the value of the work subject to a ceiling of Rs.15.000/-(Rs. Fifteen Thousand only) as may be fixed by the Engineer-In-Charge concerned and in this respect the decision of the Engineer-in-Charge shall be final and binding on the contractor.

CLAUSE 9

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three months of physical completion of the work or within one month of the date of the final certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made by the contractor after submission of the final bill and these shall be deemed to have been waived and extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by Engineer- in-Chargo, will, as far as possible be made by Engineer-in-Charge within the period specified herein under, the period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized representative, complete with account of materials issued by the Employer and dismantled materials.

> श्वायस्ती/स्थान्भ्रम्भः ज्ञाना /Acts Mits Proces सिवेनसमंह मार्ग्राजित्वरम् /Vivelor antis Galega (हिन्दी मित्रान्, विल्ली-86 /vivel viras, Defu-96

W go

Banks



If the Contract value of work is up to Rs.45 lacs: 2 months.

If the contract value of work is more than Rs. 45 Lac and up to Rs 2.5 crore. 3 months

If the Contract value of work exceeds Rs 2.5 Crore;6 months.

CLAUSE 9A

Payment of Contractor's Bills to Payments due to the contractor may, if so desired by him, be made to his bank, registered financial, co-operative or thrift societies or recognised financial institutions instead of direct to him provided that the contractor furnishes to the Engineer-in-Charge (1) an authorisation in the form of a legally valid document such as a power of attorney. conferring VIVEKANANDA COLLEGE on the bank. registered financial, co-operative or thrift societies or recognised financial institutions to receive payments and (2) his own acceptance of the correctness of the amount. made out as being due to him by Employer or his signature. on the bill or other claim preferred against Employer before settlement by the Engineer-in-Charge of the account or claim by payment to the bank registered financial cooperative or thrift societies or recognised financial institutions. While the receipt given by such banks; registered financial, co-operative or thrift societies or recoonised financial institutions shall constitute a full and sufficient discharge for the payment, the contractor shall whenever possible present his bills duly receipted and discharged through his bank, registered financial cooperative or thrift societies or recognised financial institutions.

> Nothing herein contained shall operate to create in favour of the bank, registered financial, cc- operative or thrift. societies or recognised financial institutions any rights or equities vis-a-vis the Employer/Engineer in-Charge

> > 29

911. P./MATIGTH STOTT:/Addy.folic, Ennoped ad and walkard? we we word? College (डिल्फ्ने किश्यविद्यालय)//University of Dethi विवेक विद्यार, दिल्ली-56 Avives Vitier, Dert-Sc

- m - drages

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



CLAUSE 10

Materials supplied by Employer No material shall be supplied to Contractor.

कायकारी/स्याभाषान्त इक्षणा/Acky/ORg Principal विदेश्वरीय पार्वविद्यालय/vitrekenandr-College (वितनी श्वित्वविद्यालय)/IUDiversity of Delhi) विवेक विद्यार, दिल्ली-05/Viven Vibar, Debi-85

3

er

trong

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi.



CLAUSE 10A

Materials to be provided by the Contractor

The contractor shall, at his own expense, provide all matarials, required for the works other than those which are stipulated to be supplied by the Employer.

The contractor shall, at his own expense and without delay, supply to the Engineer-in-Charge samples of materials to be used on the work and shall get these approved in advance. All such materials to be provided by the Contractor shall be in conformity with the specifications. laid down or referred to in the contract. The contractor shall if requested by the Engineer-in-Charge furnish proof, to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within fifteen days of supply of samples or within such further period as he may require intimate to the Contractor in writing whether samples are approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying with the specifications. faid down in the contract. When materials are required to be tested in accordance with specifications, approval of the Engineer-in- Charge shall be issued after the test results are received.

> ধাবদারী/কোনগুলা ব্রারাবা/Acap/Cfig Penotes বিবিদ্যালর দাবারিয়াংগ্র/vivetanante Calegos (রিলর্চা Tavaউগ্রহেব)/(University of Deixi) উঠ্চিদ ধারার, ব্রিহ্মা,95/Vivet Vitar, Deity) 25

NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi



The Contractor shall at his risk and cost submit the samples of materials to be tested or analysed and shall not make use of or incorporate in the work any materials represented by the samples until the required tests or analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor shall not be eligible for any claim or compensation either arising out of any delay in the work or due to any corrective measures required to be taken on account of and as a result of testing of materials.

The contractor shall at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-in-Charge may require for collecting, and preparing the required number of samples for such tests at such time and to such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of testing unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer-in-Charge or his authorised representative shall at all times have access to the works and to all workshops and places where work is being prepared or from where materials manufactured articles or machinery are being obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right to such access.

The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which in his opinion are not in accordance with the specifications and in case of default the Engineer-In-Charge shall be at liberty to employ at the expense of the contractor, other persons to remove the same without being answerable or accountable for any loss or damage that may happen or arise to such materials. The Engineer-in- Charge shall also have full powers to require other proper materials to be substituted thereof and in case of default, the Engineer-in-Charge may cause the same to be substituted and all costs which may attend such removal and substitution shall be borne by the Contractor.

The contractor shall at his own expense, provide a material testing lab at the site for conducting routine field tests. The lab shall be equipped at least with the testing equipment as specified in Appendix to Bid.

कार्यकाः / स्वानायमा प्राथमि/ Acts. Otti, Principa विदेखभेः माहावियालय / Vivekanumia Codege (विद्युत्री विद्यविद्याहाय) / University of Defini

Toda fazer, Reck-95./Vink Vine, Celu-Sc

NIT for Renovation of main auditorium Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi



Secured Advance on Nonparishable Materials

Mobilisation Advance

CLAUSE 10B

(i) The contractor, on signing an Indenture in the form to be specified by the Engineer-in-Charge shall be entitled to be paid during the progress of the execution of the work upto 90 % of the assessed value of any materials which are in the opinion of the Engineer-in-Charge non-parishable, nonfragile and non-combustible and are in accordance with the contract and which have been brought on, the site in connection therewith and are adequately stored and/or protected against damage by weather or other causes but which have not at the time of advance been incorporated in the works. When materials on account of which an advance has been made under this sub clause are incorporated in the work, the amount of such advance shall be recovered/ deducted from the next payment made under any of the clause or clauses of this contract.

Such secured advance shall also be payable on other items. of perishable nature, fragile and combustible with the approval of the Engineer in- Charge provided the contractor provides a comprehensive insurance cover for the full cost. of such materials. The decision of Engineer-in-Charge shall. be final and binding on the contractor in this matter. No secured advance, shall however, be paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. (ii) Mobilization advance not exceeding 10% of the contract. value may be given, if requested by the contractor in writing within one month of the order to commence the work.

Such advance shall be in two or more installments to be determined by the Engineer-in-Charge at his sole discretion. The first installment of such advance shall be released by the Engineer-In- charge to the contractor on a request made by the contractor to the Engineer-in-Charge in this behalf. The second and subsequent installments shall be released by the Engineer-in-Charge only after the contractor fumishes a proof of the satisfactory utilization of the earlier installment to the entire satisfaction of the Engineer-in-Charge.

> mari स्टायेक (),/स्थनायलः उद्यार्थ/Aug./Ofu. Produe-विदेशनीयः महापियत्त्रणः /vivnkanande Oblege (विल्ली किन्द्रविद्यालय)/(Unwersay of Date) विवेक विद्या, दिल्ली-95 Avives Viller Colle-96

mm

9200

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University Delhi,



Before any installment of advance is released, the contractor shall execute a Bank Guarantee Bond from a Scheduled Bank for the amount equal to 110% of the amount of advance and valid for the contract period. This shall be kept renewed from time to time to cover the balance amount and likely period of complete recovery, together with interest.

Provided always that provision of Clause 10 B (ii) shall be applicable only when so provided in Appendix to Bid.

(iv) The mobilization advance a above bear simple interest at the rate of 10 percent per armum and shall be calculated from the date of payment to the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall be made by the deduction from the contractors bills commencing after first ten percent of the gross value of the work is executed & paid on pro-rata percontage basis to the gross value of the work billed beyond 10% in such a way that the entire advance is recovered by the time eighty percent of the gross value of the contract is executed and paid, together with interest due on the entire outstanding amount upto the date of recovery of the installment.

(v) If the circumstances are considered reasonable by the Engineer-in-Charge, the period mentioned in (ii) and (iii) for request by the contractor in writing for grant of mobilization advance may be extended in the discretion of the Engineer-in-Charge.

CLAUSE 10C

Payment on Account of Increase Not applicable in Prices/ wages due to Statutory Order(s)

Payment due to variation in prices of materials after receipt of bid

Interest & Recovery

CLAUSE 10CA

Not applicable

स्वापदारी/स्वाभावेन्द्र प्राद्यती/Adg/Cfig.Prinape दिवेव्हानंद मार्गाविद्यालय/Vivekananda-College (दिल्मी विश्वविद्यालय)/(University of Defn) दिवेक विद्वार, दिल्ली-95/Vivek viber, Defn)-95 NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University . Delhi.



Payment due to Increase/ Decrease in

Dismantled Material Employer's Property

The contractor shall treat all materials obtained during dismantling of a structure excavation of the site for a work, etc. as Employer's property and such materials shall be disposed off to the best advantage of Employer according to the instructions in writing issued by the Engineer-in-Charge.

CLAUSE 11

CLAUSE 10CC

Not appl.cable

CLAUSE 10D

Work to be Executed in Drawings, Orders etc.

The contractor shall execute the whole and every part of Accordance with Specifications, the work in the most substantial and workmanlike manner. both as regards materials and otherwise in every respect. in strict accordance with the specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing In respect of the work. Issued by the Engineer. n-Charge and the contractor shalt be furnished free of charge one copy of the contract documents together with specifications, dosigns, drawings, and instructions as are not included in the standard specifications of Central Public Works Department specified in Appendix to Bid or in any Bureau of Indian Standard or any other, published standard or code or, Schedule of Rates or any other printed publication referred to elsewhere in the contract.

> The contractor shall comply with the provisions of the contract and with the care and diligence execute and maintain the works and provide all labour and materials. too's and plants including for measurements and supervision of all works, structural plans and other things of temporary or permanent nature required for such execution and maintenance in so far as the necessity for providing those, is specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all the works and methods of construction.

> > day! स्रवेद्वारी/स्यापरण्य प्राचधी/Actg/City Prisopal दिवेकानंद महाविजनव/viveknnondh Cologo (Shoth 1982 AUTOR) / University of Delta) केन्द्र विद्यार, विल्ली 85 / Wyen Villar, Defii-95



CLAUSE 12

Deviations/ Variations Extent and Pricing.

12.1 The Engineer-in Charge shall have power (i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, drawings, designs and instructions that may appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a portion. of the site or for any other reasons and the contractor shall be bound to carry out the works in accordance with any instructions given to him in writing signed by the Engineerin-Charge and such alterations, omissions, additions or substitutions shall form part of the contract as if originally provided therein and any altered, additional or substituted. work which the contractor may be directed to do in the manner specified above as part of the works, shall be carried out by the contractor on the same conditions in all respects including price on which he agreed to do the main work except as hereafter provided.

12.2 The time for completion of the works shall, in the event of any deviations resulting in additional cost over the contract value sum being ordered, be extended, if requested by the contractor, as follows

In the proportion which the additional cost of the altered, additional or substituted work, bears to the original contract value plus 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by the Engineer-in-Charge.

Deviations, Extra Items and 12.3 In the case of extra items/items that are completely new and are in addition to the items contained in the contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) claim rates supported by proper analysis, for the work and the Engineer-in-charge shall within one month of the receipt of the claims supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates and the contractor shall be baid in accordance with the rates so determined.

> In the case of substituted items(items that are taken up with partial substitution or in lieu of items of work in the contract). the rate for the agreement item (to be substituted) and substituted item shall also be determined in the manner as mentioned in the aforesaid para.

> > In winder खरकरी/Pummer प्राच्चरा/Adg.Ofg Pompal भिवेकलेड महादियालय /V velue under Cologo (Start: E7, diamark / University of Dem) Toos Mare, G. H. S. Wash Miler, Delli-95

Gr.

Pricing

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



Deviations, Extra Items and Pricing If the market rate for the substituted item is more than the market rate of the agreement item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be substituted) so increased to the extent of the difference between the market rates of substituted item and the agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement tem (to be substituted) so decreased to the extent of the difference between the market rates of substituted item and the agreement item (to be substituted).

Deviations, Deviated Quantities, Pricing In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid down in Appendix to Bid, the contractor may within fifteen days of receipt of order or occurrence of the excess, claim revision of the rates, supported by proper analysis for the work in excess of the above mentioned limits, provided that if the rates so claimed are in excess of the rates specified in the schedule of quantities the Engineer-in-Charge shall within one month of receipt of the claims supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so determined.

12.4The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work in excess of the limits laid down in Appendix to Bid, and the Engineer-in-Charge shall after giving notice to the contractor within one month of occurrence of the excess and after taking into consideration any reply received from him within fifteen days of the receipt of the notice, revise the rates for the work in question within one month

of the expiry of the salo period of fifteen days having regard to the market rales.

सामक ही /रखनापानः आचाफ /Actor/ORg. Panapa विवेकानंदः महत्विपानच /Vivekanara'n College (दिल्ली: निकर्वावेदासःय)/JUniversity of Delhip क्विक: बिहार, दिल्ली-क्व./Viven When, Delhi 95

eran.



12.5 The contractor shall send to the Engineer-in- Charge once every three months, an upto data account giving complete datalls of all claims for additional payments to which the contractor may consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he has executed during the preceding quarter failing which the contractor shall be deemed to have waived his right. However, the Engineer-in-Charge may authorise consideration of such claims on morits.

12.6 For the purpose of operation of contract provisions, the following works shall be treated as works relating to foundation:

For buildings : All works upto 1.2 meters above ground level or upto floor 1 level, whichever is lower.

For abutments, piers and well steining : All works upto 1.2, meters above bed level

For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/tanks and other elevated structures: Ail works upto1.2 meters above the ground level.

For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 meters above the ground level

For Basement: All works up to 1.2 meters above ground level or up to floor 1 level, whichever is lower.

For Roads, all items of excavation and filling including treatment of sub-base.

12.8 Any operation incidental to or necessarily has to be in contemplation of bidder while filling bid, or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates mentioned above, whether or not, specifically indicated in the description of the item and the relevant specifications, shall be deemed to be included in the rates quoted by the bidder or the rate given in the said schedule of rates, as the case may be, Nothing extra shall be admissible for such operations

> इत्त्वदर्ग / हवानाव-२१ फ्रम्प्रज्ञ / Arta, Orta, Principal स्विय्यनन्त्र अस्तविधानन्त्र / Musekamanto College (सित्त्यरे जिन्द्रानिस्ट)///University of Period द्विहेक हवहरू - दिल्ही ३६ / Awek withor, Dorth-26

-

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



CLAUSE 13

Foreclosure of contract due to if at any time after acceptance of the tender, Abandonment or Reduction in Employer/Engineer-in-Charge shall decide to abandon or Scope of Work reduce the scope of the works for any reason whatsoever

and hence not require the, whole or any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to thet effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any prolit or advantage which he might have derived from the execution of the works in full but which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates for full amount for works executed at site and. In addition, a reasonable amount as cartified by the Engineer- in-Charge for the items hereunder mentioned which could not be utilized on the work to the full extent in the view of the foreclosure:

(i) Any expanditure incurred on preliminary site work.

e.g. temporary access roads, temporary labour huts, staff quarters and site office; storage accommodation and water storage tanks.

Employer/Engineer-in-Charge shall have the option to take over contractor's materials or any part thereof either brought to site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the work) provided, however Employer/Engineer-in- Charge shall be bound to take over the materials or such portions thereof as the contractor does not desire to retain. For taken over or to be taken over by. materials Employer/Engineer-in-Charge, cost of such materials as detailed by Engineer in-Charge shall be paid. The cost shall, however, take into account purchase price, cost of transportation and deterioration or damage which may have been caused to materials whilst in the custody of the contractor.

If any materials supplied by Employer are rendered surplus, the same except normal wastage shall be returned by the contractor to Employer at rates not exceeding those at which these were originally issued less allowance for any deterioration or damage which may have been caused whilst the materials were in the custody of the contractor. In addition, cost of transporting such materials from site to Employer's stores, if so required by Employer, shall be paid.

and an and a state of the second seco



Reasonable compansation for transfer of 1 & P from site to contractor's permanent stores or to his other works, whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be payable.

Reasonable compensation for repatriation of contractor's site staff and imported labour to the extent necessary.

The contractor shail, if required by the Engineer- in- Charge, furnish to him, books of account, wage books, time sheets and other relevant documents and evidence as may be necessary to enable him to certify the reasonable amount payable under this condition.

The reasonable amount of items on (i). (iv) and (v) above shall not be in excess of 2% of the cost of the work remaining incomplete on the date of closure. I.e. total stipulated cost of the work as per accepted tender less the cost of work actually executed under the contract and less the cost of contractor's materials at site taken over by the Employer/Engineer-in-Charge as per Item (ii) above. Provided always that against any payments due to the contractor on this account or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding balances due from the contractor for advance paid in respect of any tool, plants and materials and any other sums which at the date of termination ware recoverable by the Employer/Engineer-in-Charge from the contractor under the terms of the contract. CLAUSE 14

Deleted (Merged with Clause 3)

CLAUSE 15

Suspension of Work

(i) The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision shall be final and binding on the contractor) suspend the progress of the works or any part thereof for such time and in such manner as the Engineerin- Charge may consider necessary so as not to cause any damage or injury to the work already done or endanger the safety thereof for any of the following reasons:

on account of any default on the part of the contractor or; for proper execution of the works or part thereof for reasons other than the default of the contractor; or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

भाषप्रधारी/स्वानायन्त्र प्राजना/Auto/Cita Principa लिवेक्सनंद महानिसानय/vivakaranus Covege (दिस्तो दिम्ब्द्रेस्ट्रास्ट्रेय)/(University of Deci) विवेक विद्यार, विस्ती-95//Vive Vive, Deci-25



the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25%, for completion of the item or group of items of work for which a separate period of completion is specified in the contract and of which the suspended work forms a part, and:

If the total period of all such suspensions in respect of an item or group of items or work for which a separate period of completion is specified in the contract exceeds thirty days, the contractor shall, in addition, be entitled to such compensation as the Engineer-in-Charge may consider reasonable in respect of salaries and/or wages paid by the contractor to his employees and labour at site, remaining idle during the period of suspension, adding therato 2% to cover indirect exceeds of the contractor provided the contractor submits his claim supported by details to the Engineer-in-Charge within fifteen days of the expiry of the period of 30 days.

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months at a time, except when suspension is ordered for reason (a) in subpara (i) above, the contractor may after receipt of such order serve a written notice on the Engineer-in-Charge requiring parmission within fifteen days from receipt by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard to which progress has been suspended and if such permission is not granted within that time, the contractor, if he intends to treat the suspension, where it affects only a part of the works as an omission of such part by Employer/Engineer-in- Charge or where it affects whole of the works, as an abandonment of the works by Employer/Engineer- in-Charge, shall within ten days of expiry of such period of 15 days. give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor treating the suspension as an abandoriment of the contract by Employer/Engineer-in-Charge, he shall have no claim to payment of any compensation on account of any profit or advantage which he might have derived from the execution of the work in full but which he could not derive in consequence of the abandonment. He shall, however, be entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in respect of salanes and/or wages paid by him to his employees and labour at site, remaining idle in consequence adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his claim supported by details to the Engineer-in- Charge within 30 days of the expiry of the period of 3 months.

Provided, further, that the contractor shall not be entitled to claim any compensation from Employer/Engineer-In-Charge for the loss suffered by him on account of delay by Employer in the supply of materials where such delay is covered by difficulties relating to the supply of wagons, force majeure including non-allotment of such materials by controlling authorities, acts of God, acts of enemies of the state/country or any reasonable cause beyond the control of the Employer.

drange,

कारकारी /रवानाप्रभ्य असारा /Acty, Ora, Principa किर्वेश्वर्यप्रेय पाराविधालय /Acaekanando College (विसर्थ- Soutforma)/III.Acaehaly of Centil विवेक अक्षेप्र, हिन्ती-55./Vives /Ihai, Delb-05

37

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi.

CLAUSE 16



Action in case Work not done as per Specifications All works under or in course of execution or executed in pursuance of the contract, shall at all times be open and accessible to the inspection and supervision of the Employer/Engineer-in- Charge& their representatives/in charge of the work or any organization engaged by Employer/Engineer-in- Charge for Quality Assurance and of the Chief Technical Examiner's Office, and the contractor shall, at all times, during the usual working hours and at all other times at which reasonable notice of the visit of such officers has been given to the contractor, either himself be present to receive orders and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the contractor himself.

If it shall appear, that any work has been executed with unsound, imperfect, or unskillful workmanship, or with materials or articles provided by Contractor for the execution of the work which are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand in writing which shall be made within twelve months (six months in the case of work costing Rs 10 Lac and below except road work) of the completion of the work from the Engineer-in- Charge specifying the work, materials or articles complained of notwithstanding that the same may nave been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require or as the case may be. remove the materials or articles so specified and provide other proper and suitable materials or articles at his own charge and cast. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, than the contractor shall be liable to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work in time) for this default.

In such case the Engineer-In-Charge may not accept the item of work at the rates applicable under the contract out may accept such items at reduced rates which he may consider reasonable during the preparation of an account bills or final bill if the item is so acceptable without detriment to the safety and utility of the item and the structure or he may reject the work outright without any payment and/or get it and other connected and incidental items rectified, or removed and re-executed at the risk and cost of the contractor. Decision of the Engineer-in-Charge to be conveyed in writing in respect of the same will be final and binding on the contractor.

audavit/त्यातारम्भ प्राहतमा/Auto/City Presonal विवेतानंद महाविद्यालय/Workarserer Confege ्रिन्दी विश्ववीविद्यालय/Workarserer Confege NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University Delhi,



Contractor Liable for Damages, defects during maintenance period

CLAUSE 17

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in which they may be working, or any building, road, road, kerb, fonce, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cullivated ground configuous to the premises on which the Work or any part is being executed, or if any damage. shall happen to the work while in progress, from any cause whatever or if any detect, shrinkage or other faults appear in the work within twelve months (six months in the case of work, costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its completion shall have been given by the Engineer-in-Charge as aforesald arising out of defect or improper materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same. good athis own expense or in default the Engineer-in-Charge cause the same to be made good by other workmen and deduct the expense from any sums that may be due or at any time thereafter may become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shal not be refunded before the expiry of twelve months (six months) in the case of work costing Rs. Ten lacs and below except road work) after the ssue of the certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later. Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the security deposit is sufficient, to meet ail liabilities of the contractor under this contract, half of the security deposit will be refundable. after six months and the remaining half after twelve months of the issue of the said certificate of completion or till the final bill has been prepared and passed whichever is ater

In case of Maintenance and Operation works of E&M services, the security deposit deducted from contractors shall be refunded within one month from the date of final payment or within one month from the date of completion of the maintenance contract whichever is earlier.

वार्कदारी /वद्यानायानी पानापी/Acts/Offit Prinspe विवेधान्त्र पाद्यविद्यालय/Vivekanancio College हिंतून्त्री विषयात्रिय)/Attriversity of Delmi विवेधा विद्यार, दिल्ली-घट/Vavek Vatur, Certa-Sto NIT for Renovation of main auditorium.Sub-head.- Civil Work, Vivekanand College, Delhi University , Delhi,

Contractor to Supply Tools & Plants etc.

Recovery of Compensation paid to Workmen CLAUSE 18

The contractor shall provide at his own cost all materials. (except such special materials, if any, as may inaccordance with the contract be supplied from the Employer's stores as specified in Appendix to Bidl), machinery, tools & plants for proper & limely execution of work. In addition to this, the Contractor shall supply appliances, implements, other plants, ladders, cordage, tackle, scattolding and temporary works required for the proper execution of the work, whether original, sitered or substituted and whether included in the specifications or other documents forming part of the contract or referred. to in these conditions or not, or which may be necessary. for the purpose of satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is enlited to be satisfied, or which no is entitled to require together with carriage therefore to and from the work. The contractor shall also supply without charge the requisite number of persons with the means and materials, necessary for the purpose of setting out works, and counting, weighing and assisting the measurement for examination at any time. and from time to time of the work or materials. Failing his so doing, the same may be provided by the Engineer- In-Charge at the expense of the contractor and the expenses may be deducted, from any money due to the contractor, under this contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof. CLAUSE 18A

In every case in which by virtue of the provisions subsection (1) of Section 12, of the Workmen's Compensation Act, 1923, Employer/Engineer-in- Charge is obliged to pay compensation to a workman employed. by the contractor, in execution of the works, Employer/Engineer-in-Charge will recover from the contractor, the amount of the compensation so paid; and, without projudice to the rights of the Employer/Engineerin-Charge under sub-section (2) of Section 12, of the said Act, Employer/Engineer-in-Charge shall be at liberty to recover such amount or any part thereof by deducting it. from the security deposit or from any sum due by Employer/Engineer-in-Charge to the contractor whether under this contract or otherwise. Employer/Engineer-in-Charge shall not be bound to contest any claim made against it under sub-section (1) of Section 12, of the said Act, except on the written request of the, contractor his giving to Employer/Engineer-in-Charge and upon full security for all costs for which Employer/Engineer-in-Charge might become liable in consequence of contesting such claim.

हापडारी/स्थानपन्न प्राचापा/AcigiOlig Panapar विकेञनंद महाशियातन् /vivekanarcie College (दिश्ती निष्ठावेक्तातन्व)/(University of Defit))/हिनेक विद्यार, दिली-वड//viven Villes, Defit)86

50

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Deihi University, Deihi,

Ensuring Payment and Amenities to Workers if Contractor fails

Labour Laws to be compiled by the Contractor

CLAUSE 16B

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act. 1970, and of the Contract Labour (Regulation, and Abolition) Central Rules, 1971, Employer/Engineer- in-Charge is obliged to pay any amounts of wages to a workman. employed by the contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities required to be provided under the above said. Act and the rules under Clause 19H, or under the Rules. framed by Government from time to time for the protection of health and sanitary arrangements for workers employed by Contractors, Employer/Engineer-in-Charge will recover from the contractor, the amount of wages so paid or the amount of expenditure so incurred. rights lo the without prejudice to the and Employer/Engineer-in-Charge under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act. 1970, Employer/Engineer-in-Charge shall be at liberty to recover such amount or any part thereof by deducting it. from the security deposit or from any sum due by Employer/Engineer-in-Charge to the contractor whether under this contract or otherwise. Employer/Engineer-in-Charge shall not be bound to contest any claim made against it under subsection (1) of Sector 20, sub-section (4) of Section 21, of the said Act, except on the written. request of the contractor and upon his giving to the Employer/Engineer-in-Charge full security for all costs for which Employer/Engineer-in-Charge might become liable. in contesting such claim. CLAUSE 19

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the common cement of the work and continue to have a valid license until the completion of the work. The contractor shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act, 1986.

The contractor shall also comply with the provisions of the building and other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction Workers Welfare Cass Act, 1996.

Any failure to fulfill these requirements shall attract the penal provisions of this contract arising out of the resultant non-execution of the work

कार्यक्षर्य /स्वानापन जनाम/Actu City, Percept विवेनानंद भाराणिद्यालय/Avvectorianda Calego (विवेनी विवयत् शिल्दी-95/Alvet Viter, Detwas, हिवेना विवय, शिल्दी-95/Alvet Viter, Detwas,

41

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi

CLAUSE 19A

No labour below the age of fourteen years shall be employed on the work.

CLAUSE 196

Payment of wages:

Payment of Wages

The contractor shall pay to labour employed by him either directly or through sub-contractors, wages not less than fair wages as per the provisions of the Contract Labour (Regulation and Abolition) Act. 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his sub- contractors in connection with the said work, as if the labour had been immediately employed by him.

In respect of all labour directly or indirectly employed in the works for performance of the contractor's part of this contract the contractor shall comply with or cause to be complied with the regulations made by Government from time to time in regard to payment of wages, wage period, deductions from wages recovery of wages not paid and deductions unauthorizedly made, maintenance of wage books or wage slips, publication of scale of wages and other terms of employment, inspection and submission of periodical returns and all other matters of the like nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

iv) The Engineer-in-Charge shall have the right to deduct from the moneys due to the contractor any sum required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, non-payment of wages or of deductions made from his or their wages which are not justified by their terms of the contract or non-observance of the Regulations.

ge was all

कापकारी/स्थानापनः वात्तापः/AcquOfg.Panapa विवेकानंद पडविवालय/Weetanance Colega (दिलते गेण्डदविवालय)/University of Dein) विवेक पिखर, दिश्ली-85/Weeta What.Dobh-05

er.

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to the labours directly or indirectly employed in the works one day rest for 6 days continuous work and pay wages at the same *rate* as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours and pay the same to the persons entitled thereto from any money due to the contractor by the Engineer-in-Charge/Employer.

In the case of Union Territory of Delhi, however, as the all inclusive minimum daily wages fixed under Notification of the Delhi Administration No.F.12(162)MWO/ DAB/43884-91, dated \$1-12-

1979 as amended from time to time are inclusive of wages for the weekly day of rest, the question of extra payment for weekly holiday would not arise.

The contractor shall comply with the provisions of the Payment of Wages Act. 1936, Minimum Wages Act, 1948, Employees Liability Act, 1939, Workmen's Compensation Act, 1923, Industrial Disputes Act, 1947, Maternity Benefits Act. 1961, and the Contractor's Labour (Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rules made thereunder from time to time.

The contractor shall indemnify and keep indemnified Employer/Engineer-in-Charge against payments to be made under and for the observance of the laws aforesaid without prejudice to his right to claim indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable to the workmen as and by way of commission or otherwise.

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered by the Jamadar from the wage of workmen.

> कारकाः / मदामार-१ प्रावर्था/Artu/Offe Principal सिवेपालंश मदारवेष्ठारमा/ Vowekeranda College (विस्ही निल्हातीयाधन)//University or Collin बिविड विहार, केल्सी-95/Virek Viter, Outri-95

NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi



CLAUSE 19C

In respect of all labour directly or indirectly employed in the work for the performance of the contractor's part of this contract the contractor shall at his own expense arrange for the safety provisions as per the provisions in the contract document and other rules/regulations framed from time to time and shall at his make arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.200/- for each default and in addition the Engineer-m- Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from the contractor.

CLAUSE 19D

The contractor shall submit by the 4th and 19th of every month, to the Engineer-in-Charge a true statement showing in respect of the second half of the preceding month and the first half of the current month respectively:-

the number of labourers employed by him on the work, their working hours,

the wages paid to them,

the accidents that occurred during the said fortnight showing the circumstances under which they happened and the extent of damage and injury caused by them, and

the number of female workers who have been allowed maternity benefit according to Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay to Employer/Engineer-In-Charge a sum not exceeding Rs.200/- for each default or materially incorract statement. The decision of the Engineer- in-Charge shall be final in deducting from any bill due to the contractor; the amount levied as fine and

be binding on the contractor.

CLAUSE 19E

In respect of all labour directly or indirectly employed in the works for the performance of the contractor's part of this contract, the contractor shall comply with or cause to be complied with all the rules as per provision in contract document and rules/regulations framed by Government from time to time for the protection of health and sanitary arrangements for workers employed by the Contractor.

कार्यक हि/म्ब्रान्सपत्त प्रत्नाप /Acia (Off), Pintapa विवेकतंच महावियातन /Vivekationce College (टाली विषययिवालय)/Juniversity of Dethi विवेक विद्युद, दिन्ती-95/Viver Viba, Dethi-95 NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University Delhi,



CLAUSE 19G

In the event of the contractor(s) committing a default or breach of any of the provisions in the Contract and rules/regulations framed by Government from time to time for the protection of health and sanitary arrangements for the workers as amended from time to time or furnishing any information or submitting or filing any statement under the provisions of the above Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay a sum not exceeding Rs 200/- for every default, breach or furnishing, making, submitting, filing such materially incorrect statements and in the event of the contractor(s) defaulting continuously in this respect the ponality may be enhanced to Rs.200/- por day for each day of default subject to a maximum of 5 per cent of the estimated cost of the work put to bid. The decision of the Engineerin-Charge shall be final and binding on the parties.

Should it appear to the Engineer in-Charge that the contractor(s) is/are not properly observing and complying with the provisions in the Contract, rules/regulations framed by Government from time to time, the provisions of the Contract Labour (Regulation and Abolition) Act 1970 and the Contract Labour (R& A) Central Rules 1971, for the protection of health and sanitary arrangements for workpeople employed by the contractor(s) (hereinafter referred as "the said Rulos")the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that the said Rules. be complied with and the amenities prescribed therein be provided to the work people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within the period specified in the notice to comply with and/observe the said Rules and to provide the amenifies to the workpeople as aforesaid, the Engineer-in-Charge shall have the power to provide the amenities hereinbefore montioned at the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/thoir own expense and to approved stanuards all necessary huts and sanitary arrangements required for his/their work-people on the site in connection with the execution of tho works, and if the same shall not have been erected or constructed, according to approved standards, the Engineer-in-Charge shall have power to give notice in writing to the contractor(s) requiring that the salu huis and sanifary arrangements be remodeled and/or reconstructed. according to approved standards, and if the contractor(s) shall fail to remodel or reconstruct such nuts and sanitary arrangements according to approved standards within the period specified in the notice, the Engineer-in-Charge shall have the power to remodel or reconstruct such huts and sanitary arrangements according to approved standards at the cost of the contractor(s).

and m and /enables and may sty Principal

ৰিইনাগৰ মহাবিয়ালৰ সম্ভাৱ ব্যক্তি প্ৰায় বৃদ্ধ (বিন্দুট বিয়েলিয়ালৰ)//University of Direct বিন্দুট বিয়েলিয়ালয়)//University of Direct বিন্দুট বিয়াৰ বিশ্ববিদ্ধ স্বেথন আৰম্ভ Direct

W



CLAUSE 19H

No labour accommodation shall be allowed in the VIVEKANANDA COLLEGE premises.

Water Supply - The contractor(s) shall provide adequate supply of water for the use of labourers.

Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of excreta from the latrines by joining them to nearest manhole after taking permission from VIVEKANANDA COLLEGE.

Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage water so as to keep the camp neat and tidy.

The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to avoid accidents to the workers.

Sanilation - The contractor(s) shall make errangements for conservancy and sanitation in the labour camps according to the rules of the Local Public Health and Medical Authorities.

कविकारी/त्यानारम्न प्राचया/Adg/Off, Principal चिवेकानवः महाविद्यलय/Weakertanus College (Rest (2 militarias)/) University of Deam) ADA MAR, Red 95, Vives Viter, Dalla 55

 *

Pr

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi.



CLAUSE 191

The Engineer-in-Charge/Employer may require the contractor to dismiss or remove from the site of the work any person or persons in the contractors' employ upon the work who may be incompetent or misconducts himself and the contractor shall (orthwith comply with such requirements.

In respect of maintenance/repair or renovation works etc. where the labour have an easy access to the individual houses/premises, the Contractor shall issue identity cards to the labourers, whether temporary or permanent and he shall be responsible for any untoward action on the part of such labour. The representatives of Engineer-in- Charge will display a list of Contractors working in the colony/blocks on the notice board in the colony and also at the service centre, to apprise the residents about the same.

CLAUSE 19J

It shall be the responsibility of the contractor to see that the building under construction is not occupied by anybody unauthorisedly during construction, and is handed over to the Employer/Engineer-in-Charge with vacant possession of complete building. If such building though completed is occupied illegally, then the Employer/Engineer-in-Charge shall have the option to refuse to accept the said building/buildings in that position. Any delay in acceptance on this account will be treated as the delay in completion and for such delay, a levy upto 5% of contract value of work maybe imposed by the Employer/Engineer- in-Charge whose decision shall be final both with regard to the justification and quantum and be binding on the contractor.

However, the Employer/Engineer-in-Charge, through a notice, may require the contractor to remove the illegal accupation anytime on or before construction and delivery.

स्वर्धधारी/मध्यमपत्न प्रश्नमा/Acts/CBS Process विविधनंद पराविद्यालम्/Vivesanando College (दिल्ली दिश्वविद्यालय्)/IU/rivesaly of Denii) विवेक विद्यार, दिल्ली 05/Vives Vava, Denii St

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



CLAUSE 19K

The contractor shall, at all stages of work deploy. skilled/semi-skilled tradesmen who are qualified and possess certificate in particular trade from CPWD Training Institute/Industrial Training Institute/National Institute of construction Management and Research (NICMAR), National Academy of Construction, CIDC or any similar reputed and recognized Institute managed/certified by State/Central Government, The number of such qualified tradesmen shall not be less than 20% of total skilled/semiskilled workers required in each trade at any stage of work. The contractor shall submit number of man days required in respect of each trade, its scheduling and the list of qualified tradesmen along with requisite certificate from recognized institute to Engineer-in-Charge for approval. Notwithstanding such approval of the tradesmenare found to have inadequate skill to execute the work of respective trade, the contractor shall substitute such tradesmen within two days of written notice from Engineer-in-Charge. Failure on the part of contractor to obtain approval of Engineer- in-Charge or failure to deploy qualified tradesmen will attract a compensation to be paid. by contractor at the rate of Rs. 100 per such tradesman. per day. Decision of Engineer in Charge as to whether particular tradesman possesses requisite skill and amount of compensation in case of default shall be final and binding.

Provided always, that the provisions of this clause, shall not be applicable for works with estimated cost put to tender being less than Rs. 5 crores. CLAUSE 20

Minimum Wages Act to be Complied with The contractor shall comply with all the provisions of the Minimum Wages Act. 1948, and Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder and other labour laws affecting contract labour that may be brought into force from time to time.

Jui-काप्रकरों /स्वानीयन्त प्रावश्य/Acts.'Olig Peneba विवेशानंद महाविद्यालय, Vivekanance College (शिल्ले चेड्नविदात श्रे/ताम versity of Dehit) fanda retary, jampias, wheek vilyar, Della es

骲

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,

Work not to be sublet. Action in case of insolvency

CLAUSE 21

The contract shall not be assigned or sublet without the written approval of the Engineer-in-Charge and if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any insolvency. proceedings or make any composition with his creditors or attempt to do so, or if any bribe, gratuity, gift loan, perquisite, reward or advantage pecuniary a otherwise shall. either directly or indirectly, be given promised or offered by the contractor, or any of his servants or agent to any public. officer or person in the employ of Government in any way. relating to his office or employment, or it any such officer or person shall become in any way directly or indirectly. interested in the contract, the Employer shall have power to adopt the course specified in Clause 3 hereof in the interest. of Employer and in the event of such course being adopted, the consequences specified in the said Clause 3 shall ensue.

CLAUSE 22

All sums payable by way of compensation under any of these conditions shall be considered as reasonable compensation to be applied to the use of Employer without reference to the actual loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 23

Where the contractor is a partnership firm, the previous approval in writing of the Engineer-in- Charge shall be obtained before any change is made in the constitution of the firm. Where the contractor is an individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be obtained before the contractor enters into any partnership agreement where under the partnership firm would have the right to carry out the works hereby undertaken' by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the same action may be taken, and the same consequences shall ensue as provided in the said Clause 21.

> क्रम्प्रेस्ट / स्वानापन्न जनमा/ Auto-Offo Process विनेत्तानंद महाक्रेयालय/Vivolaranoa College (वेहल्हे: दिव्यविद्यालय)/(University of Delw) विवेक विद्यार, दिल्ली/वेड /Vivel (That Defh-96

1 m

92

In much

Changes in firm's Constitution to be Intimated NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Delhi University Delhi,



CLAUSE 24

All works to be executed under the contract shall be executed under the direction and subject to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what manner they are to be commenced, and from time to time carried on.

CLAUSE 25

Settlement of Disputes & Arbitration

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the specifications, design drawings and instructions here-in before mentioned and as to the quality of workmanship or materials used on the work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or failure to execute the same whether arising during the progress of the work or after the cancellation, termination, completion or ebandonment thereof shall be dealt with as mentioned hereinafter:

i. If the contractor considers any work demanded of him to be outside the regularments of the contract, or disputes any drawings, record or decision given in writing by the Engineer-in-Charge on any matter in connection with or arising out of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days request the Engineer- in-Charge in writing for written instruction or doctsion. Thereupon the Engineer-in-Charge shall give his written instructions or decision within a period of one month from the receipt of the contractor's letter.

If the Engineer-in-Charge fails to give his instructions or decision in writing within the aforesaid period or if the contractor is dissatisfied with the instructions or decision of the Engineer-in- Charge, the contractor may, within 15 days. of the receipt of Engineer in-Charge decision, appeal to the Employer who shall afford an opportunity to the contractor to be heard, if the latter so desires, and to offer evidence in support of his appeal. The Employer shall give his decision within 30 days of receipt of contractor's appeal. If the contractor is dissatisfied with this decision, the contractor shall within a period of 30 days from receipt of the decision, give notice to the Employer for appointment of arbitrator failing which the said decision shall be final binding and conclusive and not referable to adjudication by min mention the arbitrator,

स्रवेशरी/एवम्झ्यल प्राणम/Adg MR: Pressie विवेशनीय प्रसंविद्यालय/Wookarenda Colega (निजनी जिल्लीशित्य)/(Upiversary of Line)) विवेश विश्वर, दिल्ली-95 Alaor Viber, Donum मि



ii Except where the decision has become final, binding and conclusive in terms of Sub Para (I) above, disputes or difference shall be referred for adjudication through arbitration by a sole arbitrator appointed by the Employer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason whatsoever, another sole arbitrator shall be appointed in the manner aforesaid. Such person shall be entitled to proceed with the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect of each such dispute along with the notice for appointment of arbitrator and giving reference to the rejection by the Employer of the appeal.

It is also a term of this contract that no person, other than a person appointed by Employer, as aforesaid, should act as arbitrator and for any reason that is not possible, the matter shall not be referred to arbitration at all.

It is also a term of this contract that if the contractor does not make any domand for appointment of arbitrator in respect of any claims in writing as aforesaid within 120 days of receiving the intimation from the Employer that the final bill is ready for payment, the claim of the contractor shall be deemed to have been waived and absolutely barred and the Employer shall be discharged and released of all liabilities under the contract in respect of these claims.

The arbitration shall be conducted in accordance with the provisions of the Arbitration and Concillation Act. 1998 (28 of 1996) or any statutory modifications or re-enactment thereof and the rules made thereunder and for the time being in force shall apply to the arbitration proceeding under this clause.

It is also a term of this contract that the arbitrator shall adjudicate on only such disputes as are referred to him by the appointing VIVEKANANDA COLLEGE and give separate award against each dispute and claim referred to him and in all cases where the total amount of the claims by any party exceeds Rs. 1.00,000/-, the arbitrator shall give reasons for the award.

জাইবারী/ম্বান্যান্শ ব্যবহা/Actg.Offg Principal মিরিরলের পর্যরেখেরেশ/Vivefurrenion Cullege (উল্লেট মি ফারিরারল)/IU/riversity of Owhit বিরক বিয়ের, মিল্লি-85/Vivejs-Vibar, Deibu35

920

NIT for Renovation of main auditorium.Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi.



It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid coupling by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. The fees, if any, of the arbitrator shall. If required to be paid before the award is made and published, be paid half and half by each of the parties. The cost of the reference and of the award (including the fees, if any, of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what manner, such costs or any pan thereof shall be paid and fix or settle the amount of costs to be so paid.

CLAUSE 26

The contractor shall fully indemnify and keep indemnified. the Employer/Engineer-In-Charge against any action, claim: or proceeding relating to infringement or use of any patent. or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part thereof included in the contract. In the event of any claims made under or action brought against. Employer/Engineer-in-Charge in respect of any such matters as aforesaid, the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall not be liable to indemhify the Employer/Engineer-in- Charge if the infringement of the patent or design or any alleged patent or design right is the direct result of an order passed by the Employer/Engineer-In- Charge in this behalf.

> स्वयंश्वरी/त्वमादन प्रावश/Actu Mg Pinopa विवेकागर महाचेखालम/Vivataronda College (दिन्ही: विश्वविद्वालम/Vivataronda College (दिन्ही: विश्वविद्वालम)/4University of Defin) विवेक दिलार, दिल्ली-95/Vivat Visar, Demi-85

31 On

Contractor to indemnify Employer against Patent Rights NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



Lump sum Provisions in Tender

Action where no Specifications are specified

With-holding and lien in respect of sums due from contractor

CLAUSE 27

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of the work in question at the same rates as are payable under this contract for such items, or if the part of the work in question is not, in the opinion of the Engineer-in- Charge payable of measurement, the Engineer-in- Charge may at his discretion pay the lumpsum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any sum or sums payable to him under the provisions of the clause. CLAUSE 28

In the case of any class of work for which there is no such specifications as referred to in Clause 11, such work shall be carried out in accordance with the Bureau of Indian Standards Specifications. In case there are no such specifications in Bureau of Indian Standards, the work shall be carried out as per manufacturers' specifications, if not available then as per District Specifications. In case there are no such specifications as required above, the work shall be carried out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge. CLAUSE 29

i. Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the contractor, the Engineer-in-Charge or the Employer shall be entitled to withhold and also have a tien to retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the Employer shall be entitled to withhold the security deposit, if any, furnished as the case may be and also have a lien over the same pending finalization or adjudication of any such claim.

> षार्वद्वामें/म्प्यू-प्रयत्म वावापः/AcigaChig, Phacpan चिवेक्तनंत्र भारतविद्यालय/Viveranenda Callege (रिश्ली विकाविशाहाय)/IVASiverany of Dean) चिवेक विवार, चिल्ली-पूर्व/Vivek Vivar, Geba-86

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



In the event of the security being insufficient to cover the claimed amount or amounts of it no security has been taken from the contractor, the Engineer-in-Charge or the Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums found payable or which may at any time thereafter become payable to the contractor under the same contract or any other contract with the Engineer-in-Charge or the Employer or any contracting person through the Engineer-In-Charge pending finalization of adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or relained under the lien referred to above by the Engineer-in-Charge or Employer will be kept withheld or relained as such by the Engineer-in-Charge or Employer till the claim arising out of or under the contract is determined by the arbitrator(if the contract is governed by the arbitration clause) or by the competent court as the case may be and that the contractor will have no claim for interest or damages whatsbever on any account in respect of such withhelding or retention under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the Employer shall be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, whether in his individual capacity or otherwise.

(ii) Employer shall have the right to cause an audit and technical examination of the works and the final bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if as a result of such audit and technical examination any sum is found to have been overpaid in respect of any work done by the contractor under the contract or any work claimed to have been done by him under the contract and found not to have been executed, the contractor shall be liable to refund the amount of over-payment and it shall be lawful for Engineer-in-Charge/Employer to recover the same from him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible;

mana

र्खावेश्वरी/स्वीतामन् प्रासना/Acty/Offg. Principa विदेखनन्त्र मध्यविधाराज/Weekananda College (दिननी विश्वविधाराज)//University of Dethi) विदेख स्वेडार, विश्वी-85/Week Whet Orth-85

п.

55

NIT for Renovation of main auditorium Sub-head:- Civil Work, Vivekanand College, Delhi University , Delhi,



and if it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him under it, the amount of such under payment shall be duly paid by Engineer-in-Charge Employer to the contractor, without any interest thereon. whatsoever,

Provided that the Employer/Engineer-in-Charge shall not be entitled to recover any sum overpaid, nor the contractor shall be entitled to payment of any sum paid short where such payment has been agreed upon between the Employer/Engineer in- Charge on the one hand and the contractor on the other under any term of the contract permitting payment for work after assessment by the Employer/Engineer-in-Charge. CLAUSE 29A

Contracts

Lien in respect of claims in other. Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Employer or any other contracting person or persons through Engineer-in-Charge against any claim of the Engineer-in-Charge or Employer or such other person or persons in respect of payment of a sum of money arising out of or under any other contract made by the contractor with the Engineerin-Charge or the Employer or with such other person or bérsóńs.

> It is an agreed term of the contract that the sum of money. so withheld or retained under this clause by the Engineerin-Charge or the Employer will be kept withheld or retained as such by the Engineer-in- Charge or the Employer or till his claim arising out of the same contract. or any other contract is either mutually settled or determined by the arbitration clause or by the competent court, as the case may be and that the contractor shall have no claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 30 Not applicable

i maraz

हाःकेलर्स् /स्थ-तपन्न प्रसाम /Adg (City, Photoset विवेश्वनंद महादिवालय/Vivetaronda Cologa (Rent Parafaking)/(University of Dehil) the inter, Brillian, Vinet Vilue, Dething

PV 22

NIT for Renovation of main auditorium, Sub-head.- Civil Work, Vivekanand College, Dathi University, Delhi.

CLAUSE 31

Unfiltered water supply

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the Engineer-in-Charge.

The Engineer-in-Charge shall make alternative, arrangements for supply of water at the risk and cost of contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion of the Engineer-in-Charge, unsatisfactory. CLAUSE 31A

Departmental water supply, if Water if available may be supplied to the contractor by the available Engineer-in-Charge/Employer subject to the following supply, if available, conditions -

The water charges @ 1 % shall be recovered on gross amount of the work done.

The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines from existing main of source of supply.

The Engineer-in-Charge/Employer do not guarantee to maintain uninterrupted supply of water and it will be incumbent on the contractor(s) to make alternative arrangements for water at his/ their own cost in the event of any temporary break down. In the Government water main so that the progress of his/their work is not held up for want of water. No claim of damage or refund of water charges will be antertained on account of such break down. CLAUSE 32

Alternate water arrangements (i) Where there is no piped water supply arrangement and the water is taken by the contractor from the wells or hand. pump constructed by the Employer, no charge shall be recovered from the contractor on that account. The contractor shall, however, draw water at such hours of the day that it does not interfere with the normal use for which the hand He will also wells are intended. pe. DUNIDS and responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be recoverable from hm. The Engineer-in-Charge shall be the final COLLEGE determine. the cost. VIVEKANANDA to recoverable from the contractor on this account and his decision shall be binding on the contractor.

> काराफरी / स्थानविभा प्रावण्डी / Actor Olig. Principa विवेधानवा महरविधार्थाम / Ywekanancia CoBege (दिल्ली: शिश्वकीयालय) / (University of Delhi) विवेक: बिज्रार, विल्ली क्षू / Wyee Viter, Delhi-36

mi maker

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University . Delhi,



(ii) The contractor shall be allowed to construct temporary wells in Employer's land for taking water for construction purposes only after he has got permission of the Engineer-in-Charge in writing. No charges shall be recovered from the contractor on this account, but the contractor shall be required to provide necessary safety arrangements to avoid any accidents or damage to adjacent buildings roads and service lines. He shall be responsible for any accidents or damage caused due to construction and subsequent maintenance of the wells and shall restore the ground to its original condition after the wells are dismantied on completion of the work. CLAUSE 33

contract, where any materials for the execution of the contract. are produced with the assistance of Employer either by issue from Employer's stocks or purchase made under orders or cermits or licenses issued by Employer, the contractor shall hold the said materials economically and solely for the purpose of the contract and not dispose of them without the written permission of the Employer and return, if required by the Engineer-in-Charge, all surplus or unserviceable materials. that may be left with him after the completion of the contract or at its termination for any reason whatsoever on being paid or credited such price as the Engineer-in- Charge shall determine having due regard to the condition of the materials. The price allowed to the contractor however shall not exceed the amount charged to him excluding the element of storage charges. The decision of the Engineer-In-Charge shall be final and conclusive. In the event of breach of the aforesaid condition, the contractor shall in addition to throwing himself open to action for contravention of the terms of the license or permit and/or for criminal breach of trust, be liable to Employer for all moneys, advantages or profits resulting or which in the usual course would have resulted to him by reason of such. breach

Return of Surplus materials. Notwithstanding anything contained to the contrary in this

the

कायदारी/स्थलपलः प्राचना/Actor/Cog. Parapa विवेन्द्रनेव लङ्ग्रियालय/Wyekanasta College (दिल्ली सिमयुच्चित्रालय)/(University of Doth) विवेक विद्यार, दिल्ली-इंड/Vivet What, Defail-95

pro

58

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



Hire of Plant & Machinery

CLAUSE 34

The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter referred to as T&P) required for execution of the work except for the Plant & Machinery listed in Appendix to Bid and stipulated for issue to the contractor. If the contractor requires any item of T&P on hire from the T&P available with the Employer over and above the T&P stipulated for issue, the Employer will, if such item is available, hire it to the contractor at rates to be agreed upon between him and the Engineer-in-Charge. In such a case, all the conditions hereunder for issue of T&P. shall also be applicable to such T&P as is agreed to he issued.

Plant and Machinery when supplied on hire charges shown in Appendix to Bid shall be made over and taken back at the Employer's equipment yara/shed shown in Appendix to Bid and the contractor shall bear the cost of carriage from the place of issue to the site of work and back. The contractor shall be responsible to return the plant and machinery with condition in which it was handed over to him, and he shall be responsible for all damage caused to the said plant and machinery at the site of work or elsewhere in operation and otherwise during transit including damage to or loss of plant. and for all losses due to his failure to return the same soon. after the completion of the work for which it was issued. The Engineer-in-Charge shall be the sole judge to determine the liability of the contractor and its extent in this regard and his decision shall be final and binding on the contractor.

The plant and machinery as stipulated above will be issued. as and when available and if required by the contractor. The contractor shah arrange net program of work according to the availability of the plant and machinery and no claim, whatsoever, will be entertained from him for any delay in supply by the Employer

The hire charges shah be recovored at the prescribed rates. from and inclusive of the date the plant and machinery made over up to and inclusive of the date of the return in good order even though the same may not have been working for any cause except major breakdown due to no fault of the contractor or faulty use requiring more than three working days continuously (excluding intervening holidays and Sundays) for bringing the plant in order. The contractor shall immediately intimate in writing to the Engineer in- Charge when any plant or machinery gets out of order requiring major repairs as aforesaid. me drag

सागरारो/म्हान्समन्त्र प्राथम /Add- CN, Prevega विकेन्द्रमयः महानिधातम् / vivekanavaa College (โรงส์) โลกปลีเราแข่ง//Durversity of Dem) Rides Hart, Returns / Wysk Vitar, Dethi-96 8

23
NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi,



The Engineer-in-Charge shall record the date and time of receipt of such intimation in the log shoet of the plant or machinery. Based on this if the breakdown before lunch period or major breakdown will be computed considering half a day's breakdown on the day of complaint. If the breakdown occurs in the post lunch period of major breakdown will be computed starting from the next working day. In case of any dispute under this clause, the decision of the Engineer-in-Charge shall be final and binding on the contractor.

The hire charges shown above are for each day of 6 hours (inclusive of the one nour Junch break) or part thereof.

Hire charges will include service of operating staff as required and also supply of lubricating oil and stores for cleaning purposes. Power fuel of approved type, firewood, kerosene oil etc. for running the plant and machinery and also the full time chowkidar for guarding the plant and machinery against any loss or damage shall be arranged by the contractor who shall be fully responsible for the safeguard and security of plant and machinery. The contractor shall on or before the supply of plant and machinery sign an agreement indemnifying the Employer against any loss or damage caused to the plant and machinery either during transit or at site of work.

Ordinarily, no plant and machinery shall work for more than 8 nours a day inclusive of one hour lunch break. In case of an urgent work however, the Engineer-in-Charge may, at his discretion allow the plant and machinery to be worked for more than normal period of 8 nours a day. In that case, the hourly hire charges for overtime to be borne by the contractor shall be 50% more than the normal proportionate hourly charges (1/8th of the dairy charges) subject to a minimum of half day's normal charges on any particular day. For working cut hire charges for over time, a period of half an hour and above will be charged as one hour and a period of less than half an hour will be ignored.

स्टर्वकर्धः/स्थानामन्त्र प्राजना/Acquiotty Principal विवेधानंतः सङ्घेषयालयः/Contransion Galege (विक्तोः चिषकदिव्यालयः)/(Universion of Duita) विवेक विकार, दिल्ली-४७/View View, Deate-95

60



The contractor shall release the plant and machinery every seventh day for periodical servicing and/or wash out which may take about three to four hours or more. Hire charges for full day shall be recovered from the contractor for the day of servicing/ wash out irrespective of the period employed in servicing.

The plant and machinery once issued to the contractor shall not be returned by him on account of lack of arrangements of labour and materials etc. on his part, the same will be returned only when they are required for major repairs or when in the opinion of the Engineer-in-Charge, the work or a portion of work for which the same was issued is completed.

Log Book for recording the hours of daily work for each of the plant and machinery supplied to the contractor will be maintained by the Engineer-In- Charge and will be countersigned by the entries and/or fails to sign the Log Book, the decision of the Engineer-In-Charge shall be final and binding or, him. Hire charges will be calculated according to the entries in the Log Book and will be binding on the contractor. Recovery on account of hire charges for road rollers shall be made for the minimum number at days worked out on the assumption that a roller can consolidate per day and maximum quantity of materials or area surfacing as noted against each in the annexed statement (see attached annexure).

In the case of concrete mixers, the contractors shall arrange to get the hopper cleaned and the drum washed at the close of the work each day or each occasion.

In case rollers for consolidation are employed by the contractor himself, log book for such rollers shall be maintained in the same manner as is done in case of departmental rollers, maximum quantity of any items to be consolidated for each roller day shall also be same as in Annexure to Clause 34(x). For less use of rollers, recovery for the less roller days shall be made at the stipulated issue rate.

बायदार्गे/स्वनापान् प्राणामं/Adgiofig. Pinopa विदेशालंग महाविद्यालयं/Vivekananca College (जिल्ले दिञ्चविद्यालय)/IUnvessiv of Defiti

विवेक विहास, विल्ती-45 Avives Vitor, Dehv-95

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



The contractor shall be responsible to return the plant and machinery in the condition in which it was handed over to him and he shall be responsible for all damage caused to the said plant and machinery at the site of work or elsewhere in operation or otherwise or during transit including damage to or loss of parts, and for all losses due to his failure to roturn the same soon after the completion of the work for which it was issued. The Engineer-in-Charge shall be the sole judge to determine the liability of the contractor and its extent in this regard and his decision shall be final and binding on the contractor.

The contractor will be exempted from levy of any hire charges for the number of days he is called upon in writing by the Engineer-in-Charge to suspend execution of the work, provided Employer's plant and machinery in question have, in fact, remained idle with the contractor because of the suspension.

In the event of the contractor not regulting any item of plant and machinery issued by Employer though not slipulated for issue in Appendix to Bid any time after taking derivery at the place of issue, he may return it after two days written notice or at any time without notice if he agrees to pay hire charges for two additional days without. In any way affecting the right of the Engineer-in-Charge to use the said plant and machinery during the said period of two days as he likes including hiring out to a third party. CLAUSE 35

Condition relating to use of asphaltic materials The contractor undertakes to make arrangement for the supervision of the work by the firm supplying the tar or bitumen used.

The contractor shall collect the total quantity of tar or bitumen required for the work as per standard formula, before the process of painting is started and shall hypothecate it to the Engineer-in-Charge. If any bitumen or tar remains unused on completion of the work on account. of lesser use of materials in actual execution for reasons. other than authorized changes of specifications and abandonment of portion of work, a corresponding deduction equivalent to the cost of unused materials as determined by the Engineer-in-Charge shall be made and the material return to the contractors. Although the materials are hypothecated to Government, the contractor undertakes the responsibility for their proper watch safe custody and protection against all risks. The materials shall not be removed from site of work without the consent of the Engineer-in-Charge in writing.

> बायधरी/ स्थानगपना प्रमापि / Acity City, Princed विदेशीनंग महाविश्वालय / Viralianarica College (बिन्दी दिवसी विद्यविद्यालय) / University of Denti (बिन्दी दिवसी विद्यविद्यालय) / University of Denti

65

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi.



(iii) The contractor shall be responsible for rectifying defects noticed within a year from the date of completion of the work and the portion of the security deposit relating to asphaltic work shall be refunded after the expiry or this period.

CLAUSE 36

Employment of Technical staff Contractors Superintendence, Supervision, and employees Technical Staff & Employees

> (i) The contractor shall provide all necessary superintendence during execution of the work and all along thereafter as may be necessary for proper fulfilling of the abligations under the contract.

> The contractor shall immediately after receiving letter of acceptance of the tender and before commencement of the work, intimate in writing to the Engineer-in-Charge, the name(a) qualifications, experience, age, address(s) and other particulars along with certificates, of the principal technical representative to be in charge of the work and other technical representative(s) who will be supervising the, work. Minimum requirement of such technical representative(s) and their qualifications and experience shall not be fewer than specified in bid documents. The Engineer-in-Charge shall within 3 days of receipt of such communication intimate in writing his approval or otherwise of such a representative(s) to the contractor. Any such approval may at any time be withdrawn and incase of such. withdrawal, the contractor shall appoint another such representative(s) according to the

> provisions of this clause. Decision of the Engineer- in-Charge shall be final and binding on the contractor in this respect. Such a principal technical representative and other technical representative(s) shall be appointed by the contractor soon after receipt of the approval from Engineerin-charge and shall be available at site before start of work

> > ধ্যগ্রহাট স্লেন্সেল মান মিসিএর সেরু সিম্বার্ড মিটামলার মহানির দ গাস্ত্রপ্রার্ড সেরু সেরের (বিলেট বিশেষবিধালয়)/মিসেওলারার জারিবার মির্বার মিরার, সিন্দ্র-৪৫/২০০৪ সালে, বিলার ৪৪

-m_trage

NIT for Renovation of main auditorium Sub-head:- Civil Work, Vivekanand College, Delhi University . Delhi,



All the provisions applicable to the principal technical representative under the Clause will also be applicable to other technical representative(s) The principal technical representative and other technical representative(s) shall be present at the site of work for supervision at all times when any construction activity is in progress and also present himself/thomselves, as required, to the Engineer-in- Charge and/or his designated representative to take instructions. Instructions given to the arincipal technical representative or other technical representative(s) shall be deemed to have the same force as if these have been given to the contractor. The principal technical representative and other technical representative(s) shall be actually available at site fully during all stages of execution of work, during recording/chocking/test checking of measurements of works and whenever so required by the Engineer-in-Charge and shall also note down instructions conveyed by the Engineer-in- Charge or his designated representative(s) in the site order book and shall affix his/their signature in token of noting down the instructions and in taken of acceptance of measurements/ checked measurements/ test checked measurements. The representative(s) shall not look after any other work. Substitutes, duly approved by Engineer-in Charge of the work in similar manner as aforesaid shall be provided in event of absence of any of the representative(s). by more than two days

If the Engineer-in-Charge, whose decision in this respect is final and binding on the contractor, is convinced that no such technical representative(s) is/are effectively appointed or is/are effectively attending or fulfilling the provision of this clause a recovery (non-refundable) shall be effected from the contractor as specified in Appendix to Bid and the decision of the Engineer in-Charge as recorded in the site order book and measurement recorded checked/test checked in Measurement Books shall be final and binding on the contractor. Further if the contractor fails to appoint suitable Principal technical representative and/or other technical representative(s) and if such appointed persons are not effectively present or are absent by more than two days without duly approved substitute or do not discharge their responsibilities satisfactorily, the Engineer-in-Charge shall have full powers to suspend the execution of the contractor shall be held responsible for the delay so caused to the work. The contractor shall submit a certificate of employment of the technical representative(s) along with every on account bill/final bill and shall produce evidence if at any time so required by the Engineer-in-Charge.

(ii) The contractor shall provide and employ on the site only such technical assistants as are skilled and experienced in their respective fields and such foremen and supervisory staff as are compatent to give proper supervision to the work. The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper and timely execution of the work.

The Engineer-in-Charge shall be at liberty to object to and require the contractor to remove from the works any person who in his opinion misconducts himself, or is incompetent or negligent in the performance of his duties or whose employment is otherwise considered by the Engineer-in-Charge to be undesirable. Such person shall not be employed again at works site without the written permission of the Engineer-in-Charge and the persons so removed shall be replaced as soon as possible by competent substitutes

वीपेवारी/स्थानगन्न क्रांगवी/Actor/CRg Finapa विवेकलव पहार्विधालम/Vivekarance/Calego (दिल्ली विश्वविद्यालम)/Iterversity of Detri) विवेक विश्वर, दिल्ली-85/Vives Vitar (Detri-35

64

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Dahi University . Delhi,

CLAUSE 37

Levy/Taxes payable by Contractor Contractor will quote price including of GST and nothing shall be paid extra.

The contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, kankar, etc. from local authorities.

If pursuant to or under any law, notification or order any royalty, cass or the like becomes payable by the Employer and does not any time become payable by the contractor to the Government, Local authorities in respect of any material used by the contractor in the works then in such a case, it shall be lawful to the Employer/Engineer-in-Charge and it will have the right and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the contractor

कार्यकारी/स्थलपन् अनाप/Acis/Dig. Proges

निवेशनंद महाविद्यात्तर//www.anavela College (दिल्फी विश्वचिद्यात्वर्य)/(University of Deim) विवेष्ट (वडर, दिल्मी 95/Www.Vbas. Deim)8

65

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,

CLAUSE 28



Conditions for reimbursement of levy/taxes if levied allor receipt of tenders All tendered rates shall be inclusive of GST payable under respective statutes. However, pursuant to the Constitution (46th Amendment Act, 1982, if any new tax or levy is imposed by Statute, after the last stipulated date for the receipt of tender including extensions if any and the contractor thereupon necessarily and properly pays such taxes/levies, the contractor shall be reimbursed the amount so paid, provided such payments, if any, is not, in the opinion of the Engineer-in-Charge (whose decision shall be final and binding on the contractor) attributable to detay in execution of work within the control of the contractor.

The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and shall allow inspection of the same by a duly authorised representative of the Government and/or the Engineer-in-Charge and further shall furnish such other information/document as the Engineer-in-Charge may require from time to time.

The contractor shall, within a period of 30 days of the imposition of any such further tax or levy, pursuant to the Constitution (Forty Sixth Amendment) Act 1982, give a written notice thereof to the Engineer-In-Charge that the same is given pursuant to this condition, together with all necessary information relating thereto. CLAUSE 39

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Employer shall have the option of terminating the contract without compensation to the contractor.

CLAUSE 40

The contractor shall not be permitted to bid for works of Employer/Engineer-in Charge (responsible for award and execution of contracts) if he has any near relative working with Employer/Engineer-in-Charge in any capacity. Any breach of this condition by the bidder would render him liable to be debarred for taking up works with Employer/Engineer-in-Charge.

NOTE: The term "near relatives" means wife, husband, parents and grand-parents, children and grand-children, brothers and sisters, uncles, aunts and cousins and their corresponding in-laws.

समस्ति/स्पर्शयन मजरग/ActorOffit Principal विवेक्तन्त नहाविसलग/Vivekananda College (दिश्रजी निषधीविद्यालय)/(University of Dem) विवेक विद्यार, दिल्ली-35/Vivek What, Demi-95

Ø1

no

Termination of Contraction death of contractor

If near relative working with Employer/ Engineer-in- Charge then the contractor not allowed to bid

66

NIT for Renovation of main auditorium Sub-head.- Civil Work, Vivekanand College, Delhi University, Delhi,

CLAUSE 41

No Gazetted Engineer work as Contractor within one year of rathrement

Return of material & recovery for excess material issued

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in an engineering department of the Government of India/Govt. of NCT of Delhi shall work as a contractor or employee of a contractor for a period of one year after his retirement from government service without the previous permission of Government of India/Govt. of NCT of Delhi in writing This contract is liable to be cancelled if either the contractor or any of his employees is found at any time to be such a person who had not obtained the permission of Government of India/Govt. of NCT of Delhi as aforesaid, before submission of the bid or engagement in the contractor's service, as the case may be. CLAUSE 42

After completion of the work and also at any intermediate stage in the evant of non-reconciliation of materials ssued, consumed and in balance - (see Clause 10), theoretical quantity of materials issued by the Employer for use in the work shall be calculated on the basis and method given hereunder.-

Quantity of cement & bitumen shall be calculated on the basis of quantity of cement & bitumen required for different items of work as shown in the Schedule of Rates mentioned in Appendix to Bid. In case any item is executed for which standard constants for the consumption of cement or bitumen are not available in the above mentioned schedule/statement or cannot be derived from the same shall be calculated on the basis of standard formula to be laid down by the Engineer-in-Charge.

Theoretical quantity of steel reinforcement or structural steel sections shall be taken as the quantity requires as per design or as authorized by Engineer-in- Charge including authorized lap, chairs etc. plus 3% wastage due to cutting into pieces, such theoretical quantity being determined and compared with the actual issues each clameter wise, section wise and category wise separately.

sim eran

হায়ের সভা ৫৫ক এজামাসেরের নেম্র, Princial মিরিডানর, নরারিয়েরন স্পার্থেরের Galege (নিজ্ঞান হায়বিদ্যালয়)/(University of Derit) মিরিজ বিষয়ের, হিন্দ্রী-85/Wyek গাঁচার, Deriti ৪০

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Dolhi,



Theoretical quantity of G.I. & C.I. or other pipes, conduits, wires and cables, pig lead and G.I./M.S. shoets shall be taken as quantity actually required and measured plus 5% for wastage due to cutting into piaces (except in the case of G.I./M.S. sheets it shall be 10%). Such determination & comparison being made diameter wise & category wise.

For any other material as per actual requirements.

Over the theoretical quantities of materials so computed a variation shall be allowed as specified in Appendix to Bid. The difference in the net quantities of material actually. issued to the contractor and the theoretical quantities including such authorized variation, if not returned by the contractor or if not fully reconciled to the satisfaction of the Engineer-in- Charge within fifteen days of the issue of written notice by the Engineer-in-charge to this effect shall be recovered at the rates specified in Appendix to Bid, without prejudice to the provision of the relevant conditions regarding return of materials governing the contract. Decision of Engineer-in-Charge in regard to theoretical quantities of materials, which should have been actually used as per the Annexure of the standard schedule of rates and recovery at rates specified in Appendix to Bid shall be final & binding on the contractor.

For non-scheduled items, the decision of the Engineer-in-Charge regarding theoretical quantities of materials which should have been actually used, shall be final and binding on the contractor.

The said action under this clause is without prejudice to the right of the Employer/Engineer-in- Charge to take action against the contractor under any other conditions of contract for not doing the work according to the prescribed specifications.

The work (whether fully constructed or not) and all materials, machines, tools and plants, scalfolding, temporary buildings and other things connected therewith shall be at the risk of the contractor until the work has been delivered to the Engineer-in- Charge and a certificate from him to that effect obtained. In the event of the work or any materials properly brought to the site for incorporation in the work being damaged or destroyed in consequence of hostilities or warlike operation, the contractor shall when ordered (in writing) by the Engineer-in- Charge to remove any debris from the site, collect and property stack or remove in store all serviceable materials salvaged from the damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the work of clearing the site of debris,

स्रावेकागे/म्थालयन पाडीगां/Add.Cas Principa विवेकानंद गटानियालय/Vivekananda College (दिल्ली दिस्वविद्यालय)/(University of Celtu) विवेक विहार के के का का किल्हा के प्रारं

Compensation during warlike situations NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi



CLAUSE 44

Apprentices Act provisions to be compiled with

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the Employer may in his discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any violation by him of the provisions of the said Act.

CLAUSE 45

Release of Security deposit after labour clearance Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the Labour Officer. As soon as the work is virtually complete the contractor shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer- in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending against the contractor in respect of the work. If no complaint is pending, on record till after 3 months after completion of the work and/or no communication is received from the Labour Officer to this effect till six months after the date of completion, it will be deemed to have received the clearance certificate and the Security Deposit will be released if otherwise due.

> स्वयधारी/स्वाभार-न प्राचापा/Acto/City, Puncipa विवेक्तनव महावेद्यालप/Vivelumorina College (दिल्ली म्हाम्बरिटाल्प)/(University of Daim) स्रिवेक विद्यार, विल्ली-95//Vivelt What, Detri-95

> > an

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University Delhi,



Special/Additional Conditions of Contract

This section contains special and additional conditions of contract applicable for the contract. The special conditions of contract are amendments and additions to the General Conditions of Contract. The additional conditions of contract are conditions which are either not covered in the General & Special Conditions of Contract or are supplementary to the corresponding provisions in General & Special Conditions of Contract.

Wherever there is a conflict or inconsistency or ambiguities between the General Conditions of Contract & Special Conditions of Contract, the provisions in Special Conditions of Contract shall prevail over the provisions in General Conditions of Contract.

Similarly, if there is a conflict or inconsistency or ambiguities between the provisions in General Conditions of Contract & Special Conditions of Contract on one hand and provisions in Additional Conditions of Contract on the other hand, the provisions in Additional Conditions of Contract shall prevail.

Special Conditions of Contract

The clause numbers mentioned hereinafter refer to the corresponding clauses of the General Conditions of Contract to which a special condition relates:

CLAUSE 1

Replace sub para (i) & (ii) by the following:

"(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the Contract Price in addition to other deposits mentioned elsewhere in the contract for his proper performance of the contract agreement (not withstanding and/or without prejudice to any other provisions in the contract) within period specified in Appendix to Bid from the date of issue of letter of acceptance. This period can be further extended by the Engineer-in-Charge up to a maximum period as specified in Appendix to Bid on written request of the contractor stating the reason for datays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee shall be in the form of Bank Guarantee or a Fixed Deposit Receipt in the name of Principal, VIVEKANANDA COLLEGE from any Nationalized/Scheduled Indian Bank or a foreign bank tocated in India and approved by Reserve Bank of India. The format of Bank Guarantee shall be in accordance with the format of Performance Security as provided in the bid document".

> नाफारी/स्थान(१२२ प्राचार्थ/Acig) City, Parapa विवेनायव नागवियालय/Vivelaruande College (दिल्ली विश्ववियालय)/IUmversity of Delhij विवेन्द्र विशेष, दिस्सी-85 (Viver Viter, Delhi-95

> > aus

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University : Delhi.



The Performance Guarantee shall be initially valid up to the stipulated date of Completion plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of performance guarantee extended to cover such enlarged time for completion of work After recording of the completion certificate for the work by the competent VIVEKANANDA COLLEGE, the performance guarantee shall be returned to the contractor, without any interest. To maintain the defect liability period for the structural strengthening work a Performance bank Guarantee @ 2.5% of total value of structural strengthening work, valid for 62 months after completion of work/full contract. The same shall be released after 60 days of successful completion of defect liability period for the structural strengthening work.

CLAUSE 1A

Replace the contents of this clause by the following.

The successful bidder (hereinafter called the contractor) shall permit Employer/Engineer-in-Charge at the time of making any payment to him for work done under the contract to deduct a sum at the rate of 3% the gross amount of each running bill till the sum deposited reaches the 2.5% of the contract value of the work. Such deductions will be made and held by Employer/Engineer-in-Charge by way of Security Deposit.

All compensations or the other sums of money payable by the contractor under the terms of this contract may be deducted from his security deposit or from any sums which may be due to or may become due to the contractor by Employer/Engineer-in-Charge on any account whatsoever and in the event of his Security Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor shall within 10 days make good or replenish any sum or sums which may have been deducted.

The security deposit as deducted above can be released once during currency of the contract against threvocable bank guarantee in the format prescribed by Employer/Engineer-in-Charge) issued by a scheduled bank, on its accumulation to an amount equivalent to 1.25 % of the contract price.

CLAUSE 5

Delete sub paras (vi) & (vii) of sub-clause 5.2.

CLAUSE 6

This clause is deleted and provisions of this clause shall not be applicable for this contract.

CLAUSE 6A

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value of work done in accordance with the contract.

mindrag.

ধাইব্যা?/ হয়নাবন। প্রায়ম Anty, Oty, Prices বিষয়গর পরাধিয়াগ্র্য / Vivelanence College (হিন্দেন বিয়েগ্রিয়াগ্র্য)/ Luniversity of Dabi) বিষয় প্রিয়া?, ডিল্ট্রিচে/ Vives Vilia: Dabi/So NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Deth University , Dethi,



All measurements of all items having financial value shall be entered by the contractor and compiled in the shape of the Computerized Measurement book having pages of A- 4 size as per the format of the Engineer-in-Charge so that a complete record is obtained of all the items of works performed under the contract.

All such measurements and levels recorded by the contractor or his authorized representative, from time to time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-Charge or his authorized representative as per interval or program fixed in consultation with Engineer-in-Charge or his authorized representative. After the necessary corrections made by the Engineer-in-Charge, the measurement sheets shall be returned to the contractor for incorporating the corrections and for resubmission to the Engineer-in-Charge for the dated signatures by the Engineer-In-Charge and the contractor or their representatives in token of their acceptance.

Whenever bill is due for payment the contractor would initially submit draft computerized, measurement shacts and these measurements would be got checked/test checked from the Engineer-in-Charge and/or his authorized representative. The contractor will, thereafter incorporate such changes as may be done during these checks/test checks in his draft computerized measurements, and submit to the Engineer-in-Charge a computerized measurement book, duly bound, and with its pages machine numbered. The Engineer-in-Charge and/or his authorised representative would thereafter check this MB and record the necessary cortificates, for their checks/test checks.

The final, fair, computerized measurement book given by the contractor, duly bound with its pages machine numbered should be 100% correct, and no cutting or over writing in the measurements would thereafter be allowed. If at all any error is noticed, the contractor shall have to submit a fresh computerized MR with its pages duly machine numbered and bound after getting the earlier MB cancelled by the Engineer-in-Charge. Thereafter the MB shall be taken in the records, and allotted a number as per the Register of Computerized MRs. This should be done before the corresponding bill is submitted for payment. The contractor shall submit two spare copies of such computerized MB for the purpose of reference and record by the various officers of the Engineer-in-Charge.

The contractor shall also submit to the Engineer-in-Charge separately his computerized Abstract of Cost and the bill based on these measurements, duly bound, and its pages machine numbered along with two spare copies of the bill. Thereafter, this bill will be processed by the Engineer-in-Charge and allotted a number as per the computerized record in the same way as done for the measurement book meant for measurements.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things necessary for checking of measurements/levels by the Engineer- in-Charge or his representative.

> कार्यसार्ग /स्यानाथन्त प्राधायं //way. Ofg. Princeer विवेशालयः नहां(वेयालय / Viankanerris College (जिन्ही) विश्वविद्यालय)/(University of Defu) विवेक श्विद्य, किल्ली-95 //www.Vian. Defu 95

n 23

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Dehi University, Delhi,



Except where any general or detailed description of the work expressly shows to the contrary, measurements shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard. Method of measurement or any general or local custom. In the case of items which are not covered by specifications, measurements shall be taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian Standards and if for any item no such standard is available then a mutually agreed method shall be followed.

The contractor shall give not less than seven days' notice to the Engineer-in-Charge or his authorized representative in charge of the work before covering up or otherwise placing beyond the reach of checking *and/or* test checking the measurement of *any* work in order that the same may be checked and/or test checking and/or test dimensions thereof be taken before the same is covered up or placed beyond the reach of checking and/or test checking measurement and shall not cover up and place beyond reach of checking and/or test checking measurement in writing of the Engineer in Charge or his authorised representative in charge of the work who shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or placed beyond the reach of checking measurements without such notice having been given or the Engineer-in-Charge's consent being obtained in writing the same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be made for such work or the materials with which the same was executed

Engineer-in-Charge or his authorised representative may cause either themselves or through another officer of the department to check the measurements recorded by contractor and all provisions stibulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that checking and/or test checking the measurements of any item of work in the measurement book and/or its payment in the interim, on account of final bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it releves the contractor from flac lities from any over measurement or defects noticed till completion of the detects liability period.

CLAUSE 7

Replace the contents of the 1stpara of this clause by the following:

The Interim or running account bills shall be submitted by the contractor for the work executed on the basis of recorded measurements on the format of the Engineer-in-Charge/Employer in triplicate on or before the date of every month fixed for the same by the Engineer-in Charge. The contractor shall not be entitled to be paid any such interim payment if the gross work done value since last bill is less than the amount specified in Appendix to Bid, in which case the interim bill shall be prepared on the appointed date of the month after the requisite progress is achieved, this can be relaxed by the Engineer-in-Charge in case the reasons for less progress in a particular period are reasonable in his opinion). Engineer-in-charge shall arrange to have the bill verified by taking or causing to be taken, where necessary, the requisite measurements of the work.

73



After the submission of bill by the Contractor, the Engineer-in-Charge shall process the same within 15 days indicating the certified bill stating the amount of admissible payment to the Contractor which the Engineer-in-Charge considers due and payable. The certified bill shall contain details of the security deposit to be deducted and such other deductions which may have become due and payable by the Contractor. After processing of bill by the Employer, within the time period as stated above, the payment shall be made to Contractor within next fifteen days."

CLAUSE 8

Delete last para of this clause i.e. delete "The Engineer-in-Charge in his sole discretion shall be adjusted in the subsequent interim bill by taking detailed measurements thereof.

CLAUSE 88

Replace the contents of this clause by the following:

"The contractor shall submit completion plans (as built drawings) for all components of the work executed within thirty days of the completion of the work.

In case, the contractor fails to submit the completion plans as aforesaid, he shall be liable to pay a sum of Rs1,00,000/-(Rs. One Lacs only) or 1% of contract value whichever is more and in this respect the decision of Engineer-in-Charge shall be final and binding on the contractor.

CLAUSE 9A

This clause is deleted.

CLAUSE 10

"No material of any kind shall be supplied/issued/made available by the Employer/Engineer-in-Charge"

CLAUSE 10B (i)

Replace the contents of this sub-clause by the following:

The contractor, on signing an indenture in the form to be specified by Engineer-in- Charge, shall be entitled to be paid during the progress of the execution of the work up to 75 % of the assessed value of any materials which are in the opinion of Engineer-in- Charge non-perishable, non-fragile & non-combustible, are required for the work, are in accordance with the contract and which have been brought on the site in connection therewith and are adequately stored and/or protocled against damage by weather or other causes but which have not at the time of advance been incorporated in the works.

स्वयासरी/स्वाभाषनं अक्षणं/AcigitOfg. Process विकेतलंड महाविद्यालय/Vivekenanda College (दिल्ली: विकाविद्यालय)/(University of DeN) विदेक विक्षर, विश्ली-95/Vivek Vinat. Celle-25

mi makeagy

on

NIT for Renovation of main auditorium,Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi,



When materials on account of which an advance has been made under this sub clause are incorporated in the work, the amount of such advance shall be recovered deducted from the next payment made under any of the clause or clauses of this contract. Further, secured advance for any material lying unutilized, after 3 months of release of secured advance, shall be recovered from the next bill.

Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with the approval of Engineer-in-Charge provided the contractor provides a comprehensive insurance cover for the full cost of such materials. The decision of Engineer in-Charge shall be final and binding on the contractor in this matter. No secured advance, shall however, be paid on nigh-risk materials such as ordinary glass, sand, petrol, diesel etc.

CLAUSE 10B (ii)

Replace the contents of this sub-clause by the following:

If requested by Contractor in writing, an interest bearing advance payment not exceeding 10% of the contract price(in two equal installments) shall be made to Contractor exclusively for mobilization for works. The first installment of such advance shall be released by Engineer-in-Charge to the Contractor on a written request after signing of agreement. The second installment shall be released by Engineer-in-Charge only after the Contractor furnishes the proof of the satisfactory utilization of the earlier installment to the entire satisfaction of Engineer-in-Charge. All withdrawals under mobilization advance should be affected before the gross value of work done reaches 10% of contract amount or 30 days from the date of commencement of works whichever is earlier.

The contractor shall submit bank guarantees (in the format given in bio documents) from a scheduled bank for the 110% of amount of mobilization advance before such advance is released. The bank guarantees for advances shall be made for the 110% of amount of advances and shall be valid for the contract period, and be kept renewed from time to time to cover the balance amount and likely period of complete recovery together with interest.

Provided always that provision of this clause shall be applicable only when so provided for in Appendix to Bid.

CLAUSE 10B (iii)

Not applicable

BION CARENDAR BEITY ACK (CR), Principal

no

স্বিৰয়ন্থ দল্লভিয়েজয়/Weekanando College (বিল্লা উদ্ধিনবিদ্ধানয//(University of Dohi) ভিষ্যক বিৰয়ে, বিল্লা এচ./Week When Dohi-Do

75



CLAUSE 10B (iv)

Replace the contents of this sub-clause by the following:

The mobilization advance and plant and machinery advance in (ii) & (ii) above bear simple interest at the rate of 10 percent per annum and shall be calculated from the date of payment to the date of recovery, both days inclusive, on the outstanding amount of advance. Recovery of such sums advanced shall be made by the deduction from the contractors bills commencing after first ten percent of the gross value of the work is executed & paid, and shall be recovered at the rate 15% on the gross value of interim payments in such a way that the entire advance is recovered by the time eighty percent of the gross value of the contract is executed and paid, together with interest due on the entire outstanding amount up to the date of recovery of the installment.

CLAUSE 10C

This clause is deleted and provisions of this clause shall not be applicable for this contract.

CLAUSE 10CC

This clause is deleted and provisions of this clause shall not be applicable for this contract.

CLAUSE 11

Replace the contents of this clause by the following:

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike manner both as regards materials and otherwise in every respect in strict accordance with the contract technical specifications. The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions issued by Engineer-in-Charge in writing in respect of the work.

The contractor shall comply with the provisions of the contract and with the care and diligence execute and maintain the works and provide all 'about and materials, tools and plants including for measurements and supervision of all works, structural plans and other things of temporary or permanent nature reduired for such execution and maintenance in so far as the necessity for providing these is specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all the works and methods of construction.

CLAUSE 12

Inset the following sub clause 12.4(A) between sub clauses 12.4 &12.5:

Any variations beyond 25% in any individual item of the bill of quantities shall have to be approved by Engineer-in-Charge. In case of total variations exceeding 15% of Contract Value, Concurrence of the Employer shall be mandatory.

Sub clauses 12.5 is deleted.

monan

कार्थशारी/स्थानसम्म प्राचार्था/Acigating, Portopa विदेशार्मतः वहाविद्यालय/Vivekanente Colego (दिल्मी विद्यसिद्यायाय)/LUniversity of Deihi) विदेश विद्यार, दिल्की-85/Vivek Virei, Deia-85



CLAUSE 17

Replace the contents of this clause by the following:

If the contractor or his working people or servants shall break, delace, injure or destroy any part of building in which they may be working, or any building, road, road kerb, fence, enclosure, water ploe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the promises on which the work or any part is being executed, or if any damage shall happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work within the period specified in Appendix to Bid(heroinafter called defects liability period) after a certificate final or otherwise of its completion shall have been given by the Engineer-in-Charge as aferesaid arising out of defect or improper. materials or workmanship, the contractor shall upon receipt of a notice in writing on that behalf make the same good at his own expense or in default, the Engineer-in-Charge shall cause the same to be made good by other workmen and deduct the expense from any sums that may be due or at any time thereafter may become due to the contractor, or from his security deposit or the proceeds. of sale thereof or of a sufficient portion thereof. The security deposit of the contractor shall not be refunded before the expiry of defects liability period after the issue of the certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later.

The Contract shall not be considered to be completed until the Performance Certificate has been issued by Engineer-in-Charge, with copy to Employer, after the end of defects liability period and delivered to the Contractor, stating the date on which the Contractor completed his obligations under defects liability period to Engineer-in-Charge's satisfaction. Only the Performance Certificate shall be deemed to constitute approval of the Works.

After the Performance Certificate has been issued, the Contractor and the Employer shail remain liable for the fulfillment of any obligation, which remains unperformed at that time. For the purposes of determining the nature and extent of any such obligation, the Contract shall be deemed to remain In force.

> क्षमेकारी/रयानायान् क्रथापा /Acay Dily, Prooper विवेकानंद माराविधालय /Vivek-anartia College (हिल्ही किथविधालय)/(University of Dain) विवेक विद्या, विल्ली 95/Viyek Vitor, Daini-96



CLAUSE 18

Replace the contents of this clause by the following:

The contractor shall provide at his own cost all materials tools & plants for proper execution of work. In addition to this, appliances, implements, other plants, ladders, cordage, tacklo, scaffolding and temporary works required for the proper execution of the work, whether original, a tered or substituted and whether included in the specifications or other documents forming part of the contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying with the requirements of Employer/Engineer-In-Charge as to any materials to which under these conditions he is ontitled to be satisfied, or which he is ontitled to require together with carriage therefore to and from the work. The contractor shall also supply without charge the requisite number of persons with the means and materials, necessary for the purpose of setting out works, and counting, weighing and assisting the measurement for examination at any time and from time to time of the work or materials. Failing his so doing, the same may be provided by Employer/Engineer-in- Charge at the contractor, under this contract or otherwise and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portions thereof.

CLAUSE 18A

Replace the contents of this clause by the following.

During continuance of the contract, the Contractor and his Subcontractors shall abide at all times by all existing labour enactments and rules made thereunder, regulations, notifications and byo laws of State or Central Government or local VIVEKANANDA COLLEGE and any other labour law (including rules), regulations, bye laws that may be passed or notification that may be issued under any labour law in future either by the State or the Central Government or the local VIVEKANANDA COLLEGE. The Contractor shall keep Employer/Engineer-in-Charge indemnified in case any action is taken against Employer/Engineer-in-Charge by the competent VIVEKANANDA COLLEGE on account of contravention of any of the provisions of any Act or rules made there under, regulations or notifications including amendments. If Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-coservance of the provisions stipulated in the notifications / nye-laws / acts / rules / regulations including amendments, if any, on the part of the Contractor, Employer shall also have right to recover from the Contractor any sum required or estimated to be required for making good the loss or damage suffered by Employer.

The employees of the Contractor and the Sub-contractor shall in no case be treated as the employees of Employer at any point of time

List of some major Labour Laws applicable to establishments engaged in construction works are given in Annexure A.1 of Special/Additional Conditions of Contract for reference purpose. However, the said list is merely indicative and the Contractor shall also comply with all/any other law that may be applicable.

The contractor and sub-contractors shall comply with the provisions related to welfare, safety, health & environmental protection as given elsownere in Annexure A-II of Special/Additional Conditions of Contract and other contract documents.

สมันเป็วหมากการ เมพาแกลงเราะเหมู คาสัญหา 112 RAG MERGERS AWARDEN OF COLOGE (marking of Democratic of Demo tgat iden, Rocks6/Viek Vince Det 19"

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delh University, Delhi,



Compliance with the applicable labour laws and the provisions related to welfare, safety, health & environmental protection shall be incidental to work and, unless specifically provided for in the contract, no payment shall be made to the Contractor for the same

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen's Compensation Act, 1923, Employer is obliged to pay compensation to a workman employed by the contractor, in execution of the works, Employer will recover from the contractor, the amount of the compensation so paid; and, without prejudice to the rights of the Employer under sub-section (2) of Section 12, of the said Act. Employer shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due by Employer to the contractor whether under this contract or otherwise. Employer shall not be bound to contest any claim made against it under sub-section (1) of Section 12, of the said Act, except on the written request of the, contractor and upon his giving to Employer full security for all costs for which Employer might become liable in consequence of contesting such claim.

CLAUSE 18B

Replace the contents of this clause by the following:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act 1970, and of the Contract Labour (Regulation, and Abolition) Central Rules, 1971, Employer is obliged to pay any amounts of wages to a workman employed by the contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities required to be provided under the above said Act and the rules under Clause 19H or under the Rules framed by Government from time to time for the protection of health and sanitary arrangements for workers employed by Contractors, Employer will recover from the contractor, the amount of wages so paid or the amount of expenditure so incurred, and without prejudice to the rights of the Employer under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, Employer shall be at liberty to recover such amount or any part thereof by deducting it from the security deposit or from any sum due by Employer to the contractor whether under subsection (1) of Section 20, sub-section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his giving to the Employer full security for all costs for which Employer might become liable in contesting such claim.

CLAUSE 19C

Replace the contents of this clause by the following.

खर्यक्षरी/स्वानाकन प्राजीम/२००७ - २०७ Frances विवेच्यनंद गटादियात्वय/vivekananda Cologa (दिल्ली कियुविद्यालय)/conversay of Domit स्रिवेक विद्याद, दिल्ली 90/Vivek Viter, Domit 85

NIT for Renovation of main auditorium,Sub-head:- Civil Work, Vivekanand College, Delhi University, Delhi



In respect of all labour directly or indirectly employed in the work for the performance of the contractor's part of this contract, the contractor shall at his own expense arrange for the safety provisions as per the provisions in the contract document and other rules/regulations tramed from time to time and shall at his own make arrangement and provide nocessary facilities as aforesaid, failing which he shall be liable to pay a penalty as per provisions of clause 25 of additional conditions of contract and in addition the Engineer-in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid and recover the costs incurred in that behall from the contractor.

CLAUSE 19D

Replace the contents of this clause by the following:

The contractor shall submit by the 4th of every month, to the Engineer-in-Charge a true statement showing in respect of the preceding month:-

the number of labourers employed by him on the work, their working hours,

the wages paid to them.

the accidents that occurred during the said fortnight showing the circumstances under which they happened and the extent of damage and injury caused by them, and the number of female workers who have been allowed maternity benefit according to Clause 19F and the amount paid to them.

Failing which the contractor shall be liable to pay a penalty as per provisions of clause 25 of additional conditions of contract, for each default or materially incorrect statement. The decision of the Engineer-In-Charge shall be final in deducting from any bill due to the contractor; the amount levied as fine and be binding on the contractor.

CLAUSE 19G

Replace the contents of first para of this clause by the following:

In the event of the contractor(s) committing a default or breach of any of the provisions in the Contract and rules/regulations framed by Government from time to time for the protection of health and sanitary arrangements for the workers as amended from time to time or furnishing any information or submitting or filing any statement under the provisions of the above Regulations and Rules which is materially incorrect, he/they shall, without prejudice to any other liability, pay a penalty as per provisions of clause 25 of additional conditions of contract for every default, breach or furnishing, making, submitting, filing such materially incorrect statements. The decision of the Engineer in-Charge shall be final and binding on the parties.

CLAUSE 21

Replace the contents of this clause by the following.

खन्मती/स्थालमाना शहरणा/Acia,Chg Pariapa एवरेक्तनेव प्रतीवदालप/vwekanarae Golege (तिल्ली जिल्ल्यनेव्हलन)/Yumearan, at Dainty क्रिके bogt, रिस्टी-35/vinat Vinat Geni 55



The contract shall not be assigned or sublet without the written approval of Engineer- in-Charge and if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any insolvency proceedings or make any composition with his creditors or attempt to do so, or if any pribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any officer of Employer/Engineer-in-Charge in any way relating to his office or employment, or if any such officer shall become in any way directly or indirectly interested in the contract. Employer on recommendations of Engineer-in-Charge shall have power to adopt the course specified in Clause 3, hereof in the interest of Employer and in the event of such course being adopted, the consequences specified in the said Clause 3 shall ensue.

The sub-contracting shall be generally limited to 50% of the contract price.

It will be abligatory on the part of the Contractor to obtain consent of Engineer-in-Charge to the identity of the sub-contractor. Not less than 28 days before the intended date of each Sub-contractor commencing work, the Contractor shall notify Engineer-in-Charge of such intention. Engineer-in-Charge will give his consent after assessing and satisfying itself of the capability, experience and equipment resources of the sub-contractor. In case Engineer-in-Charge intends to withhold its consent, it should inform the Contractor within 15 days to enable him to make alternative arrangements to fulfill his works program.

The Contractor shall not be required to obtain consent for purchases of Materials which are in accordance with the standards specified in the Contract or provisions of labour or for the subcontracts for which the Sub-contractor is named in the Contract:

The provision of labour and material and for party Contractors / piece Works under direct supervision of Contractor's Representatives shall not come under the preview of this clause.

The value of a sub-contract as and when awarded, should be intimated by the Contractor to Engineer-in-Charge and it should also be cartified that the cumulative value of the sub-contracts awarded so far is within the aforesaid limit of 50%. A copy of the contract between the Contractor and Sub-Contractor shall be given to Engineer-in- Charge within 15 days of signing and in any case 7 days before the Sub-Contractor starts the Work and thereafter the Contractor shall not carry any modification without the consent in writing of Engineer-in-Charge. The terms and conditions of sub-contracts and the payments that have to be made to the sub-contractors shall be the sole responsibility of the Contractor.

The Contractor shall provide sufficient superintendence, whether on the site or elsewhere, to ensure that the work to be carried out by a sub-contractor complies with the requirements of the Contract.

In the case of sub-contracts for electrical and mechanical works, which the Contractor intends to produce, the Contractor shall, prior to inviting tenders from sub-contractors, submit such documents to Engineer-in-Charge for review.

खयकारी/खानादम्न प्राथ/ग/Aetg/Cfig Printpa विवेत्तानंद, महाविधीताम/Vivekatarius College (हिन्दी दिव्यविद्यालय)/IUniversity of Defn) विवेक विद्यार, दिल्ली-१४/Viven Viter Defn! 96

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delh University , Delhi,



The proposed sub-contract terms and conditions shall impose on the sub-contractor such terms of the Contract as are applicable and appropriate to the part of the Works to be sub-contracted, to anable the Contractor to comply with his obligations under the Contract.

Notwithstanding any consent to sub-contract given by Engineer-in-Charge, if in his optition he considers it necessary, the Engineer-in-Charge shall have full power to order the removal of any sub-contractor from the Site or off-Site place of manufacture or storage. Which power shall not be exercised unreasonably.

The Contractor shall be responsible for observance by all Sub-contractors of all the provisions of the Contract. The Contractor shall be responsible for the acts or defaults of any Sub-contractor, his representatives or employees, as fully as if they were the acts or defaults of the Contractor, his representatives or employees.

GLAUSE 25

Replace the contents of this clause by the following:

Settlement of Disputes & Arbitration

Amicable Resolution

Save where expressly stated to the contrary in this Agreement, any dispute, difference or controversy of whatever nature between the Parties, howsoever arising under, out of or in relation to this Agreement (the "Dispute") shall in the first instance be attempted to be resolved amicably in accordance with the procedure set forth in clause (b) below.

The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either on the Site or at any other location acceptable to the Engineer.

No action at law concerning or arising out of any Dispute shall be commenced unless and until all applicable Dispute resolution procedures set out in Clauses 25.1 & 25.2 shall have been finally exhausted in relation to that Dispute or any Dispute out of which that Dispute shall have arisen with which it may be or may have been connected.

If either party considers any action of other party to be outside the requirements of the contract or disputes any drawings, record or decision given in writing on any matter in connection with or arising out of the contract or carrying out of the work, to be unacceptable, he shall promptly within 15 days refer the matter to the Principal , VIVEKANANDA COLLEGE or his nominee, for amicable settlement. Upon such reference, both the Parties shall meet at the earliest mutual convenience and in any event within fifteen (15) days of such reference to discuss and attempt to amicably resolve the Dispute. If the Dispute is not amicably settled within thirty (30) days of such meeting between the Parties, either Party may refer the Dispute to arbitration in accordance with the provisions of Clause 25.2 below.

> कार्यवर्धां / स्वानायन्त प्राडायां / Acty. Only Princeso विवेकतीय पहर्णियालप. / Vivelamonda Collegia (दिल्ली विवय, दिल्ली-95 / Vivelamonty of Conhi) योगेक विवय, दिल्ली-95 / Vivela Vinar, Defri-95



Arbitration

Procedure.

Subject to the provisions of Clause 25.1, any Dispute, which is not resolved amicably, shall be finally settled by binding arbitration under the Arbitration and Conciliation Act, 1996.

The Arbitration proceedings shall be conducted by the Sole Arbitrator to be appointed or nominated by the Principal , VIVEKANANDA COLLEGE The Party invoking the arbitration clause shall give a notice of its intention to proceed for the arbitration to Principal . VIVEKANANDA COLLEGE requesting for appointment of Arbitrator. Such notice shall provide details for the claims along with the amount thereof and supporting documents. If within 30 (thirty) days of receipt of such notice/intimation, Principal, VIVEKANANDA COLLEGE fails to appoint arbitrator, the Party seeking appointment of arbitrator may take further steps in accordance with Arbitration Act.

The arbitrators shall always give item-wise and reasoned awards in all cases where the value of total claims exceeds Rs.1.00 million.

The award of the sole Arbitrator shall be binding on all parties.

Neither party shall be entitled to bring a claim for arbitration, if it is not filed within four months of the following:-

Of the date of completion of the work as certified by Engineer-in-Charge Or

Of the date of abandonment of the work or breach of contract under any of its clauses. Or

Of its non-commencement or non-resumption of work within 10 days of written not co for commencement or resumption as applicable. Or

Of the cancellation, termination or withdrawal of the work from the contractor in whole or in part, and/or revision or foreclosure of the contract. Or

If the claim pertains to rates or recoveries introduced in the final bill, the reference to the Arbitrator shall be made within four months from the date of payment of the final bill to the contractor or from the date a registered notice is sent to the contractor to the effect that his final bill is ready by Engineer-in-Charge (whose decision in this respect shall be final and binding) whichever is earlier.

If the claim pertains to any action by either party during delects liability period, the reference to the Arbitrator shall be made within two months from the date of end of defects liability period.

If the matter is not referred to arbitration within the period prescribed above, all the rights and claims of either party under the contract shall be deemed to have been forfeited and absolutely barred by time for arbitration.

Place of Arbitration

The place of arbitration shall be at Delhi.

ৰাগঞ্জাৰী/ব্যালয়ন্দ হাজানা/Addp.Dilg Prinspan হিউৰমানৰ নতানিয়ালয় /Vivetananch College (জিলা হিচাৰ্যবিক্লেন্য)/(Licinensity of Delm) হিৰীক বিয়াৰ, সিল্লি-এচ /Vivet Viran Dolm-95

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi.



English Language

The language of arbitration shall be English and the Award shall be a speaking award.

Performance during Arbitration

Pending the submission of and/or decision on a dispute and until the arbitration award is published; the Parties shall continue to perform their respective obligations under this Agreement without prejudice to a final adjustment in accordance with such award.

Costs

Each of the Parties to this Agreement shall bear their own respective costs for and during the Arbitration and shall not raise any claim in respect thereof as against the other Party. The fees, if any, of the arbitrator and other expenses incurred by Arbitrator shall be shared in equal proportion by both the parties and shall be paid before the award is made and published.

No Suspension of Work on Account of Arbitration

The reference to Arbitratian shall proceed not withstanding that the Works shall not then be or be alleged to be complete, provided always that the abligations of the Employer, Engineer-in-Charge and the Contractar shall not be altered by reasons of arbitration being conducted during the progress at the Works. Neither party shall be ontitled to suspend the work or part of the work to which the dispute relates on account of arbitration and payments to the Contractor shall continue to be made in terms of the Contract.

Interest on Arbitration Award

Where the arbitral award is for the payment of money, no interest shall be payable on whole or any part of the money for any period, till the date on which the award is made.

Jurispiction of Courts

Where recourse to a Court is to be made in respect of any matter, the court at Delhi/ New Delhi shall have the exclusive jurisdiction to try all disputes between the parties

CLAUSE 29

Replace the contents of first para of sub clause (i) of this clause by the following:

Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against the contractor, the Engineer-in-Charge/Employer shall be ontitled to withhold and also have a lien to retain such sum or sums in whole or in part from the security. If any deposited by the contractor and for the purpose aforesaid, the Engineer- in-Charge or the Employer shall be entitled to withhold the security deposit. If any, furnished as the case may be and also have a lien over the same pending finalization or adjudication of any such claim. In the event of the security being insufficient to cover the claimed amount or amounts or if no security has been taken from the contractor, the Engineer-in-Charge or the Employer shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums found payable or which may at any time thereafter become payable to the contractor under the same contract or any other contract with the Employer pending finalization of any such claim.

कृतप्रदार्श/पद्यलपन्त क्रीवामा/Actor/Gits Prindpu विविधनंद पद्मपिरालय/vivessrands College (दिल्ले विद्यनानिशालय)/tsrowersity of Oebil) विद्येक विद्यून विल्ली 95/vives Vives Defin-95



CLAUSE 29A

Replace the contents of this clause by the following:

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under the contract may be withheld or retained by way of lien by the Engineer-in-Charge or the Employer against any claim of the Engineer-in-Charge or Employer in respect of payment of a sum of money arising out of or under any other contract made by the contractor with the Engineerin-Charge or the Employer.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the Engineer-in-Charge or the Employer will be kept withheld or retained as such by the Engineer-in-Charge or the Employer or till his claim arising out of the same contract or any other contract is either mutually settled or determined by the arbitration clause or by the competent court, as the case may be and that the contractor shall have no claim for interest or damages whatscever on this account or on any other ground in respect of any sum of money withheld or retained under this clause and duly notified as such to the contractor.

CLAUSE 34

Replace the contents of this clause by the following:

The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter referred to as T&P) required for execution of the work.

CLAUSE 35

This clause is deleted.

CLAUSE 36

Replace the words "Principal Technical Representative" by "Engineer in charge appointed by VIVEKANANDA COLLEGE", wherever occurring, in this clause.

CLAUSE 42

This clause is deleted.

CLAUSE 45

Replace the contents of this clause by the following:

Security Deposit of the work shall not be refunded till the contractor produces a clearance certificate from the concerned Labour Officer. As soon as the work is virtually complete the contractor shall apply for the clearance certificate to the Labour Officer under intimation to the Engineer-in-Charge. The Engineer-in-Charge, on receipt of the said communication, shall write to the Labour Officer to intimate if any complaint is pending against the contractor in respect of the work. If no complaint is pending, on record till after 3 months after completion of the work and/or no communication is received from the Labour Officer to this effect till six menths after the date of complation, it will be deemed to have received the clearance certificate and security deposit will be released subject to clause 17 of SCC.

85

कृषकती/रसम्पर्धन अञ्चापः/ActorCity, Predatal विवेद्यनंड ग्रहीविद्यालय/vivekanunda Conage (laceी जिल्लविश्वालय)/RUniversity of Data) विवेक विवार, विल्ली 85/vivek Yirar, Dati 85

h

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Dethi,



ADDITIONAL CONDITIONS OF CONTRACT

The special/additional conditions given heraunder in this section are either not covered in general conditions of contract or are supplementary to the corresponding provisions in general conditions of contract and shall be read in conjunction with the general conditions of contract. However, in case of any difference/ambiguities between the provisions in general conditions of contract and special/additional conditions of contract, the provisions in special/additional conditions of contract shall prevail.

COMPLIANCE WITH STATUTES, REGULATIONS AND LAWS

The Contractor shall familiarize themselves and conform in all aspects with:

The provision of any enactment in India as applicable from time to time.

Regulations or bye-laws of any local body and utilities.

The Contractor shall be bound to give all notices required by statute, regulations or by-laws, as aforesaid and to pay all fees and bills payable in respect thereof. The Contractor will arrange necessary clearances and approvals before the Work is taken up.

ignorance of Rules, Regulations and Bylaws shall not constitute a basis for any claim at any stage of work.

The Contractor shall indemnify Employer/Engineer-in-Charge against all penalties and liabilities of every kind of breach of any such enactment, laws, regulations, bye-laws or rules.

ENGINEER-IN-CHARGE'S INSTRUCTIONS

The Contractor shall comply with instructions given by Employer/Engineer-in- Charge in accordance with the Contract.

The Contractor shall give reasonable notice to Engineer-in-Charge of any instruction, which he considers necessary for the execution of the works, to enable Engineer-In-Charge to issue the instruction so that progress of the Works is not delayed. Engineer-In-Charge shall not, however, be bound to issue any instruction which, in its opinion, is unnecessary.

No act or omission by Engineer-In-Charge or Engineer-in-Charge's Representative in the performance of any of the Engineer-in-Charge's duties or the exercise of any of the Engineer-in-Charge's powers under the Contract shall, in any way, operate to relieve the Contractor of any of the duties, responsibilities, obligations or liabilities imposed upon the Contractor by any of the provisions of the Contract.

FACILITIES FOR AND CO-ORDINATION WITH OTHERS

The Contractor shall, in accordance with the requirements of Employer/Engineer- in-Charge, afford all reasonable facilities for any other Contractor who may be carrying out, on or adjacent to any Site any Work not included in the Contract but required by Employer/Engineer-in-Charge, any utilizes undertaking or other duly constituted. VIVEKANANDA COLLEGE.

> कार्यक्रमी/स्थानारान्त प्राजयो/Adg.Ofg Principa विदेखानेव अशाविद्याराय/Vivekananda Oxlege [जिल्ली विश्वविद्यालय]/Kein vensity of Deshi) विवेक विद्यार, दिल्ली 96/Vivink Viter, Deshi 95

86



The Contractor shall, on the written request of Engineer-in-Charge, make available to any such other Contractor or to Engineer-in-Charge or any such. VIVEKANANDA COLLEGE, any roads or ways for the maintenance of which the Contractor is responsible, for which no additional payment shall be made by Employer.

The Contractor shall be deemed to have made adequate allowance in the Contract Price and in the Works Program in respect of these obligations.

WATER & ELECTRICITY CHARGES

As per Clause 31A if the water is supplied by _VIVEKANANDA COLLEGE, the water charges @ 1 _ % shall be recovered on gross amount of the wark done.

Similarly if electricity is supplied by VIVEKANANDA COLLEGE electricity charges @ 1% shall be recovered on Gross amount of work done. The contractor shall make his own arrangement to draw electricity from the point fixed by VIVEKANANDA COLLEGE.

PROGRAMS

The Contractor shall submit a detailed program to Engineer-in-Charge after issue of Letter of Acceptance not later than 14 days from the date of issue of Letter of Acceptance. The Contractor shall also submit a revised program whenever Engineer-in-Charge finds that the previous program is inconsistent with actual progress or with the Contractor's obligations.

Each program shall include the following:

the order in which the Contractor proposes to carry out the Works, all major events and activities in the production of Construction or Manufacture Documents; and

the sequence of all tests specified in the Contract including Integrated Testing and Commissioning. The Works Program shall show the Contractor's plan for organizing and carrying out whole of the Works.

Tasks in the Works Program shall be sufficiently detailed to describe activities and events that include, but are not limited to, the following

Key Dates, and Works Area Hand-over Dates, all physical work to be undertaken in the performance of the Contract obligations, including Temporary Works,

the requested date for issue of any drawings or information by the Engineer-in-Charge, procurement of major materials and the delivery and/or partial delivery date on-Site of principal items of Contractor's Equipment, any off-site work such as production or pre-fabrication of components, installation of temporary construction facilities, design, supply and/or construction activities of sub-contractors, any outside influence which will or may affect the Works.

The Works Program shall show achievement of all Key Dates and Works Area Hand-over Dates. No significant alteration to the program, or to such arrangements and methods, shall be made without obtaining consent of Engineer-in-Charge. If the progress of the Works does not conform to the program, Engineer-in-Charge may instruct the Contractor to revise the program, showing the modifications necessary to achieve completion within the Time for Completion.

> নিন্দ স্বাথ স্বের্টা / ধরাম / Acts / Ong Principal বিবিজনের করমিনারেশ / Vivenarance College (ছিলেন কির্তাবিধারেশ) // University of Deini) বিবির্দ নিরার, বিলেনিকে / Viven Vihar, Deini-Re

> > gro



Consent by Engineer-in-Charge to Program shall not relieve the Contractor of any of his responsibilities or obligations under the Contract. If the Program indicates that a Key Date/Milestone has not, or will not be met, it shall not, by itself entitie the Contractor to an extension of time in relation to such Key Date/Mile Stone.

If at any time Engineer-in-Charge considers the actual or anticipated progress of the work reflects a significant deviation from the Works Program, he may request the Contractor to submit a proposed revised Program which together with Narrative Statement, shall be submitted by the Contractor within seven (7) days after the Engineer-in-Charge's Instruction. The proposed revised Works Program shall show the sequence of operations of any and all works related to the change and the impact of changed work or changed conditions.

For the Project, the Contractor shall adopt 7 days a week calendar, identical calendar for the purpose of programming and Execution of Works. Official documents shall be transacted during 5 days week - Monday through Friday, except for National (Government) Holidays. For Project purposes, a week begins at 0001 hours on a Monday and ends at 2359 hours on a Sunday. The completion of an activity or the achievement of an event when given a week number shall be taken to mean midnight on the Sunday at the end of the numbered week. An access date or activity start date when given as a week number shall be taken to mean 0001 hours on a Monday of the Numbered week.

Failure of the Contractor to submit any program, or any required revisions thereto within the time limits stated for acceptance by the Engineer-in-Charge, shall be sufficient reason for not making the relevant stage on account payment by the Engineer-in-Charge.

PROGRESS REPORTS

The Contractor shall submit to Engineer-In-Charge by the end of each calendar month his Monthly Progress Report (3 copies) which shall, amongst other things, highlight actual or potential departures from the Works Program and state the measures which the Contractor proposes to take in order to make good or reduce any delay and shall account for all work actually performed from

28th day of the last month and up to and including the twenty-tifth (25th) day of the month of the submission.

The Contractor shall submit to Engineer-in-Charge, as and when desired, a written report as to the progress of produrement, off-Site manufacture of various components if any. The Contractor shall also submit to Engineer-in-Charge such other reports as may reasonably be required by him or any relevant VIVEKANANDA COLLEGE or public body.

The monthly progress report shall inter-atia contain details regarding: FINANCIAL STATUS a narrative review of all significant financial matters and actions proposed or taken in respect to any outstanding matters, a spread sheet indicating the status of all payments due and made a report on of the status of any outstanding claims. The report shall in particular provide interim updated accounts of continuing claims.

> कायसधी /स्वानापन्न प्राचारा/Adds/Offy Princips विदेसानंद पदाविवालय/Vivetarianda College (विदेसी घेअवविवालय)/4University of Defit) विकेक विद्वार, फिल्ही 06 /Vivet Vilget, Doats 05

m dren



PHYSICAL PROGRESS

It shall describe the status of work performed, significant accomplishments, including critical items and problem areas, corrective actions taken or planned and other pertinent activities, and shall, in particular, address interface issues, problems and resolutions.

It shall include a simplified representation of progress measured in percentage terms compared with percentage planned as derived from the Works Program.

PROGRAMME UPDATE (For Entire Project)

Program updating shall include the monthly Program update which shall be prepared by recording actual activity completion dates and percentage of activities completed up to the twenty-fifth (25th) of the month together with estimates of remaining duration and expected activity completion based on current progress. The Program Update shall be accompanied by an Activity Report and a Namative Statement.

MILESTONES STATUS

A report on the status of all Milestones due to have been achieved during the month and forecasts of achievement of any missed Milestones, and those due in the next month.

PLANNING AND CO-ORDINATION

A summary of all planning/co-ordination activities during the month and details of outstanding actions.

A schedule of all submissions and consents/approvals obtained/outstanding.

CASH FLOW ESTIMATE

The Contractor shall furnish to the Engineer the detailed cash flow estimate in respect of the works within 1 month of the award of the Contract. This shall be up-dated and submitted every month thereafter till the completion of the works.

PROCUREMENT REPORT

A summary of all significant producement activities during the month, including action taken to overcome problems.

Submit a report listing major items of plant and materials to be incorporated into the Works.

SAFETY

(1)A review of all safety aspects during the month including reports on all accidents and actions, proposed to prevent further occurrence.

ENVIRONMENTAL

(1) A review of all the environmental issues during the past month to include all monitoring reports, mitigation measures undertaken, and activities to control environmental impacts.

-marazi

कायकारी/स्थानापनः अवश्य/Acg./Ofg.Princede किंग्रेकानंदः पञ्चविद्यालय/Vivekonanoa Gosege (हिल्ली 'वेदलरिवालय)/(University of Deix) बिवेक विसार, विल्ली/95/Vjonk Virat. Deim 96

ge

89

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivakanand College, Dethi University , Delhi,



IDENTIFICATION & SHIFTING OF UTILITIES :

Identification of underground utilities, preparation of utility shifting/relocation plans for underground/over ground utilities to be affected due to project execution. Shifting of all affected utilities like sever lines/storm water lines, water supply lines, and electric cables/OFC to be affected due to project execution. The work of identification of all underground utilities, preparation of utility shifting/relocation plans for underground/over ground utilities to be affected due to project execution shall be considered incidental to work and no payment shall be made to contractor. However payments for actual relocation/shifting of all affected utilities like sewer lines/storm water lines, water supply lines and electrical cables/OFC shall be made to Contractor, if done by the Contractor.

The contractor shall be responsible to coordinate with service provider/concerned authorities for shifting of utilities. This will include initial and frequent follow-up meetings/ actions/ discussions with each involved service provider/ concerned authorities.

The contractor will obtain necessary approval from such Authorities after payments by the Employer/Engineer-in Charge and also in cases where payments are not required to be made for such shifting. Employer/Engineer-in- Charge will also write to all concerned departments / service provider organization for expediting and facilitating shifting of utilities and removal of encroachment etc.

The contractor will not be entitled for any additional compensation for delay in shifting of utilities by the service provider /concerned authorities. Payment for shifting of utilities as required by the concerned department shall be made by the Employer/Engineer-In-Charge.

In case any utility(ics) is encountered, the shifting of the utility(ics) would be undertaken only in exceptional circumstances where in the opinion of the Engineer-in-Charge no other option is available.

No payment shall however be made for supporting the utilities during course of work.

The utilities shall be divorted with proper halson and approval of the utility owning agencies. The utilities which are not be diverted but require supporting, proper supporting shall be done so that they are not damaged. Due precautions shall be taken by Contractor while handling the existing utilities and the same must not be damaged at any cost. If due to some or the other reason, miss-happening occurs, it should be rectified immediately by the Contractor at his own cost under intimation of Engineer-in-Charge/Employer. Till rectification of the damaged utility, the Contractor shall make arrange substitute arrangement for keeping the utility functional at his own cost.

SAFETY OF WORKS

The Contractor shall throughout the execution of the Works including the carrying out of any testing, commissioning or remedying of any defect:

take full responsibility for the adequacy, stability, safety and security of the Works, Plants, Contractor's Equipment, Temporary Works, operations on Site and methods of manufacture, installation, construction and transportation:

कार्यसमी /स्थानायल अनग्ध /Acts Ofg. Prinapa. श्विरेकनंत भरतविद्यालय /Vwekaranna Colege (दिल्ली-दिध्धविद्यालय)//University of Delhij बिलेक बिहार, दिल्ली 96/Vwee Vibar, Delhi 95



have full regard for the safety of all persons on or in the vicinity of the Site (including without limitation persons to whom access to the Site has been allowed by the Contractor), comply with all relevant safety regulations, including provision of safety gear, and insofar as the Contractor is in occupation or otherwise is using areas of the Site, keep the Site and the Works (so far as the same are not completed and occupied by Employer) in an orderly state appropriate to the avoidance of injury to all persons and shall keep Employer/Engineer-in-Charge indemnified against all injuries to such persons.

Provide and maintain all lights, guards, fences and warning signs and watchmen when and where necessary or renuired by Employer/Engineer-In- Charge or by laws or by any relevant VIVEKANANDA COLLEGE for the protection of the Works and for the safety and convenience of the public and all persons on or in the vicinity of the Site; and

where any work would otherwise be carried out in darkness, ensure that all parts of the Site where work is being carried out are so lighted as to ensure the safety of all persons on or in the vicinity of the Site and of such work.

Contractor is required to take note of all the necessary provisions related to Safety. Health and Environment Protection enclosed at Annexure-A-II of Special/Additional Conditions of Contract and the Contractor's bid price shall be inclusive of all the necessary costs to meet the prescribed safety standards.

Contractor shall be paid for this work only under relevant items in BOQ, if especially provided for in the BOQ. If not provided for in BOQ, the above mentioned works and the related activities shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

In the case, the Contractor fails in the above, Employer/Engineer-in-Charge may provide the necessary arrangements and recover the costs from the Contractor.

PROTECTIONOFTHE ENVIRONMENT

The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to avoid injury, damage and nuisance to people and property resulting from pollution, noise and other results of his operations. The Contractor shall ensure that air emissions, surface discharges and elfluent from the Site during the Contract Period shall not exceed the values as per the requirements of Employer/Engineer-In-Charge. Local Bodies and other statutory provisions, and shall not exceed the values prescribed by law. The Contractor shall conform to the Employer/Engineer-in-Charge and shall indemnify Employer/Engineer-in-Charge against any liability or damages or claims arising out of his operations. The Contractor shall be responsible and liable for any stoppage, closure or suspenation of the works due to any contravention of statutory requirements relating to the protection of the environment and shall indemnify and keep indemnified Employer/Engineer-in-Charge in this regard.

The Contractor's Site Environmental Plan shall be developed from provisions related to Safety, Health and Environment Protection enclosed at Annexure-A-II of Special/Additional Conditions of Contract and the Contractor's bid price shall be inclusive of all the necessary costs to meet the prescribed safety, health & environmental standards.

> अहर्भराई/स्थनापना अवाय/Acts/36g Pincipa विदेश्वरनंद प्रदाविदालय/Vivesar anda Golegn (दिलारे विद्यप्रदानप्रस्य)/(University of Delta) विदेश विद्यप्र, दिल्ली 95/Vives Viter, Oeth-30

Q24

91



CONTRACTOR'S OPERATIONS ON SITE

The Contractor shall confine his operations to the Site, and to any additional area which may be provided to the Contractor and agreed by Engineer-in-Charge as working areas. The Contractor shall take all necessary precautions to keep his personnel and equipment within the Site and such additional areas, and to keep and prohibit them from encreaching on adjacent land.

DISCOVERIES

All fossils, coins, articles of value or antiquity and structures and other remains or things of geological or archaeological interest, in addition to oil and other minerals discovered on the Site shall be the absolute property of the Employer/Government and the Contractor shall take all the necessary precautions to prevent its workmen or its sub-contractors' workmen or any other parson from removing or damaging any such article or thing and shall immediately upon discovery thereof, acquaint Employer/Engineer-in-Charge of such discovery and carry out the instructions of Employer/Engineer-in-Charge

PUBLICITY

The Contractor shall not publish or otherwise circulate alone or in conjunction with any other person, any articles, photographs or other materials relating to the Contract. the Site, the Works, the Project or any part thereof, nor impart to the Press, or any radio or television network any information relating thereto, nor allow any representative of the media access to the Site, Contractor's Works Areas, or off-Site place of manufacture, or storage except with the permission in writing of Employer/Engineer-in-Charge. The Contractor shall ensure that his sub-contractors of any tier shall be bound by a like obligation and shall, if so required by Employer/Engineer-in-Charge. The provisions of this Sub-Clause shall not exempt the Contractor from complying with any statutory provision in regard to the taking and publication of photographs.

WORKING HOURS

The Contractor, if required, shall carry out work during night hours or in shifts, unless specifically provided otherwise in the Contract. No increase in rates or extra payments shall be admissible for night work.

The Contractor shall provide adequate lighting and safety arrangements for night operations.

Due to sensitive location of the project site, there may be restrictions placed on movement of vehicles, working hours or there may be stoppage of work for particular periods by Police/Administrative Authorities due to security reasons or otherwise. No claim whatsoever on this account shall be entertained notwithstanding the fact that the contractor may have to pay to labourers and other staff engaged directly or indirectly on the work according to the provisions of labour regulations and/or any agreements entered upon by Contractor.

व्यवंदायी/त्यानाच्ना प्राथ्यी/Acts/Offa Principa विवेध्यनंद यहापियालय/Vivekananda College (विरुष्ट विक्वविद्यालय)/(University of Dath) विवेक विद्यार, विल्ली-85/Vivek Year, Det 695



PRESERVATION OF PEACE AND ORDERLY CONDUCT

The Contractor shall be responsible for preservation of peace and orderly conduct at the site and its neighborhood by Contractor's employees. Representatives, petty contractors, Sub Contractors etc. In case, deployment of a Special Police Force, becomes necessary at or near Site due to disorderly conduct by Contractor's employees, Representatives, petty contractors, Sub Contractors etc., during the tenure of works, the expenses for the same shall be borne by the Contractor. The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or

disorderly conduct by or amongst his staff and labour, and to preserve peace and protection of persons and property in the neighborhood of the Works against such conduct.

INSURANCE

The Contractor shall insure the Plants, Materials and Works in the joint names of the Employer & the Contractor against all loss or damage. This insurance shall cover loss or damage from any cause other than the Employer's risks listed elsewhere in the contract. Such insurance shall be (or a limit of not less than the full replacement cost (including profit) and shall also cover the costs of demolition and removal of debris. Such insurance shall be in such a manner that Employer and the Contractor are covered from the commencement date until the date of issue of the Completion Cartificate for the whole of Works. The Contractor shall extend such insurance to provide cover until the date of issue of the Performance Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the issue of the Completion Certificate, and for loss or damage occasioned by the Contractor or Sub-contractors in the course of any other operations.

The Contractor shall insure the Contractor's Equipment against all ilsks, all loss or damage. This insurance shall cover loss or damage from any cause other than the Employer's risks listed elsewhere in the contract. Such insurance shall be for a limit of not less than the full replacement value (including delivery to Site). Such insurance shall be in such a manner that each item of equipment is insured while it is being transported to the Site and throughout the period it is on or near the Site.

The Contractor shall insure against liability to third parties in the joint names of Employer & the Contractor for any loss, damage, death or bodily injury which may occur to any physical property (except Contractor's Plants, Materials and Works) or to any person (except contractor's personnel), which may arise out of the performance of the Contract and occurring before the issue of the Performance Certificate. Such insurance shall be at least for the amount of Rs.0.50 Million for any one incident, with no. of incidents unlimited.

The Contractor shall effect and maintain insurance against losses and claims ansing from the death or injury to any person employed by the Contractor or any Sub-contractor (wherever applicable) in such a manner that the Employer and the Engineer-in-Charge are indemnified under the policy of insurance. For Sub- contractor's employees (wherever applicable), such insurance may be effected by the Sub-contractor, but the Contractor shall be responsible for compliance with this Clause.

For the liability towards insurances as above the Contractor shall obtain and submit (but not limited to) the following insurances:

यावेदग्री/स्थानसम्म आजवा/Adg.CMg Enroyal विवेदग्रन्त महाविद्यासय/Vivekepanda College (विल्ली विकारियासय)/(University of Sector) दिवेद, विकार, विन्ती-65/Vivek Vitor, Ceth-65

93

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



Contractor's All Risk Policy (CAR Policy) Workman Compensation Policy Third Party Liability insurance Policy

The Contractor shall, within 7 days from the issue of Notice to commence the work, submit to Engineer-in-Charge:

Evidence that the insurances described in this Clause have been affected, with an Indian Insurance. Company and Copies of the policies for the insurances described in this Sub-Clause.

When each premium has been paid, the contractor shall submit copy of receipts to VIVEKANANDA. COLLEGE Engineer-in-Charge.

The contractor shall affect all insurances for which he is responsible with insurers and in terms approved by Engineer-in-Charge. Each policy insuring against loss or damage shall provide for payments to be made in the currencies required to rectify such loss or damage. Payments received from insurers shall be used for the rectification of such loss or damage.

The contractor (and, if appropriate, Employer) shall comply with the conditions stipulated in each of the insurance policies. The contractor shall make no material alteration to the terms of any insurance without the prior approval of Engineer-In-Charge. If an insurer makes (or purpose to make) any such alteration, the contractor shall notify Engineer-in-Charge immediately.

If the contractor fails to effect and keep in force any of the insurances required under the contract, or fails to provide satisfactory evidence, policies and receiptsinaccordancewiththissubclause.Employer/Engineer-in-Charge may, without prejudice to any other right or remedy, effect insurance for the coverage relevant to such default, and pay the premiums due. In such cases the premium paid by Employer/Engineer-in-Charge plus overheads (equal to 50% of the premium paid) shall be recoverable from the contractor by Employer/Engineer- in-Charge, and may be deducted by Employer/Engineer-in-Charge from any monies due , or to become due to the contractor or recover the same as debt due from the contractor. The contractor shall not dispute the amount of premium paid by Employer/Engineer-in-Charge or the overhead charges thereon.

Nothing in this clause limits the colligations, liabilities or responsibilities of the contractor or Employer/ Engineer-in-Charge, under the other terms of the contract or otherwise. Any amount not insured or not recovered from the insurers shall be borne by the contractor.

The Contractor shall submit to Engineer-in-Charge, the details of all claims made with the insurer and claims accepted by the insurer or any other details as required by Engineer-in-Charge on monthly basis.

NOTICE TO CONTRACTOR

All notices to the Contractor shall be served by post or mail or telefax or by hand to the Contractor or his authorized representatives. In case of notices delivered by post, they will be deemed to have been delivered after 7 days of dispatch.

द्वापकारी/स्थलपाल प्राथमि/Actg/Ditg. Principa विवेक्सनंद प्रसागिणास्थ/vivekarinida College (दिल्ली विवयविद्यार्थ्य)/(University of Delh.) विवेक विद्यार, दिल्ली-SC/Vivek Vibar, Delh.45

NIT for Renovation of main auditorium.Sub-head:- Civil Work, Vivekanand College, Delhi University , Delhi,



NOTICE TO EMPLOYER/ENGINEER-IN-CHARGE

All notices to Employer/Engineer-In-Charge shall be served by post or mall or telefax, or by delivering by hand to the address nominated for the purpose.

TESTING

This sub clause shall apply to all tests on plants/works/materials as specified in the Contract. The Contractor shall provide all documents and other information necessary for all types of testing and such assistance, labour, materials, electricity, fuel, stores, apparatus and instruments as are necessary to carry out such tests efficiently. All required tests shall be made in the presence of Engineer-in-Charge's representatives. If Engineer-in-Charge's representative does not attend at the time and place agreed, or if the Contractor and Engineer-in-Charge's representative agree that Engineer in-Charge's representative shall not attend, the Contractor may proceed with the tests, unless Engineer-in-Charge's representative instructs the Contractor otherwise. Such tests shall be deemed to have been made in the Engineer-in-Charge's presence.

The Contractor shall promptly forward to Engineer-in-Charge's duly certified reports of the tests.

The cost of making any Test shall be borne by the Convactor if such Test is clearly intended as mandatory by the relevant technical specifications or provided for in the Contract. If any, additional test is ordered by the Engineer-In- Charge's which is either:

Not so intended by or provided for in the Contract, or though so intended or provided for is ordered by the Engineer to be carried out by an independent person at any place other than the Site(if facility available in site laboratory) or any approved laboratory or the place of manufacture or fabrication of the Materials then the cost of such Test shall be borne by the Employer. If, however, the Test shows the workmanship or Materials not to be in accordance with the Contract, then the cost of such Test will be borne by the Contractor.

No such testing shall relieve the Contractor from any obligation or responsibility.

The Contractor shall be responsible for all on-site and off-site testing and for all in-situ testing. All appropriate laboratory tests shall be carried out in the Contractor's laboratory, unless otherwise permitted or required by the Engineer- in-Charge. Where the laboratory is not appropriately equipped and/or stalled for some tests, or if agreed to by the Engineer-in-Charge, tests may be carried out in other laboratories approved by Engineer-in-Charge.

> ेग्रन्त विवेक्सने (महापियालय /Virekananda College (दिल्ली विवेक्सने) /University of College (दिल्ली विवेक्सन्तर्भ्य) /University of College क्वेक विवार, दिल्ली-१६ /Virek Virar, Dehti-95

95


Equipment, apparatus and materials for in-situ tests and laboratory compliance tests carried out by the Contractor shall be provided by the Contractor. The equipment and apparatus shall be maintained by the Contractor and shall be calibrated before the testing starts and at regular intervals as permitted by the Engineer-in-Charge. The equipment, apparatus and materials for in-the situ tests shall be removed by the Contractor as soon as practicable after the testing is complete.

Records of in-situ tests and laboratory tests shall be kept in the custody of Engineer-in-Charge In addition to any other requirements, the test reports report shall contain the following details :

material or part of the Works tested;

incation of the batch from which the samples were taken or location of the part of the Works:

place of lesting; date and time of tests; weather conditions in the case of in-situ tests; technical personnel supervising or carrying out the tests; size and description of samples and specimens; method of sampling; properties tested, method of testing; readings and measurements taken during the tests; test results, including any calculations and graphs; specified acceptance criteria; and other details stated in the Contract.

Reports of tests shall be signed by the authorized representatives of the Contractor & Engineer-in-Charge.

If, as a result of inspection, examination or testing, any Plant, Material or workmanship is found to be defective or otherwise not in accordance with the Contract. Engineer-in-Charge may reject the same and by giving notice to the Contractor with reasons. The Contractor shall then promptly make good the defect and ensure that the rejected item after rectification complies with the Contract. If Engineer-in-Charge requires such Plant, Material, design or workmanship to be retested, the tests shall be repeated under the same terms and conditions. If such rejection and retesting cause Engineer-in-Charge to incur additional costs, such costs shall be recoverable from the Contractor by Engineer-in-Charge and may be deducted by Engineer-in-Charge from any monies due, or to become due, to the Contractor.

CONTRACTOR'S TEMPORARY WORKS

The Contractor shall, prior to commencing the construction of the Temporary Works, submit a certificate to the Engineer-in-Charge signed by him certifying that the Temporary Works have been properly and safely designed and checked and that the Contractor has checked the effect of the Temporary Works on the Permanent Works and has found this to be satisfactory.

min marage.

सारकर्ते /स्वानापनः प्रथाशं /Acig./Ottp. Principal विवेक्तानितः महाविद्यालम्/Vorekananda College -{विलन्ति जिप्यविद्यालम्)/(University or Derhi) विवेक्त निहार, विलर्ट ४६ /Week Vitar Derhi-26

22

96



USE OF THE SITE

The Site or Contractor's Equipment shall not be used by the Contractor for any purposes other than for carrying out the Works, except that, with the consent in writing of the Engineer-in-Charge. Rock crushing plant shall not be used on the Site. The location and size of each stockpile of materials, including excavated materials, within the Site shall be as permitted by the Engineer-in-Charge. Stockpiles shall be maintained at all times in a stable condition. Entry to and exit from the Site shall be controlled and shall be only available at the locations for which the Engineer-in-Charge has given his consent.

ACCESS TO THE SITE

The Contractor shall make its own arrangements, subject to the consent of the Engineer-in-Charge, for any access required to the Site. In addition, the Contractor shall ensure that access to every portion of the Site is continually available to Employer/Engineer-in-Charge.

ACCESS TO OUTSIDE THE SITE

The Contractor shall be responsible for ensuring that any access or egress through the Site boundaries are controlled such that no disturbance to residents or damage to public or private property occur as a result of the use of such access or egress by its employees and sub-contractors.

SURVEY OF THE SITE

A survey shall be carried out of the Site to establish its precise boundaries and the existing ground levels within it. This survey shall include a photographic survey sufficient to provide a full record of the state of the Site before commencing the work with particular attention paid to those areas where reinstatement will be carried out later on. The survey shall be carried out before the site clearance wherever possible and in any case prior to the commencement of work in any Works Area. The survey shall be carried out by the Contractor and agreed with the Engineer-in-Charge. This shall be considered incidental to work and nothing extra shall be paid for this activity.

The Contractor shall relate the construction of the Works to the Site Grid. To facilitate this, survey reference points shall be established.

The Contractor shall carefully protect all the survey reference points, bench marks, setting out points, monuments, towers and the like from any damages and shall maintain them and promptly repair or replace any points damaged from any causes whatsoever. The Contractor shall regularly recheck the position of all setting out points, bench marks and the like to the satisfaction of the Engineer- in-Charge. This shall be considered incidental to work and no separate payment shall be made for the same.

स्पास्तरं /रखनपन प्रधाय /Acq. ONg. Private विवेकनंद गठादिसलय /Vivolanences College (दिन्ही मिश्र-विद्यालय)/IUPriversity of Delhe) विवेक चिरार, दिन्ही-95/Week Vihas, Oohi-96

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



BARRICADES AND SIGNBOARDS

The Contractor shall erect barricades and gates around its areas of operations to prevent entry by unauthorised persons to his Works Areas and necessary identity cards /permits should be issued to workers and staff by the contractor. The Contractor shall submit proposal for barricades of the complete perimeter of all works areas to the Engineer-in-Charge. Painting of the barricades shall be carried out to the design and colours as directed by the Engineer-in-Charge and the Contractor shall carry out rs-painting of the entire barricades on half yearly basis or earlier, if required. Adequate provision for lighting of barricades in night shall be made by way of provision of rope lights, blinkers etc. No work shall be commenced in any Works Area until the Engineer-in-Charge has been satisfied that the barricades installed by the Contractor are sufficient to prevent, within reason, unauthorised entry and for the safety of the surroundings. Project signboards shall be consent, after the date of commencement of the Works. The types, sizes and locations of project signboards shall be agreed with the Engineer-in-Charge before manufacture and erection. Other advertising signs shall not be erected on the Site.

The consent of the Engineer-in-Charge shall be obtained before hoardings, fences, gates or signs are removed. Hoardings, fences, gates and signs which are to be left in positions after the completion of the Works shall be repaired and repainted as instructed by the Engineer-in-Charge.

Hoardings, barricades, gates and signs shall be maintained in clean and good order by the Contractor until the completion of the Works, whether such hoardings, fences, gates and signs have been installed by the Contractor or by others and transferred to the Contractor during the period of the Works. All the fencing, hoardings, gates and signs atc. shall be mopped minimum one in a week and washed monthly.

All heardings, barricades, gates and signs installed by the Contractor shall be removed by the Contractor upon the completion of the Works, unless otherwise directed by the Engineer in Charge.

Hearding/ barricades can be reused after removing from one place to other locations / sites provided they are in good condition and approved by Engineer- In-Charge.

Damaged/worn-out barricades /hoarding shall be replaced by contractor within 24 hours. Engineer-In-Charge 's decision regarding need for replacement shall be final and binding and if no action is taken by contractor the cost of any repairs will be deducted by the Engineer-in-Charge from any payment due to the Contractor.

Contractor shall be paid under relevant BOQ items for this work, only if especially provided for in the BOQ. If not provided for in BOQ, the barricading and the related work/activity shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

CLEARANCE OF THE SITE

All Temporary Works which are not to remain on the Site after the completion of the Works shall be removed prior to completion of the Works or at other times instructed by the Engineer-in-Charge The Site shall be cleared and reinstated to the lines and levels and to the same condition as existed before the Works started except as otherwise stated in the Contract.

mi andram

हार्टकारी/स्वानागलः स्वरण/Acty/Org Principa विकेशनंत नहींविद्यालय/Vivekananda College (दिल्ली विवनिरक्तरमी)/(University of Deity) विदेध, विज्ञार, दिल्ली 85/Vivek Vives, Deity-55

1-200



SAFETY, HEALTH, LABOUR WELFARE AND ENVIRONMENTAL REQUIREMENTS

The Contractor shall comply with in the conditions stipulated in the contract on Safety. Health, labour welfare and Environment Protection, Non-compliance of the provisions in contract regarding. Safety, Health, Labour Welfare and Environmental Protection shall attract nonrelundable fine/damages as follows.

On first Default/Non-compliance: Rs.5,000/-

On second Default/Non-compliance: Rs.7,000/-

On third & each subsequent Default/Non-compliance: Rs.10,000/- subject to a maximum of 5 percent of the contract value.

OTHER SAFETY MEASURES Fire Regulations and Safety

The Contractor shall provide and maintain all necessary temporary fire protection and fuefighting facilities on the Site during the construction of the Works, and shall comply with all requirements of the Dalhi Fire Services Department. These facilities may include, without limitation, fire hose reels in temporary site buildings, raw water storage tanks and portable fire extinguishers suitable for the conditions on the Site and potential hazards.

The Contractor shall submit details of these facilities to the Engineer-in-Charge prior to commencement of work on the Site

If, in the Engineer-in-Charge's opinion, the use of naked lights may cause a fire hazard, the Contractor shall take such additional precautions and provide such additional firefighting equipment (including breathing apparatus) as the Engineer- in-Charge considers necessary. The term "naked light" shall be deemed to include electric arcs and oxyacetylene or other flames used in welding or cutting metals.

Oxyacetylene burning equipment will not be permitted in any confined space. Burning equipment of the oxyompane type shall be used.

This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

Hazard and Risk Assessments

The Contractor shall, prior to the commencement of any operation carry out a detailed hazard and risk assessment. The results of such assessments shall be recorded and the records kept for inspection by the Engineer-In-Charge.

The Contractor shall produce detailed method statements for all medium and high risk operations and shall submit them to the Engineer in-Charge for his consent prior to commencement of any task to which they relate

The Contractor shall produce and implement a Permit to Work system for all high risk operations. The Permit to Work system shall be submitted to the Engineer- in-Charge for consent before application.

This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

99

東京 (約1/約1月15年、町市市, 1Aの5、184 (年) 上京市 n Takenia unitativa minkanando Collego (दिल्ली विषयोगयो/(University of Defini) Ran Faux, Reel-as rowak Vinar, Dem-96



Explosives

Explosives shall not be used without prior written consent of the Engineer-in-Charge. Before consent to blasting is granted, the Contractor shall prepare a Specification as to the size of charge, the method of firing and any other restrictions that may be imposed from time to time.

Where the Engineer-in-Charge has consented to the use of explosives, the Contractor shall be responsible for obtaining the requisite licenses and permits for complying with all statutory requirements for blasting.

The storage, transportation and use of explosives small at all times be governed by the Explosives. Acts and such other statutory regulations which may be applicable and as imposed by the Statutory Authorities.

Standby Equipment

The Contractor shall provide adequate stand-by equipment to ensure the safety of personnel, the Works and the public. These measures shall include as a minimum the following.-

stand-by pumping and generating equipment for the control of water.

stand-by equipment and spares for illumination of the Works; and

stand-by generating equipment and equipment for the lighting and ventilation of underground works.

This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

Co-operation

The Contractor shall provide full co-operation and assistance in all safety surveillance carried out by the Employer/Engineer-in-Charge. Any broaches of the Site Safety Plan or the statutory regulations or others disregard for the safety of any persons may be the reason for the Engineer-In-Charge to exercise his VIVEKANANDA COLLEGE to require the site agent's removal from the Site

CARE OF THE WORKS

Unless otherwise permitted by the Engineer-in-Charge all work shall be carried out in dry conditions.

The Works, including materials for use in the Works, shall be protected from damage due to water. Water on the Site and water entering the Site shall be promptly removed by temporary drainage or pumping systems or by other methods capable of keeping the Works free of water. Silt and debris shall be removed by traps before the water is discharged in the Municipal storm water drainage system.

The Contractor shall make all arrangements with and obtain the necessary approval from the relevant authorities for discharging water to drains, watercourses etc. The relevant work shall not be commenced until the approvad arrangements for disposal of the water have been implemented. The methods used for keeping the Works free of water shall be such that settlement of, or damage

to, new and existing structures do not occur.

Measures shall be taken to prevent flotation of new and existing structures.

This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

हार्यद्वार्ते/श्वालयम प्रसाप/AND Ofg. Prices विदेखानंद भारावितामाय/Yeak pris is Colage (हल्ली: Basafattini दो./(University of Defini) देखेक विसार, हिल्ली-क5/Viver Viver, Dut 495



PROTECTION OF THE WORKS FROM WEATHER

Work shall not be carried out in weather conditions that may adversely affect the Works unless proper protection is provided to the satisfaction of the Engineer-in- Charge.

Permanent Works, including materials for such Works, shall be protected from exposures of weather conditions that may adversely affect such Permanent Works or materials.

During construction of the Works storm restraint systems shall be provided where appropriate. These systems shall ensure the security of the partially completed and ongoing stages of construction and in all weather conditions. Such storm restraint systems shall be installed as soon as practicable and shall be compatible with the right of way, or other access around or through- out the Site.

The Contractor shall at all times program and order progress of the work and make all protective arrangements such that the Works can be made safe in the event of storms.

This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

PROTECTION OF THE WORK

The finished works shall be protected from any damage that could arise from any activities on the adjacent site/ works.

DAMAGE AND INTERFERENCE

Work shall be carried out in such a manner that there is no damage to or interference with: watercourses or drainage systems; (b) utilities; (c) structures (including foundations), roads, including street furniture, or other properties; (d) public or private vehicular or pedestrian access; (e) monuments trees, graves or burial grounds other than to the extent that is necessary for them to be removed or diverted to permit the execution of the Works. Heritage structures shall not be damaged or disfigured on any account. The Contractor shall inform the Engineer-in-Charge as soon as practicable of any items which are not stated in the Contract to be removed or diverted but which the Contractor considers need to be removed or diverted to anaple the Works to be carried out. Such items shall not be removed or diversion has been obtained.

Items which are damaged or interfered with as a result of the Works and items which are removed to enable work to be carried out shall be reinstated to the satisfaction of the Engineer-in Charge and to at least the same condition as existed before the work started. This shall be considered incidental to work and nothing extra shall be paid to the contractor in this regard.

Any claims by Utility Agencies due to damage of utilities by the Contractor shall be borne by the Contractor.

STRUCTURES, ROADS AND OTHER PROPERTIES

The Contractor shall immediately inform the Engineer-in-Charge of any damage to structures, roads or other properties.

सावदारी/स्थापपान प्राचाम/Acty Off, Pinapar विवेदानन महाविद्यालय/Vivekananda Collega (विल्ली विद्यानियालय)/IL-riversity of Dolhi) विवेन विद्यार, विद्यानिक/Viver Vipar, Devil 05



ACCESS

Alternative access shall be provided to all premises if interference with the existing access, public or private, is necessary to enable the Works to be carried out. The arrangements for the alternative access shall be as agreed by the Engineer-in-Charge and the concerned agency. Unless agreed otherwise, the permanent access shall be reinstated as soon as practicable after the work is complete and the alternative access shall be removed immediately as it is no longer required, and the ground surfaces reinstated to the satisfaction of the Engineer-in-Charge. Proper signage and guidance shall be provided for the traffic / users regarding diversions. This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

TREES

The felling of trees in the National Capital Territory of Delhi is governed by the Deihi Preservation of Trees Act 1994 (Delhi Act No. 11 of 1999). The Contractor is not permitted to cut any trees without the permission of the Employer/Engineer- in-Charge. Subject to compliance with the aforementioned act, arrangements for permission from Forest Department for tree felling may be made by the Employer/Engineer-in-Charge. The trees requiring to be felled, will be removed completely(including roots/stumps) by the Contractor prior to commencement/during axecution of the works and the payment of tree cutting, removal, transportation required in this item shall be paid as per provisions in the contract.

PROTECTION OF THE ADJACENT STRUCTURES AND WORKS

The Contractor shall take all necessary precautions to protect the structures or works being carried out by others adjacent to and, for the time being, within the Site from the effects of vibrations, undermining and any other earth movements or the diversion of water flow arising from its work. This shall be considered incidental to work and nothing extra shall be paid to the contractor in this regard.

PROGRESS PHOTOGRAPHS

The Contractor shall provide monthly progress photographs which have been properly recorded to show the progress of the works to the Engineer-in-Charge. The photographs, of not less than 30 per month in number, shall be taken on locations agreed with the Engineer-in-Charge to record the exact progress of the Works. Two sets of photographs shall be provided on CD ROM format with two sets of colour prints of 175 mm x 125 mm size.

The Contractor shall mount each set of each month's progress photographs in a separate album of a type to which the Engineer-in-Charge has given his consent, and shall provide for each photograph two typed self adhesive labels, one of which shall be mounted immediately below the photograph and one on the back of the photograph. Each label shall record the location, a brief description of the progress recorded and the date on which the photograph was taken. This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

The Contractor shall ensure that no photography is permitted on the Site without the agreement of the Engineer-In-Charge. Contractor should be aware of the local regulations and conditions with regard to Photography in some "RESTRICTED AREA" in Dathi.

ন্দ্রন্থ নির্মানাজন রাজন/Arty.Ofly Principa হার্ববর্যা/ম্যানাজন রাজন/Arty.Ofly Principa বিইবনন্দ্র পর্যাগের্বাস্থা/পথন worsely on Oracly বিইক্র নিরোগ, খিল্পী,957/Mark Vingt, Della প্র

NIT for Renovation of main auditorium Sub-head:- Civil Work, Vivekanand College, Delhi University , Delhi,



RECORDS OF WAGE RATES

The Contractor shall keep monthly records of the average, high and low wage rates for each trade/tradesman employed on the Site and records shall be made available to the Engineer-in-Charge during inspection.

MATERIALS

Materials and goods for inclusion in the Permanent Works shall be new unless the Engineer-in-Charge has consented otherwise.

Certificates of tests by manufacturers which are to be submitted to the Engineer- in-Charge shall be current and shall relate to the batch of material delivered to the Site. Certified true copies of certificates may be submitted if the original certificates could not be obtained from the manufacturer.

Parts of materials which are to be assembled on the Site shall be marked to identify the different parts

Materials which are specified by means of trade or proprietary names may be substituted by materials from a different manufacturer which has received the consent of the Engineer-in-Charge provided that the materials are of the same or better quality and comply with the specified requirements.

Samples of materials submitted to the Engineer-in-Charge for information or consent shall be kept on the Site and shall not be returned to the Contractor or used in the Permanent Works unless permitted by the Engineer-In-Charge. The samples shall be used as a mean of comparison which the Engineer-in-Charge shall use to determine the quality of the materials subsequently delivered. Materials delivered to the Site for use in the Permanent Works shall be of the same or better quality as the samples which have received consent.

TRAFFIC MANAGEMENT PLAN

Immediately after the issue of letter of acceptance (not later than 14 days from the issue of Letter of Acceptance), the Contractor shall develop a detailed Traffic Management Plan for the work under the contract to cope with the traffic disruption as a result of construction activities and shall implement the Traffic Management Plan throughout the whole period of the Contract.

The basis for the Plan shall take into consideration the need to minimize the inconvenience of road users and the interruption to surface traffic through the area impacted by the construction activities; to ensure the safety of road users in the impacted area, to facilitate access to the construction site, and to maintain reasonable construction progress & to ensure traffic safety at construction site.

The Contractor shall manage the vehicular and pedestrian right of way during the period of construction and shall take account of the need to maintain essential traffic requirements, as these may influence the construction process. Where it becomes necessary to close a road or intersection, or supplementary lanes are required to satisfy the traffic demands, traffic diversion, schemes to adjacent roadways shall be developed with quantitative justifications. The Contractor shall co-ordinate with all relevant authorities.

राधसम् /स्वामापनः प्रवासं/Avia/Olia Princosa विवेकसंद गाउदिकलप/Yveitananda College (दिल्ली गिश्वविद्यालप)/IUmversity of Delhij विवेक विद्यम्, दिल्ली-SE/Weak What, Deth-95

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



The overall fabrication/erection plan of the Contractor shall take into account the need to ensure that any roads or intersections that have no alternative access shall not be fully closed for construction, emergency access to all properties shall be maintained at all times, access to business premises and property shall be maintained to the extent that normal activities are not seriously disrupted.

Immediately after the issue of letter of acceptance(not later than 14 days from the issue of letter of acceptance), the Contractor shall make his traffic management plan for the construction period and obtain the necessary approval from the transport authorities and the Police Department for temporary traffic arrangements and control on public roads. In the event that the Contractor, having used its best endeavours, fails to secure the necessary approval from the transport authorities and control on public roads. In the event that the Contractor, having used its best endeavours, fails to secure the necessary approval from the transport authorities and the Traffic Police Department for temporary traffic arrangements and control on public roads, then Employer/Engineer-in-Charge will use its best endeavours to assist the Contractor to secure such approval but without responsibility on the part of Employer/Engineer-in-Charge to do so. This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

SITE ESTABLISHMENT

The Contractor shall have the following minimum site establishment and the rates are inclusive of providing all these facilities and nothing extra shall be payable on this account:-

SITE LABORATORIES

The Contractor shall, at his own cost, provide, erect and maintain in a clean, stable and secure condition a laboratory, equipped for the routine testing of construction materials/works, as per the requirements set forth in Annexuro-B attached to this section. This laboratory shall be located at the Contractor's principal work site or at a location agreed to by the Employer/Engineer-in-Charge.

If the Contractor fails to setup/establish or arrange the required equipment/apparatus due to any reason. Employer is free to take samples of material from site and got tested from external laboratory as decided by Engineer-in-charge at Risk and Cost of Contractor.

SITE ACCOMMODATION/OTHER FACILITIES

The Contractor shall provide and maintain its site accommodation at its own cost at locations consented to by the Engineer-In-Charge. Offices, sheds, stores, mess rooms, garages, workshops, latrines etc. on the Site shall be maintained in a clean, stable and secure condition. Living accommodation shall not be provided on the Site. No land shall be provided by Employer/Engineer-In-Charge for labour camp and Contractor shall make his own arrangements for the same.

The Contractor shall provide latrines and wash places for the use of its personnel and all persons who will be on the Site. The size and disposition of latrines and wash places shall accord with the numbers and dispositions of persons initial to be on the Site,

mi manage

क्षेप्रतसी /स्टानापना जनामां /Acq Ofg, Process विवेकलंच पहल्वियालम / Vivalananea College (दिल्ली: विक्ववियालम) / (University of Delhi) विकेक विक्वर: दिल्ली-95 / Vivan Vihat, Deni-95



which may necessitate their location on structures and, where necessary there shall be separate facilities for males and females. The capacities and layout shall be subject to approval of the Engineer-in-Charge. The Contractor shall arrange regular disposal of effluent and sludge in a manner that shall be in accordance with local laws/ regulations.

The Contractor shall be responsible for maintaining all latrines and wash places on the Site in a clean and sanitary condition and for ensuring that they do not pose a nuisance or a health threat. The Contractor shall also take such steps and make such provisions as may be necessary or directed by the Engineer-in. Charge to ensure that vermin, mosquito breeding etc. are at all times controlled.

SITE UTILITIES AND ACCESS

(a) The Contractor shall be responsible for providing water, electricity, telephone, sewarage and drainage facilities for contractors site offices, structures and buildings and for all site laboratories and all such services that are necessary for satisfactory performance of the Works. The Contractor shall make all arrangements with and obtain the necessary approval from the relevant civil and utility authorities for the facilities.

(b) The contractor shall be responsible for provision of power supply for his works. The Employer cannot guarantee provision of adequate, continuous power supply. However assistance will be given in obtaining the necessary permissions for site generators and the like.

धापप्रसी/धानभाना प्रालगा/AcigaCity Images विवेशतगढ एडावियानग/AcigaCity Images (डिस्फे टिकटनेडाल्स)//acideosay of Gen) धिवेश सन्ना, टिक्टोन्ड/Maes vitor Oma-Sci



SUBMISSION OF PARTICULARS

The following particulars shall be submitted to the Engineer-in-Charge for its consent not more than fifteen (15) days after the date of commencement of the Works:

drawings showing the formation works and the layout the Contractor's offices, project signboards, principal access and other major facilities required early in the Contract, together with all service utilities

Drawings showing the details to be included on the project signboards and diversion boards.

Drawings showing location of stores, storage areas, and other major facilities shall be submitted to the Engineer-in-Charge for his consent as early as possible but in any case not less than seven(7) days prior to when such facilities are intended to be constructed on the Site.

ASSIGNMENT OF SUBCONTRACTOR'S OBLIGATIONS:

In the ovent of a Subcontractor having undertaken towards the Contractor in respect of the work executed, or the goods, materials. Plant or services supplied by such Subcontractor, any continuing obligation extending for a period exceeding that of the Defects Liability Period under the Contract, the Contractor shall at any time, after the expiration of such Period, assign to the Employer, with no extra cost, the benefit of such obligation for the unexpired duration thereof.

POSSESSION OF SITE AND ACCESS THERETO:

Save insofar as the Contract may prescribe: the extent of portions of the Site of which the Contractor is to be given possession from time to time the order in which such portions shall be made available to the Contractor, and, subject to any requirement in the Contract as to the order in which the Works shall be executed, the Employer will, with the Engineer's notice to commence the Works, give to the Contractor possession of so much of the Site, and such access as, in accordance with the Contract, is to be provided by the Employer as may be required to enable the Contractor to commence and proceed with the execution of the Works in accordance with the program referred to in Clause 4, if any, and otherwise in accordance with such reasonable proposals as the Contractor ' shall, by notice to the Engineer with a copy to the Employer, make. The Employer will, from time to time as the Works proceed, give to the Contractor possession of such further portions of the Site as may be required to enable the Contractor of the Site as may be required to enable the Contractor of the Site as may be required to enable the Contractor of the Site as may be required to enable the Contractor of the Site as may be required to enable the Contractor to proceed with the execution of the Works with due dispatch in accordance with such program or proposals, as the case may be.

NATIONAL GREEN TRIBUNAL (NGT) GUIDELINES:

The work shall be carried out in accordance with the various guidelines issued by National Green. Tribunal (NGT).

The guidelines of NGT includes but not limited to:-

To avoid wastage of curing water, following guidelines are to be followed:

कापदारी/स्थ-रपन्न प्राचापा/Actg/Clig. Propaga विवेक्सनंब सङ्खिदारम्प/Vackaranda College (दिल्ली विडयंविडारम्प)/(University of Delin) विवेक विद्यार, हिल्ली-95/Vives Viser, Ceinese

106

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,

Curing water should be sprayed on concrete structures; free flow of water should not be allowed for curing.

After liberal curing on the first day, all concrete structures should be painted with curing chemical to save water. This will stop daily water curing hence save water.

Concrete structures should be covered with thick cloth/gunny bags and then water should be sprayed on them. This would avoid water rebound and will ensure sustained and complete curing.

Ponds should be made using cement and sand mortar to avoid water flowing away from the flat surface while curing.

Water ponding should be done on all sunken slabs, this would also highlight the importance of having an impervious formwork.

To reduce the air pollution, following guidelines are to be followed:

Sprinkling of water and fine spray from nozzles to suppress the dust.

On-Road-Inspection should be done for black smoke generating machinery.

Promotion of use of cleaner fuel should be done.

All DG sets should comply emission norms notified by MoEF.

Vehicles having pollution under control certificate may be allowed to ply.

Use of covering sheet to provent dust dispersion at buildings and infrastructure sites, which are being constructed.

Use of covering sheets should be done for trucks to prevent dust dispersion from the trucks, implemented by district offices.

Paving is a more permanent solution to dust control, suitable for longer duration projects. High cost is the major drawback to paving.

Reducing the speed of a vehicle to 20 kmph can reduce emissions by a large extent. Speed bumps are commonly used to ansure speed reduction. In cases where speed reduction cannot effectively reduce fugitive dust, it may be necessary to divert traffic to nearby paved areas.

Every Worker working on construction site or engaged in loading and unloading of building materials shall be provided with masks.

Dust emissions from construction sites will be completely controlled by all the authorities and the vehicles used for transportation of building materials shall be properly cleaned before it is permitted to ply on the roads.

Building materials shall be covered with tarpaulin sheets while transportation

To reduce the Noise pollution, following guidelines are to be followed:

Use latest / properly maintained Construction Equipment as far as possible in order to reduce noise at construction site.

DG Sats should be used with proper anclasures.

Proper maintenance of machinery used in transportation at site.

Use of noise deflectors can also help in reducing the noise.

वर्त्तचर्रात्री/स्थलपत्त प्रदाश/Acts/City ?mupe विवेशतंत्र गराविद्यातय/ViveKananda Calege (दिली विव्यवेद्यल्प)/(University of Delv) विवेह विद्वर, विल्सी-95/Www Vitor Delu-95

h ge



To ensure health and safety of the workers during construction,

The objective is to ensure health and safety of the workers during construction, with effective provisions for the basic facilities of sanitation, drinking water, safety of equipments or machinery etc.

Following are some of the recommendations to be followed:

Comply with the safety procedures, norms and guidelines (as applicable) as outlined in the document Part 7 Constructional practices and safety 2005. National Building code of India. Bureau of Indian Standards Provide clean drinking water to all workers

Provide adequate number of decentralized latrines and urinals to construction workers.

Guarding all parts of dangerous machinery.

Precautions for working on machinery

Maintaining hoists and lifts, lifting machines, chains, repes, and other lifting tackles in good condition.

Durable and reusable formwork systems to replace timber formwork and ensure that formwork where used is properly maintained.

Ensuring that walking surfaces or boards at height are of sound construction and are provided with safety rails or belts.

Provide protective equipment; nelmets etc.

Provide measures to prevent fires. Fire extinguishers and buckets of sand to be provided in the fire-prone area and elsewhere

Provide sufficient and suitable light for working during night time.

Dangers, health hazards, and measures to protect workers from materials of construction, transportation, storage etc.

Safety policies of the construction firm/division/company.

ধাৰ্বহাৰ্য/মোলসন্দ প্ৰাৰণ্য/Acts Offs Prosper প্ৰবিশ্বন্দৰ পদায়িতাত্তৰ/ViveAerantie College (বিল্টা বিজ্ঞানিয়ায়ান)/Iuknive sity of Delta) বিৰন্ধ বিশ্বাৰ, জিলাই-95/Mark Viver, Delta

mi



Annexure-A I

List of major Labour Laws applicable to establishments engaged in Construction of Civil Works

Workman Compensation Act, 1923 Payment of Gratuity Act, 1972.

Employees' PF and Miscellaneous Provisions Act, 1952 Maternity Benefit Act, 1951

Contract Labour (Regulation and Abolition) Act, 1970 Minimum Wages Act, 1948 Payment of Wages Act, 1936 Equal Remuneration Act, 1979 Payment of Bonus Act, 1965 Industrial Disputes Act, 1947

Industrial Employment (Standing Orders) Act, 1946 Trade Unions Act, 1926

Child Labour (Prohibition and Regulation) Act, 1986

Inter-State Migrant Workmen's (Regulation of Employment and Conditions of Service) Act, 1979 The Bulkling and Other Construction Workers (Regulation of Employment and Conditions of Service) Act, 1996 and the Cess Act of 1996 The Factories Act, 1948.

> জাইয়াই স্পানাফন অব্যথ /Acts. Ofg Principa বিষয়ন্ত্র স্পৃথিয়াতখ / Westersmite College (दिली शिक्वजिडाल्स) /(University of Celts) দ্বিবদ বিয়াই, হিল্পী-05/West What, Delhi-95



Annexure-All

Provisions Related to Safety, Health & Environment Protection to be complied/ followed by Contractor

The provisions given here should be read in conjunction with;

The Building and Other Construction Workers (Regulation of Employment and Conditions of Service) Act 1996. Delhi Rules, 2002

The Factories Act, 1948

Other Laws of India, Regulations, Rules and Codes of Practice on Safety Health and the Environment that may be applicable.

The Conditions of Contract in respect of Health and Safety

The Employed's Requirements as given in the documents of the Contract.

The important applicable Indian Standards

CPWD Contractor's Labour Regulations

1A. Cost of complying with these provisions shall be deemed to be included in the bid prices quoted by Contractor, shall be considered incidental to work and nothing extra shall be paid to Contractor except what has been specifically provided under relevant items of BOQ for this work.

The provisions given herewith outline the minimum health and safety, standards that shall be required during the construction. These provisions represent the minimum standards required and each Contractor is encouraged to expand and improve upon it. These provisions are not intended to replace existing standards that are currently in force in India. However, it is intended to support the standards and to highlight to Contractors the areas of concern that shall be addressed in their respective Site Safety Plans in order to establish good health and safety practices. The obligations and requirements for Health, Safety and environment protection set out within this document are entirely without prejudice and do not derogate from the Contractor's obligations with respect to the Contract and his statutory obligations with respect to Health, Safety & environment protection.

The Contractor is fully responsible for the safety of the Works, his personnel, subcontractors personnel, the public and all persons directly or indirectly associated with the Works or on or in the vicinity of the Site.

The provisions given herewith provide relevant information and procedures to assist the Contractor to ensure that his employees and sub-contractors work within a safety-conscious and safety-regulated environment. Compliance with the procedures set out in these provisions shall not relieve the Contractor of any of his Statutory Duties or his responsibilities under the Contract.

Notwithstanding anything contained herein, the Contractor shall remain liable to comply with the provisions of all acts, rules, regulations and bylaws for the time being in force in India and applicable in the matter of Safety, Health & Environment Protection.

din march

सर्वव्यर्थ/स्थानगन्त प्राथमा/Acts/Org. Proope विवेकनंद नगवियलम/Veek-sarce College (दिल्ती विश्वविद्यालय)/(University of Denti) विवेक विद्यार, दिल्ली-95/Vivek Viter Detti-95



SCHEDULE D-4

SPECIAL CONDITIONS FOR STEEL

. CONDITIONS FOR STEEL

1.1

The contractor shall produce Fe500 D grade Thermo Mechanical Treated (TMT) Steel Reinforcement bars from Main producers of steel like SAJL, Rashtriya Ispat Nigari Ltd., TISCO, JSPL or as per direction of Architect. The documents in support of the purchase of steel shall be produced by the contractor along with the particulars of the manufacturer/supplier of steel for every lot of steel.

Specifications of thermol mechanically treat bars (TMTbars Fe500 D):-

The contractor shall submit original vouchers from the manufacturer for the total quantity of steel supplied under each consignment to be incorporated in the work. All consignment received at the work site shall be inspected by the Site staff along with the relevant documents before acceptance. The contractor shall obtain Original Vouchers and Test Certificates and furnish the same to the Engineer -in-Charge in respect of all the lots of steel brought by him from approved supplier to the site of work. The original vouchers and test certificates shall be defaced by the Site staff and kept on record in the site office.

Samples shall also be taken and got tested by the Engineer-in-Charge as per the provisions in this regard in relevant BIS codes. In case the test results indicate that the steel arranged by the contractor does not conform to BIS codes; the same shall stand rejected and shall be removed from the site of work by the contractor at his OWN cost within a week's time from written croses from the Engineer-in Charge to do so. Unless OTHERWISE specified elsewhere in the contract document, the testing (nominal mass, tensile strength, bend test, rebound test etc.) shall be done as per frequency of samples not less than as given below:-

Size of Bar	For consignment below 100 Tanes	For Consignment Over 100 Tones
Under 10 mm dia	One sample for each 25 tones or part thereof	One sample for each 40 tones or part thereof.
10mm to 16mm dia.	One sample for each 35 tones or part thereof.	One sample for each 45 tones or part thereof.
Over 16mm dia.	One sample for each 45 tones or part thereof	One sample for each 50 tones or part thereof.

- 1.2 The steel reinforcement shall be brought in bulk supply of 10 tons or more or as decided by the Engineer-in-Charge along with manufacturer test certificate for each lot.
- 1.3 The steel reinforcement shall be stored by the contractor at site of work about 30cm, to 45 cm, shove ground. A cost of cement wash shall be given to steel bars when stored at site for long duration so as to prevent corresion. Nothing extra shall be paid on these accounts. Bars of different sizes and lengths shall be stored separately to facilitate easy counting and checking.
- 1.4 The contractor shall supply free of charge the steel required for testing. The cost of tests shall be borne by the contractor.
- 1.5 The Actual issue and consumption of steel on work shall be regulated and proper account maintained as per provision of the contract. The theoretical consumption of steel shall be worked out as per procedure prescribed in Clause 42 of the contract and shall be governed by conditions laid therein.
- 1.6 The actual issue of steel shall be actual weight of total quantity of Steel received at the site less.



NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



actual weight of balance quantity of stoel lying unutilized at the work site.

- 1.7 Steel brought to site and steel remaining unused shall not be removed from site without the written permission of the Engineer-in-Charge.
- 1.8 In case the contractor bring surplus quantity of steel the same after completion of the work will be removed from the site by the contractor at his own cost after approval of the Engineer-in-Charge.
- 1.9 Reinforcement including authorized spacer bars and lappages shall be measured in length of different diameters as actually (not more than as specified in the drawings) used in the work nearest to a centimeter. Wastage and unauthorized overlaps shall not be measured.
- 1.10 The standard sectional weights referred to CPWD Specifications for works 2002 will be considered for conversion of length of various sizes of M.S. Bars, Tor Steel Bars and T.M.T. bars into Standard Weight.
- 1.11 Records of actual Sectional weights shall also be kept dia-wise and lot-wise. The average sectional weight for each diameter shall be arrived at from samples from each lot of steel received at site. The decision of the Engineer-in-Charge shall be final for the procedure to be followed for determining the average sectional weight of each lot. Quantity of each diameter of steel received at site of work each day will constitute one single lot for the purpose. The weight of steel by conversion of length of various sizes of bars based on the actual weighted average sectional weight.
- If the Derived Weight as in sub-para (2.11) above is less than the Standard Weight as in Sub-para (2.10) above then the Derived Actual Weight shall be taken for payment.
 b) If the Derived Actual Weight is found more than the Standard Weight, the Standard Weight as per in sub-para (2.10) above shall be taken for payment. In such case nothing extra shall be paid for the difference between the Derived Actual Weight and the standard Weight.
- 1.13 In case, TMT steel bars from main producers as above are not available. TMT steel bars from approved secondary producers having valid BiS license, can be used after obtaining prior approval of the Engineer-In-Charge in writing. The contractor will have to produce a 'Non availability Certificate' from the main producers and a recovery of Rs. 1500/- pr M.T. will be effected in case use of TMT steel bars from approved secondary manufacture is permitted by the department.

कामरमें/रखनापना जवन्दा/Actu/Orig. Pincips विदेवप्रवंद नहाविधालय/Voolkanarada College (हिन्त्री: विष्ठवविधालय)/(University of Denit) विवेक विद्वार, डिल्स्टे 95/Vinek Jahar, Daha-95 NIT for Renovation of main auditorium,Sub-head - Civil Work, Vivekanand College, Delhi, University , Delhi,



CONDITION FOR CEMENT

- The contractor shall produre 43 grade (confirming to IS 8112 or IS 12269) ordinary Portland. coment, as required in the work from reputed manufacturers of cement of approved make and having a production capacity of one million tonnes as approved by Ministry of Incustry, Govt, of India and holding license to use [5] certification mark for their product whose name shall be got accroved from Engineer-In-Charge. The tenderer may also submit a list of names of cement manufacturers which they propose to use in the work. The tender accepting authority reserves right to accept or reject name(s) of cement manufacture(s) which the tenderer proposes to use in the work. No change in the tendered rates will be accepted if the tender accepting authority. does not accept the list of cement manufacturers, given by the tenderer fully or partially. Supply of cement shall be taken in 50 kg, bags bearing manufacturers, name and ISI marking, along with manufacturers test certificate for each lot. Samples of cement arranged by the contractor shall be taken by the Engineer-In-Charge and got tested in accordance with provisions of relevant BIS Codes. The coment for such testing purpose shall be supplied by the contractor free of charge. In case test results indicate that the cement arranged by the contractor does not conform to the relevant BIS Codes, the same shall stand rejected and shall be removed from the site by the contractor at his own cost within a week's time of written order from the Engineer-In-charge to do so. The cost of tests shall be borne by the contractor.
- The cement shall be brought at site in bulk supply of minimum approximately 25 tonnes or as decided by the Engineer-in-charge.
- 3. The cement godown of the capacity to store a minimum of 1000 bags of cement shall be constructed by the contractor at site of work for which no extra payment shall be made. Double lock provision shall be made to the door of the cement godown. The keys of the lock shall remain with the Engineer-in-charge or his authorized representative and the key of the other lock shall remain with the contractor shall be responsible for the watch and ward and safety of the cement godown. The contractor shall facilitate the inspection of the cement godown by the Engineer-in-charge.
- The contractor shall supply free of charge the coment required for testing. The cost of test inclusive of carriage/transportation shall be borne by the contractor.
- 5. The actual issue and consumption of cement on work shall be regulated and proper accounts maintained as provided in clause 10 of the contract. The theoretical consumption of cement shall be worked out as per procedure prescribed in clause 42 of the contract and shall be governed by conditions laid therein.
- Cement brought to site and cement remained unused after completion of work shall not be removed from site without written permission of the Engineer-in-charge.

सार्वसारी/स्थावपन्स प्रावाप/Acts iDite Prevaper विवेकालंद महालेपालच/Weekanando College (दिल्ली गिरुवविद्यालप)/ILiniversity of Deini विवेक विद्यार, दिल्ली-85/Wheek Vinas, Deini-26

113

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekarand College, Delhi University, Delhi,



GENERAL DUTIES OF CONTRACTORS

Every person employed by Contractor on construction sites are obliged to comply with the general duties imposed on them under the Contract. Every person employed should, not only avoid careless or reckless behavior, but should also take positive steps to understand workplace hazards. They must toilow all necessary safety and environment rules and procedures, and ensure that their acts or omissions at work do not put the health and safety of self or others at risk.

Contractors shall be responsible for complying with all statutory and contractual requirements on construction safety, health and environment including the general duties imposed on them under the Laws and Regulations of the Government of India, Government of the National Capital Territory of Delhi and other relevant authorities.

The Employer/Engineer-in-Charge shall only deal with health and safety matters through the Contractor and shall hold the Contractor responsible for all his and his approved Sub-contractors actions. All approved Sub-contractors shall be responsible to the Contractor.

Contractor shall ensure that an adequate level of competent supervision is maintained at the workplace at all times with all supervisory staff having the relevant knowledge, training, and experience to enable them to supervise the work in a proper manner.

Any major breach of the Site Safety measures, relevant Statutory Provisions and Safety Codes, or any other blatant disregard for the health and safety by any person directly or indirectly associated with the works may result in the Employer/Engineer-in-Charge exercising their VIVEKANANDA COLLEGE in requiring the removal from the Site of the Contractor's Site Manager and/or other personnel. Any person who is removed from the site for breach of safety measures shall not be allowed to be reemployed on any other worksite.

The Contractor shall provide all necessary measures to protect the public from accidents and shall be bound to bear the expenses of defending every suit, action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of the safety precautions and to pay any damages and costs which may be awarded in any such suit, action or proceedings to any such person or which may with the consent of the Contractor be paid to compromise any claim by any such person.

The safety provisions shall be brought to the notice of all concerned by displaying on a notice board at a prominent place at the work location. Persons responsible for ensuring compliance with the Safety Code shall be named therein by the Contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions, arrangements made by the Contractor shall be open to inspection by the Engineer-in-Charge or his Representative.

> कार्यकारी/मधानपञ्च प्राष्ट्रायी/ActorDig Principal निर्मेण्डमिद सहाविधारम्प/Vivetariando Collegio (चिल्ली मोधवनिदालय)/(University of Delm) किंगेन्द्र विद्यार, विस्ती 60/Vivet Viter, Delta-95

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



REPORTING OF ACCIDENTS AND DANGEROUS OCCURRENCES

All accidents and dangerous occurrences shall be recorded by Contractor, regardless of whether or not personnel injury occurs.

The Engineer-in-Charge shall be notified by the quickest possible means for example by telephone of the following classifications of accidents and incidents and by subsequent written notification within twenty lour hours:

Fatal Accident

Major Injury Accident – Any fracture, other than to the fingers or toes, any loss of limb of part of a limb, dislocation of shoulder, hip, knee or spine, loss of sight, any other injury that leads to unconsciousness, requires resuscitation, requires admittance to hospital for more than 24 hours or which causes more than 10 days absence from work.

Dangerous Occurrence

Any Incident Involving A Member Of The Public

The Contractor shall report immediately, orally and in writing, all fatal accidents, and other occurrences requiring reporting, to the police, at the police station in whose jurisdiction the accident occurred.

An accident shall also become reportable to the Engineer-In-Charge if it causes incapacity for more than three days excluding the day of the accident.

The following information is required in reporting an accident to the Engineer-in-

particulars of the Contractor or approved Sub-contractor employing the injured person: particulars of the deceased or injured person: name, address, occupation, sax, and age: the date, cause or circumstances of the accident; and the nature of the injury, stating whether death or incapacity was caused by the Injury.

All dangerous occurrences on site must be reported in writing to Engineer-In- Charge within 24 hours, irrespective of whether there are casualties or not. The following information has to be provided:

the time of the occurrence;

damage to any building, machinery or plant, and the circumstances in which the accident occurred.

If no one is injured, the above notification is sufficient. In the case of death or serious injury, the accident reporting procedure outlined in para 3.5 must also be followed.

REPORTING OF FIRES BY CONTRACTOR

The Contractor shall report to the Engineer-in-Charge all fires which occur on site including any fires that have been extinguished by the Contractor himself, and the Engineer-in-Charge may sond staff to investigate such fires.

minday स्ववंकारी/तथानद्र--- प्रस्तवा/Acig/Cifg, Physical विवेधनंड भाषिमातुष/Vivikiananda Calicye (Rend) Providence(a)/(Looversey of Delm) failer Barr, Reef-80 / Viven Viller, Dahl 05

R.

an

NIT for Renovation of main auditorium.Sub-head - Civil Work. Vivekanand College, Deh University , Delhi

The following information should be provided >

time of fire; location of fire; means of extinguishing the fire; Injury to any person/domage to any property; and the probable cause of fire.

This action is in addition to reporting the incident to the Chief Fire Officer Dolhi, and Police in accordance with local regulations.

SAFETY SIGNS

All safety signage that is displayed in and around the sites shall be in both Hindi and English. Examples of signs that shall be required shall include amongst others the following:

Wear Safety Helmets. Pennit to Work areas Wear Safety Footwear. Wear Hearing Protection Wear Eye Protection. Danger Electricity. Danger Crane Overhead Stop Look and Listen No Smoking First Ald. No Entry signs Fire precautions.

(m) Emergency Exit from underground works

All safety signs shall comply with the internationally recognized Safety Colors.

INDUSTRIAL HEALTH AND LABOUR WELFARE

The Contractor shall be responsible for maintaining healthy working conditions for all his, and his sub-contractors, workers. In particular he shall pay attention to the affects of noise, dust, air pollution and the use of chemicals. If it is not possible to remove the cause of harm then suitable and sufficient Personal Protective Equipment (PPE) should be provided to those workers who could be affected.

If the use of PPE is the only means of providing protection the Contractor shall ensure that all the workers affected are properly trained in the use of the PPE and that adequate supervision is provided to ensure its proper use.

The Contractor shall carry out noise assessments to establish what noise levels his workers are being exposed to. If excessive noise levels above S0dB(A) are found then the contractor shall attempt noise reduction measures. Where it is not possible to reduce the noise level, the Contractor shall provide the workers with suitable hearing protectors, which effectively reduce the sound level at the user's car to, or below, 90dB(A). The Contractor shall ensure that all the workers affected are properly trained in the use of hearing protection equipment.

कार्यकारी/स्थ-इपन्न प्रस्ताय/Acts Offs Principal किनेकलय पहरियालय/Newtor arrist College (दिन्ती चिद्धविद्यालय)/(University of Detri) बिनेक विद्वार दिल्ली-95 /Work Viber, Detri-95

n

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand Collego, Deihi University, Delhi,



Contractor shall ensure that no worker lifts by hand or carries overhead or over his back or shoulders any material, article, tool or appliances exceeding in weight the maximum limits set out below unless aided by another worker or a mechanical device:-

Adult-Male : 55 kg. Adult- Female : 30 kg.

Toilets

The Contractors shall ensure that an adequate number of toilets are made available at the work site with the ratio being no less than one toilet for every 60 workers or part thereof. The toilets shall be located so that parsons do not have to walk more than five hundred maters to use them. The toilets shall have adequate water supply and be kept in a clean and tidy condition at all times.

Drinking Water

The Contractors shall ensure that effective arrangements are made to provide and maintain at suitable points at work site a sufficient supply of wholesome drinking water. All such points shall be legibly marked "Drinking Water" in Hindi and English and no such point shall be situated within six meters of any washing place, urinal or latrine.

EXCAVATIONS

The contractor shall ensure that all excavations are supervised by workers with thorough knowledge and experience of excavation work.

The integrity of the excavation and the support system shall be inspected prior to the commencement of any works on a daily basis with the results of the inspections being formally recorded. All such records shall be kept available for inspection by the Engineer's Representative.

Where there is the possibility of any ingress of water then pumping sumps shall be established with pumps being readily available for use and additional ladders placed for use in the event of an emergency evacuation.

Before digging any excavations, Contractor shall plan against the following:

collapse of the sides;

materials falling onto people working in the excavation;

people and vehicles failing into the excavation:

people being struck by plant;

undermining nearby structures;

Contact with underground services;.

fumes, and

Make sure the necessary equipment needed such as trench sheets, props, etc, are available on site before work starts.

The following general precautions should be observed:

कार्यचारी/स्वत्रापना प्राचयो/Ang.(Mg Principal विवेकानंद महाविद्यालय/Ang.(Mg Principal (दिल्ली व्यायविद्यालय)/(University of DelM) विवेक विद्यार, दिल्ली.95/Mick Vinas, Dolm46

117

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delh University, Delhi.

Prevent the sides and the ends from collapsing by battering them to a safe angle or supporting them with timber, sheeting or proprietary support systems.

Do not go into unsupported excavations.

Never work ahead of the support.

Romember that even work in shallow trenches can be dangerous. Proper support may be required to be provided if the work involves bending ar kneeling in the trench.

Prevention of materials falling into excavations

No spail or other materials should be stored within one matre of the sides of excavations. The spail may fall into the excavation and the extra loading will make the sides more prone to collapse.

It may be made sure that the edges of the excavation are protected against falling materials. The boards may be provided, where necessary.

Wear a hard hat when working in excavations,

Take steps to prevent people failing into excavations. If the excavation is 2 m or more deep, provide substantial barriers, e.g. guard rails and toe boards.

Keep vehicles away from excavations wherever possible. Use brightly painted bautks or barriers, where necessary.

(k) Where vehicles have to tip materials into excavations, use stop blocks to prevent them from over-running. Remember that the sides of the excavation may need extra support.

Undermining nearby structures

To prevent the undermining of nearby structures. It shall be ensured that excavations do not affect the lootings of scalfolds or the foundations of nearby structures. Walls may have very shallow foundations, which can be undermined by even small trenches. If required, temporary supports may be provided before digging starts.

LIFTING OPERATIONS

Lifting Appliances:

Contractor shall ensure that all lifting appliances, including synchronized mobile jacks, pit jacks, mobile cranes, lower cranes, gantry cranes, launching beams and lorry mounted cranes, prior to being allowed to work on site shall have available for inspection by the Engineer-in-Charge's Representative a current Certificate of Inspection issued by a Compotent Person.

All lifting appliances with a lifting capacity of more than one tonno shall, where practicable, be fitted with Automatic Safe Load Indicators and Audible Warning Devices which shall be kept in an operable condition at all times the lifting appliance is in use. Checks should be made to choure that the Automatic Safe Load Indicator is properly calibrated and is functioning properly.

All lifting appliances shall be maintained in accordance with the manufacturer's instructions and shall be subject to a regular preventative maintenance program.

कामकारी/स्थ-गणन्म झत्तायः/Acig.Ofg. Principal विवेकरनव सहाविद्यालय/Wwwasnanca College (हिस्त्री श्वेश्वविद्यालय)/(University of Delvi) दिवेक विद्यार, विल्ली-85/Whet Weim, Delvi 95



All lifting appliances shall be inspected every three months by a third party competent person. Certificates of Inspection shall be available with the lifting appliance.

The operators of lifting appliances shall conduct daily inspections of their respective lifting appliances with the results of the inspections being recorded and kept available for inspection

The Contractor shall ensure that only thoroughly trained and experienced persons aged twenty-one years and over are allowed to operate lifting appliances.

Lifting Gear.

Litting Gear includes chain slings, rope slings, or similar gear and a ring, link, hook, plate clamp, shackle, swivel or eye bot.

The Contractor shall ensure that all lifting gear shall be in good condition and shall be tested and cartified every six months, with the Safe Working Load being stamped or clearly displayed upon it. Records of test shall be kept available for inspection.

All lifting geer shall be visually inspected before any use and if any defects are found then it shall be removed from site or dismantled / disabled in order to ensure that it is not used in a defective state.

All litting gear shall be properly stored and not left lying on the ground where it could be damaged or used in an unsafe manner.

Lifting Operations:

The Contractor shall ensure that during the course of any lifting operations the following minimum requirements shall be followed:

All litting operations shall be under the control of a competent "Lifting Supervisor" appointed by the contractor.

Only thoroughly trained and experienced crane drivers shall be allowed to operate cranes.

Only thoroughly trained and experienced slingers and riggers shall be allowed to sling loads and give directions to crane operators.

A standard code of hand signals shall be adopted for controlling the movements of the crane and both the driver and the signaler shall be thoroughly familiar with the signals.

The driver of the crane shall respond to signals from only the appointed signal or but shall obey the stop signal at any time no matter who gives it.

Before commencing any lifting operations the ground conditions on which the crane is to stand shall be investigated in order to ensure that the load bearing capabilities are adequate.

The weight of the load must be known to the crane driver and the stinger/rigger before lifting commences.

No loads are to be stewed over public areas without stopping pedestrians and vehicles first. No unauthorized persons are allowed into the lifting zone.

अभेजारी/स्वजुपन वनाप/Acts Org Prinape विरोधाने सहाविदालय/Vivekarende Codego (शिल्सी न्येम-इतिहालय)/(University of Ownit) हिवेक विद्यार, हिल्ली-95/Vivek Viver Oethiles

h.

NIT for Renovation of main auditorium,Sub-head.- Civil Work, Vivekanand College, Delt University, Delhi,



No person is allowed to ride the hook of the crane or the loads being lifted.

Any areas where a minimum clearance of six hundred mill meters from the rear of the stewing Kent lodge of the crane cannot be achieved and where persons could be trapped against obstacles then a fence shall be created to prevent access.

All crane hooks shall be fitted with an operable safety catch.

Wherever practicable all loads shall have tag-lines attached in order to ensure that the load can be controlled at all times.

Provision shall be made to ensure that the lifting slings or chains can be safely removed from the loads once they have been landed.

All lifted loads and stacked materials shall be left in a secure and stable condition at all times.

Whenever working close to isolated overhead power-lines the lifting appliances shall be grounded to earth as a secondary precaution against accidental energisation.

No close working to any live overhead power-lines is permitted without the operation of a strict. Permit to Work system being in place.

WORK IN CONFINED SPACES

The term 'confined space' has two defining features. Firstly, it is a place which is substantially (though not always entirely) enclosed and, secondly, there will be a reasonably foresecable risk of serious mury from hazardous substances or conditions within the space or nearby.

Some confined spaces are fairly easy to identify, for example, closed tanks and sewers. Others are less obvious but may be equally dangerous, for example closed and unventilated or inadequately ventilated rooms and silos, ducts, culverts, tunnels, boreholes, bored pilos, manholes, shafts, excavations, sumps, inspection pits, cofferdams, and building voids.

The most likely hazards of working in confined spaces are as follows:

Flammable Substances and Oxygen Enrichment: Toxic Gas, Fume or Vapour; Oxygen deficiency; The Ingress or Presence of Liquids; Presence of Excessive Heat, Excessive Humidity

Entry Procedures

Contractors will ensure that only persons, who have been thoroughly trained, experienced and are physically fit shall be allowed to work in Confined Spaces. Persons with any of the following medical conditions shall not be allowed to work in confined spaces:

a history of fits, blackouts or fainting attacks.

a history of heart disease or disorder.

high blood pressure,

asthma bronchitls, or shortness of breath on exertion, deafness

> सायदारे/स्थाव्यपन प्रावायी/Actg.OBy Principal विवेशानंव नव्यविधानंव /Viselssiends College (दिस्से विश्वविधातंव)/University of Dahil विवेक विद्युर, विल्ती-प्रदे/Weak Vihar, Dahil 05

20

NIT for Renovation of main audiforium Sub-head - Civil Work, Vivekariand College, Deth University , Delhi,



meniers disease or disease involving giddiness or loss of balance, claustrophobia or nervous or mental disorder back pain or joint trouble that would limit mobility in confined spaces, deformity or disease of the lower limbs limiting movement. Chronic skin disease, Serious defects in eye sight or lack of sense of smell

No smoking shall be allowed in or within 2 meters of the opening to any confined space and suitable, warning signs shall be positioned.

Before any confined space work commonces the following equipment shall be available for use:

Multi Gas Monitor; or other suitable gas monitoring equipment.

Self contained breathing apparatus.

Full body type harness for each worker

Flame proof Lighting

Ventilation edu pmont

Tripod and Lifeline Hoist Rope for work in situations where a vertical exit from the confined space is required

The persons involved in confined space working operations shall be trained in use of above mentioned equipment.

When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that manhole covers are open and manholes are ventilated at least for an hour before workers are allowed to go into them. Manholes so open shall be cordoned off with suitable railing and provide warning signals or boards to prevent accidents to the public.

SITE ELECTRICITY

The Contractor shall nominate a qualified representative who shall be solely responsible for ensuring the safety of all temporary electrical equipment on Site. The name and contact telephone number of the representative shall be displayed at the main distribution board for the temporary electrical supply so that he can be contacted in case of an emergency.

All electrical installation work on Site shall be carried out in accordance with the requirements laid down in the Specification. All work shall be supervised or executed by qualified and suitably categorized electricians.

All Temporary Electrical Site installations and distribution systems shall be in accordance with Indian Electrical Regulations. The Power Companies' Supply Rules, BS 7671 Requirements for electrical installation, the IEE Wiring Regulations (16th Edition), BS 7375 Distribution of Electricity on Construction and Building Sites; BS 4363 Distribution Assemblies for Electricity Supplies for Construction and Building Sites

Distribution equipment utilized within the temporary electrical distribution system shall incorporate the following features:

स्वर्यस्थः/न्यानग्रन्न प्रायमां/AcquOtty Principa विकेतमांव भारतीयानय/ViveKananita College (विल्ली विश्वकीयालय)/IUmversity of Dethij विवेस विद्यार, हिल्ही-95/Week Viba, Dethi-95

92

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delh University , Delhi,



 (a) flexibility in application for repeated use;
 Sultability for transport and storage;
 robust construction to resist moisture and camage; and Safety in use.

All cabling shall be run at high level whenever possible and firmly secured to ensure it does not present a hazard or obstruction to people and equipment.

Protection shall be provided for all main and sub-circuits against excess current, residual current and earth faults. The protective devices shall be capable of interrupting (without damage to any equipment or the mains or sub-circuits) any short circuit current that may occur.

Earthing and bonding shall be provided for all electrical installations and equipment to prevent the possibility of dangerous voltage rises and to ensure that faults are rapidly cleared by installed circuit protection.

Only plugs and fittings of the weatherproof type shall be used.

Cables shall be selected after full consideration of the conditions to which they will be exposed and the duties for which they are required. For supply cables up to 3.3kV the cable armouring shall be used as the earth return in conditions where the cable is continuously extended and not subject to continuous movement after installation.

When workers are employed on electrical installations which are already energized, insulating mats, working apparel such as gloves, sleaves and boots, as may be necessary, shall be provided. Workers shall not wear any rings, watches and carry keys or other material which are good conductors of electricity.

WELDING AND CUTTING

Contractors shall ensure that all welding, cutting and gouging is carried out so that the risks are kept at a minimum.

All equipment must be in good condition & properly installed.

Flexible hoses, cables and connections must be free from damage or risk of camage in service. Cables and hoses shall have adequate carrying capacity.

Welders shall wear the correct personal protective equipment which includes the following; face and eye protection with correct grade of shield.

gauntlet gloves

safety lootwear

welders apron or fire retardant overalls;

The atmosphere in the vicinity of work must be known to be safe to breathe and free from flammable gases

12022

an m d-a

त्वापकारी/अस नपम्म प्राचाप/Actg (Utg. Parapa) विवेकालंब आहाविद्यालप/ Vivekananda College (दिल्ही विश्ववीवदालप)/JUANVersity of Dehh) विवेक जिड्डर, विश्वी-85/Yivea What, Dehh-85



Adequate ventilation and fume extraction must be provided and used as required by the risk, assessment and especially in enclosed areas and pits.

Surfaces to be heated by the process must be cleaned of contaminants that may be degraded by heat or give off noxious fumes (e.g. paints, plastics, zinc coating).

Naked flames or high temperature surfaces must not be allowed in the vicinity of volatile solvents.

All moveable flammable materials must be removed from the vicinity of work and fireproof covers, placed over all flammable materials that cannot be removed.

During all welding the work piece and any access equipment must be safely secured.

Oxy-fuel Gas Processes

Handle cylinders carefully, keep outside enclosed areas and secure in an upright position. Keep oxygen cylinders away from fuel gas cylinders where possible.

Flash back arresters shall be fitted to both the fuel gas and oxygen cylinders.

Non return valves shall be filted to the torch or cutting torch:

Ensure screwed fittings and hoses are correct and keep screwed and sealed surfaces free of contaminants, such as all and grease.

Close cylinder valves when flame is extinguished.

Ensure any vessel, drum or tank that has contained flammable or toxic substances has been properly cleaned and inspected before subjecting it to hot work.

Checks for gas leaks should carried out using scapy water.

Remove all torches from enclosed areas when not in use.

Suitable fire extinguisher to be available at all places where hot work is being carried out

Use firewatchers if there is a possibility of ignition unobserved by the operator (e.g. on the other side of bulkheads).

Arc Cutting, Gouging and Welding Processes

Connect the welding current return cable to the workplece close to the arc point or to a well electrically conductive support structure in good contact with the workplece. Also, connect the workplece or the support structure to a separate earth terminal.

> केन्द्रभि अध्यापन प्रमाध्य /Acts rifle: Process विवेकनद श्वर्त्तधियालय/Weskarmes Cologs (दिल्ली श्विर्वाविद्यालय)/(Unwarmey of Dates) विवेक विद्यार: विस्ती-इन्ट्र /Wesk What, Detri-95



Take precautions against the risk of increased fume hazards when welding with chrome containing fluxed consumables or high current metal mort gas (MIG) or fungsten inert gas (TIG) processes.

Avoid being in contact with water or wet floors when welding. Use duckboards or rubber protection. Provide screens to limit exposure of others to glare from arcs.

Use the correct eye and face protection with the correct filter glass.

Use a low voltage open circuit relay device if welding with alternating current in constricted or damp places.

HEAVY PLANT OPERATIONS

The contractor shall ensure that only safe and well-maintained plant and equipment shall be allowed to operate on any of the sites.

All operators of heavy plant such as, earth movers, pilling rigs, etc. shall be medically fit, over eighteen years of age and be thoroughly trained and experienced to operate the equipment.

No unauthorized person shall be permitted to ride on plant.

The operators shall conduct daily inspections of their respective items of plant with the results of these inspections being recorded and the records kept available for inspection.

All mobile heavy plant shall be equipped with at least one 5kg Dry Powder Fire Extinguisher, carried at a suitable position so as to ensure its easy availability.

Whenever heavy plant is uporating in congested areas, thoroughly trained and experienced banksmon shall be deployed to control the plant and personnel movement and interface.

Any waste engine oil and filters following any on site servicing and maintanance shall be removed from the sites and disposed of in an environmentally conscious manner at authorized disposal locations..

All drums of fuel oil shall be stored on drip trays or the fuel shall be kept in bunded bulk storage fuel tanks, with quantities stored being kept to a minimum.

The storage areas shall have dry powder fire extinguishers positioned in close proximity to their location for use in an emergency.

DEMOLITION

The Contractor shall ensure that all demotition works shall be carried out in a controlled manner under the management of experienced and competent supervision.

वार्धवर्धी/स्थानसम्म वाग गी/Adg.Ofg Principa श्रिवेदकाड भारतियार में /Vivekananda Colleger (सिल्टी: (Asalfattite)/numversity of Oahl): विवेद विश्वार, विल्वी-95 /Vivek Visar Dubr-95 NIT for Renovation of main auditorium, Sub-head. - Civil Work, Vivekanand College, Delhi University , Delhi,



Prior to any demolition commencing, a survey shall be conducted to identify if there are any hazardous materials present, for example the presence of materials such as asbestos and lead.

If any hazardous materials are found, then consideration shall be given as to whether they shall need to be removed by a Specialist Agency or Sub-contractor prior to the main demolition works commencing

Before the demolition commences all relevant notifications will need to be given to the local authorities and media.

Measures for protection to the public shall be required to be put into place in order to give protection from any possible falling debris and dust generation.

All powar supplies and sarvices shall be disconnected before any demolition work commences.

Before any demolition work is commenced and also during the process of the work, all roads and open areas adjacent to the work site shall either be closed or suitably protected.

16A FALSEWORK/FORMWORK

16A 1 The contractor shall crisure that all faise work / formwork-has been properly designed and is suitable for the purpose.

16A 2 All designed false work / formwork shall be erected in strict accordance to the design.

16A.3 Prior to the loading and subsequent striking of false work / formwork, the same shall be inspected to ensure that they have been erected in the prescribed manner.

16A.4 Adequate provision shall be made on the working platforms for the concrete placement operations, these shall include locations for vibrators and the unobstructed movement of personnel controlling the rubber hose during the concrete pumping operations or the concrete skip during any skipping operations.

16A.5 The Contractor shall use the following checklist to check that take work / formwork is being used safely,

have the design and the supports for shuttering and false work / formwork been checked?

is it being erected safely from steps or proper platforms?

are the proos plumb and properly set out?

are the bases and ground conditions adequate for the loads?

are the correct pins used in the props?

are the timbers in good condition?

is it inspected by a compotent person against the agreed design before permission is given to pour concrete?

16B WORKING AT HEIGHT

Suitable scaffolds shall be provided for workmen for all work that cannot safely be done from the ground, or from solid construction except for such short period work as can be done safely from ladders. When a ladder is used, an extra labourer shall be engaged for holding the ladder and if the ladder is used for carrying materials as well, suitable foot-holds and hand-holds shall be provided on the ladder, which shall be given an inclination not steeper than 1/4 to 1.

125

सर्ववर्ध्यः स्थालमन्त्रः प्राचात्र/nagueng Ponepa विवेधरनंद महागियालय/viveknoanta Gologo (श्रिस्सी: चिहवविद्यालय)/(University of Dairs) विवेध विद्यार, जिल्ली-55/vivek vivez, Gens Sc

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delh University, Delhi



Scaffolding or staging more than 3.25 meters above the ground or floor, swung or suspended from an overhead support or crected with stationary support, shall have a guard rail properly attached, bolted, braced and otherwise secured at least 1 meter high above the floor or platform of such scaffolding or staging and extending along the entire length of the outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent if from swaying from the support or structure.

Working platforms, gangways, and stairways shall be so constructed that they do not sag unduly or unequally, and if the height of any platform or gangway or stairway is more than 3.25 meters above ground level or floor levol, it shall have closely spaced boards, have adequate width and be suitably provided with guard rails as described in (ii) above.

Every opening in the floor of a structure or in a working platform shall be provided with suitable means to prevent fall of persons or materials by providing suitable foncing or railing with a minimum height of one meter.

Safe means of access and egress shall be provided to all working platforms and other working places. Every ladder shall be securely fixed. No portable single ladder shall be over 9 meters in length. The width between side rails in a rung ladder shall in no case be less than 20 cm for ladders up to and including 3 meters in length. For longer ladders the width shall be increased at least 6 mm for each additional 30 cm of length. Spacing of steps shall be uniform and shall not exceed 30 cm.

काओरी /स्वान्त्रप्रना अन्तर्थ /Aos, Orig Principa विदेखात्तर अजनिवात्तव / Joersenanda College (दिल्ली विद्यांत्रियात्तव)/(Entworkity of Defini) विदेक विद्यार, विल्ली-95/Mivek Vitter, Defin 95



m

TEMPORARY TRAFFIC ARRANGEMENTS AND CONTROL

Temporary traffic diversions and pedestrian routes shall be surfaced and shall be provided where work on roads or footpaths obstruct the existing vehicular or pedestrian access. The relevant work shall not be commenced until the approved temporary traffic arrangements and control have been implemented.

Temporary traffic arrangements and control for work on public roads and footpaths shall comply with the requirements of the IVIVEKANANDA COLLEGE.

सानिस्टी अध्यानस्वयः धाउनि(/Aca, Udg Principa) विदेशमयः यज्ञावसन्त्रियं yourkarinna College (सिल्सी विद्यविद्यालय)/(University of Dahi) अनेन विद्यार, विल्ती-05 /Vivet What, Ochi 95 NIT for Renovation of main auditorium.Sub-head - Civit Work, Vivekanand College, Defhi University, Delhi.



Documents containing such requirements shall be kept on the Site at all times.

USE OF ROADS AND FOOTPATHS

Public roads and footpaths on the Site in which the work is not being carried out shall be maintained in a clean and passable condition.

Measures shall be taken to prevent the excavated materials, slit or dearis from ontering gullies on roads and footpaths; ontry of water to the gullies shall not be obstructed.

Surfaced roads on the Site and leading to the Site shall not be used by tracked vehicles unless protection against damage is provided.

Contractor's Equipment and other vehicles leaving the Site shall be leaded in such a manner that the excavated material, mud or debris will not be deposited on roads. All such loads shall be covered or protected to prevent dust being emitted. The wheels of all vehicles shall be washed when necessary before

REFERENCE REPORT OF THE AND A DESCRIPTION OF THE ADDRESS OF THE AD शिवेकलंद महाविद्यन्त्र//webserence College (दिल्ली विश्वविद्यालय)/(University of Defin) Rins Hart, Hertigs Aven Vinar, Deni-95

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delh University, Delhi, -



REINSTATEMENT OF PUBLIC ROADS AND FOOTPATHS

Temporary diversions, pedestrian access and lighting, signing, guarding and traffic control equipment shall be removed immediately when they are no longer required. Roads, footpaths and other items affected by tomporary traffic arrangements and control shall be reinstated to the same condition as existed before the work started or as permitted by the Engineer-in-Charge immediately after the relevant work is complete or at other times permitted by the Engineer- in-Charge. The Contractor shall submit his design for the reinstatement to the relevant authorities and obtain their prior approval to carrying out the work.

This shall be considered incidental to work and nothing extra shall be paid to contractor in this regard.

PERSONAL PROTECTIVE EQUIPMENT

The Contractor shall at all times keep and maintain an adequate supply of suitable personnel protective equipment which shall be readily available for use at all times on the sites, and would include amongst others the following items:

Safety Helmets. Hearing Protection. Respiratory Protection. Eye Protection. Protective Glaves. Safety Footwear. High Visibility Clothing to BS EN 471 Class 3 standard

All sites shall be designated as HARD HAT and SAFETY BOOTS SITES and as such an adequate supply of sately helmets and safety boots shall be kept available for use by all staff, workers and authorized visitors to the sites.

The Contractor shall remove from the site any worker who consistently refuses to wear the appropriate personal protective equipment.

वागरः, ते./सजनगणनः अंज्ञणः /Acty (U.g. Prince, a श्विवेग्रन्थेव गाइ:पियात थे./U actearantia Gutege (हिन्दुर्भः म्हाइदिवाराज्य)/(University of Uarie) श्रित्रेशः म्हाइदिवाराजय)/(University of Uarie) श्रित्रेशः म्हाइदिवाराजय)/(University of Uarie)

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Deihi University, Delhi,



All workmen at site shall be provided with safety helmets and yellow/prange jackets. Workman required on site during night hours shall be provided with fluorescent yellow jackets with reflective lopes. Workers employed on mixing asphaltic materials, cement, lime mortars, concrete etc. shall be provided with protective footwear, protective goggles. These engaged in handling any material, which is injurious to the eyes, shall be provided with protective goggles. These engaged in welding works shall be provided with welder's protective over-shield. Stone breakers shall be provided with protective clothing and seated at sufficiently safe intervals.

FIRST AID

At every workplace, there shall be maintained in a readily accessible place first aid appliances including an adequate supply of sterilized dressings, bandages, sterilized cotton word, eye irrigation sterile solution, disposable gloves, ointments for burns/cuts, pressure dressings, paper towels, general purpose medicines ato as prescribed in the Factory Rules of the State in which the work is carried on. The appliances shall be kept in good order and, in large work places, they shall be placed under the charge of a responsible person who shall be readily available during working hours. In each site office and location one employee, suitably trained in first aid, should be available at all working hours for the purpose of attending to emergencies.

FIRE PRECAUTIONS

The Contractor shall be responsible for supplying and maintaining adequate fire precaution facilities on all his sites. The following minimum standards should be adhered to:

The Contractor shall ensure that specially trained personnel are available to deal with fires due to electrical causes, gas explosions etc.

A good standard of housekeeping shall be maintained at all times on the sites.

No accumulations of rubblah shall be allowed to gather.

Combustible scrap and other construction debris shall be disposed off site on a regular basis. If scrap is to be burnt on site, the burning site should be specified and located at a distance no less than 12 metres from any construction work or any other combustible material.

Signage shall be erected at prominent positions showing the correct use of portable first aid fire extinguishers

Emergency plans and Fire Evacuation plans shall be prepared and issued. Mock drills should be held on a regular basis to ensure the effectiveness of the arrangements.

Fire Fighting Equipment

At various locations around the site clearly visible fire points shall be established for use in an emergency and each fire point should have available as a minimum the following type of equipment-

Dry Powder Extinguisher. Water Type Extinguisher. Bucket of Sand.

> a उन्हरी/स्टानाफन ख्रायाप/Acts.Dig Frances विवेतानंद नहरविद्याल्या/Viveleanana Colegn (विल्ली विद्यापीर्ट्यालय)/(University of Ophi) विवेक विद्यार, दिल्ली as/Myak Viter Defin-10

Recharging of fire extinguishers and their proper maintenance should be ensured and as a minimum should meet Indian National Standards

The Telephone Number of the local fire brigade should be prominently displayed near each telephone on site. Supervisors and workmen at the site should be trained in the use of firefighting equipment provided at the site.

Storage of Flammable Liquids

All flammable liquids shall be kept in a secure fire resistant store protected from electrical sparks welding sparks open flames and smoking.

Only such amounts of flammable liquids should be issued as are required for immediate use. Cans for carrying flammable liquids should be leak-proof and properly stoppered and clearly marked "FLAMMABLE LIQUID".

Rags soaked in paints, kerosene and other frammable liquids should be disposed of daily under supervision. Large quantities of such rags should not be allowed to accumulate.

All Diesel (ue) storage tanks shall be made bund around in order to control any spillage or leakage that may occur.

"NO SMOKING" signs shall be prominently displayed at all areas where flammable materials are stored

SITE PERIMETER HOARDING

The Contractor shall be required to keep the site as safe and secure as possible at all times including the erection of site perimeter Hoarding which shall also deter trespassers both adult and children alive.

The Contractor shall provide a solid two meter high securely erected barricade around the penmeter of the site, with agreed and guarded access and egress points for both personnel and volucles.

At each entrance to the site the Contractor shall erect a large billboard warning all persons who enter the site that they are required to wear the appropriate Personal Protective Clothing and that no unauthorized access is allowed.

Wherever the fence runs adjacent to the highway with no buffer-zones then the fence shall have traffic warning lights duly affixed to it.

Wherever the fence borders on pedestrian footpaths Lighting shall be provided to illuminate the pedestrian routes. The positioning of the fence-line shall not reduce the width of the pedestrian footpath to less than 900 mm in order to be able to accommodate disabled persons in wheelchairs. Site perimeter fencing shall be washed at least once a month and repainted at least annually.

The site fencing shall need to be inspected on a regular basis in order to ensure that the integrity of the fencing is maintained at all times as far as is practicable.

VISITORS TO SITE

All visitors to site shall report to the Contractors site offices where they shall be issued with appropriate Personal Protective Equipment if they are to go out onto the site work areas. Any visitors going out to the site work areas shall be accompanied at all times by a member of the site personnel.

ENVIRONMENTAL FRIENDLY CONSTRUCTION PRACTICES

Containment of Air Pollution During Transport of Material देग्यानी / २०१८ २२ जनाम / २०१८-२०१५, Principa विवेक्तनंद पद्धकितलय / Wyokananda Cokeça (दिल्ली नेक्विविद्यालय)/(University of Delfu) विवेक विद्वार, विल्वी-३५ / Yivek Viter Cemi-३९

CRA


The Contractor shall take precautions, to minimize visible particulate matter from being deposited upon public readways as a direct result of his operations. Precautions include removal of particulate matter from equipment before movement to paved streets or prompt removal of material from paved streets onto which such material has been drepped.

स्वर्थस्वती/ स्वर्थात्राच्या क्रम्सा वे / तत्व्यु म्वत्यु व्यक्तम्ब किदेवरानंद महाविद्यातव्य / modeler and a Galege (दिल्ली विकविद्यलय)/(University of Denti) विवेक विद्यार, किन्दी-85 / Week Vites, Dethi-95

 $\mathbf{\hat{\kappa}}$

132

NT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi



All construction equipment should be washed clean of visible dir/mud before exiting the construction sites. Any deposition of material on public streets by construction equipment should be removed by manual sweeping, or by deploying electro-mechanical devices.

The Contractor shall provide a wash pit or a wheel washing and/or vehicle cleaning facility at the exits from work sites such as construction depots and batching plants. At such facility, highpressure water jets will be directed at the wheels of vehicles to remove all spoll and dirt. Water shall be pumped through an electrically operated pump set to hydrants attached with rubber hoses, by activation of push button located at the hydrant, allowing for upto 10 minutes of wash time.

Wheel washing facilities will be provided with efficient drainage, incorporating silt traps to prevent any excessive buildup of water. These facilities could include water re-circulation apparatus to minimize water consumption. At the wheel wash facility, water, dirt, gravel etc. shall be drained into propast tranch drains with removable grated cover. This dirty water shall flow, through a piping, into solids separator and from there to oil separator before final discharge.

Where wheel-washing facility is not possible, the contractor shall ensure manual cleaning of wheels by Wire brushes or similar suitable means

The Contractor shall ensure that vehicles with an open load carrying area used for moving potentially dust-producing materials shall have properly fitting side and tailboards. Materials having the potential to create dust shall not be loaded to a lovel higher than the side and tail hoards, and shall be carried in vehicles fitted with covers.

During Dumping of Materials At Site

The Contractor shall place material in a manner that will minimize dust production. Material shall be stabilized each day by watering or other accepted dust suppression techniques.

The heights from which materials are dropped shall be the minimum practical, height to limit fugitive dust generation.

The Contractor shall stockpile material in the designated locations by the Employer with suitable slopes. Access to the site shall be regulated for entry of men, material and machine.

During dry weather, dust control methods such as water sprinkling must be used daily especially on windy, dry day to prevent any dust from blowing. During rains, the stockpile may be covered with torpaulin or similar material to prevent run off.

The Contractor shall provide water sprinkling at ally time that it is required for dust control use. Dust control activities shall continue even during work stoppages

At Construction Site

At each construction site, the Contractor shall provide storage facilities for dust generating materials and shall be closed containers/bins or wind protected shelters or mat covering or walled or any combination of the above to the satisfaction of the Employer. The Contractor shall spray water at construction sites as required to suppress dust, during handling of excevation soll or debris or during demolition.

Stockpiles of sand and aggregate greater than 20m3 for use in concrete manufacture shall be enclosed on three sides, with walls extending above the stockpile and two (2) meters beyond the front of the stockpile.

รางผู้สำหรับสายาร มหายังความเป็น Process สินกรรร มิสมัยนักษณะการคร college (โตรร์ ที่เราในกรร)/(colleges) or Centil ชินิน 1462, ได้สินประ/View Shat, Destude



Effective water sprays shall be used during the delivery and handling of all raw sand and aggregate and other similar materials, when dust is likely to be created and to dampen all stored materials ouring dry and windy weather.

Areas within the Site such as construction depots and batching plants, where there is a regular movement of vehicles shall have an approved hard surface that is kept clear of loose surface material.

Unless the Engineer-in-Charge has given consent otherwise, the Contractor shall restrict all motorized vehicles on the Site to a maximum speed of 15 kilometers per hour and confine havinge and delivery vehicles to the designated readways inside the site.

At the Batching plant the following additional conditions shall becomplied with:

The Contractor shall undertake at all times the prevention of dust nuisance as a result of his activities.

The Contractor shall frequently clean ann water the concrete batching plant and crushing plant sites and ancillary areas to minimize any dust emission.

The Contractor shall erect hoardings securely around all construction work sites during the main construction activity, to contain dust within the site area and also to reduce air turbulence caused by passing traffic. The hoarding shall be safely secured to the ground to prevent from toppling with minimum gap between the base of hoarding and ground surface.

During Drilling and Blasting

Water spray should be used to control dust during breaking of rock/concrete.

During blasting operations, appropriate precautions should be taken to minimize dust such as the use of blast nets, canvas covers and watering.

Wire mesh made of heavy-duty tyres or sand bags should be used over blast area on each shot to prevent flying rock and reduce dust

Blasting technique should be consistent not only with nature and quantity of rock to be blasted but also the location of blasting.

The contractor shall give due preference to explosives with better environmental characteristics.

Containment of Water Pollution

At construction sites, depots and batching plants temporary drainage works should be maintained, removed and reinstated as necessary and all other necessary precautions should be taken for avoidance of damage by flooding and silt.

Sedimentation tanks or other acceptable measures, of sufficient capacity to trap sit-laden water before discharge into the outlet drain should be provided. The system should be flexible and be able to handle multiple inputs from a variety of sources.

Temporary open storage of excavated materials from out and cover-tunneling work used for backfill on site should be covered with tarpaulin or similar fabric during rainy season or at any time of the year when rainstorms are likely. Washout of construction or excavated materials should be divorted to drainage system through appropriate sediment traps.

In marcy

कार्यसा श्री/स्थानायन्त्र अश्वापां/Adg/Offic Pincom विवेदान्तरः पहार्थियालय /ViveLonancia College (दिल्ली न्विश्वविन्तालय)/(University of Defit) विवेदा विहार, दिल्ली-65 /Viven What, Defit-95



Bentonite slurries or other grouts used in diaphragm wall construction piling and other concrete works should be collected in a separate slurry collection system. If reuse is not practicable then it should be disposed off at nearest landfill site after obtaining permission from agency owning the landfill and under the conditions imposed by the agency concerned, or to a different disposal location as advised by the Employer.

The Contractor shall discharge wastewater arising from site offices, canteens or toilet facilities constructed by him into sewers after obtaining prior approval of agency controlling the system. A wastewater drainage system shall be provided by the Contractor to drain wastewater into the sewerage system.

Surface run-off from construction sites, depots should be discharged into storm drains via adequately designed sand/silt removal facilities such as sand traps sift traps or sectment basins.

Perimeter channels/drains should be constructed in advance of site formation works and earthworks. Silt removal facilities, channels and manholes should be maintained and the deposited silt and grit should be removed regularly, to ensure that these facilities are functioning property at all times

Construction works should be programmed to minimize soil excavation works in rainy, seasons (Jury to September). If excavation in soil could not be avoided in these months or at any time of year when rain are likely, for the purpose of preventing soil erosion, temporarily exposed stope surfaces should be covered.

e.g. by tarpaulin, and temporary access roads should be protected by crushed stone or gravel, as excevation proceeds. Arrangement should always be in place to ensure that adequate surface protection measures can be safely carried out we'l before the arrival of rains.

Measures should be taken to minimize the ingress of rainwater into trenches. If excavation of trenches in wet seasons is necessary, they should be dug and backfilled in short sections.

Rainwater pumped out from trenches or foundation excavation should be discharged into storm drains via silt removal facilities.

Open stockpiles of construction materials (e.g. aggregates, sand and fill material) on sites should be covered with tarpaulin or similar fabric during rainstorms. Measures should be taken to prevent the washing away of construction materials, soil, silt or debris into any drainage system.

Manholes (including newly constructed ones) should always be adequately covered and temporarily sealed so as to prevent silt, construction materials or debris from getting into the drainage system, and to prevent storm run-off from getting into sewers. Discharge of surface run-off into sewers must always be prevented in order not to unduly overload the sewerage system.

রাগেরাই স্টোনামন্দ স্নারায়/Acts.Ofg. Principa বিধিয়ানার মনারিয়ালয়/Vivekanancia College (বিহলী বিধরবিয়ালয়)/(University of Oetus হিউজ নিয়ার, হিল্লী-85/Vivee Villar, Denti-95



Groundwater pumped out of wells, etc. for the lowering of ground water level in basement of foundation construction, and groundwater seepage pumped out of tunnels under construction should be discharged into storm drains after the removal of silt in silt removal facilities.

Containment of Noise

To the extent required to meet the noise limits, the Contractor shall use reasonable efforts to include noise reduction measures listed below to minimize construction noise emission levels. Noise reduction measures include, but not limited to the following.

Minimize the use of impact devices, such as jackhammers, and pavement breakers. Where possible, use concrete crushers or pavement saws for tasks such as concrete deck removal and retaining wall demolition.

Equip noise producing equipment such as jackhammers and pavement breakers with acoustically attenuating shields or shrouds recommended by the manufacturers thereof, to meet relevant hoise limitations

Use construction equipment manufactured or modified to dampen noise and vibration emissions, such as:

Use electric instead of diesel-powered equipment.

Use hydraulic tools instead of pneumatic impact tools

Maximize physical separation, as far as practicable, between noise generators and noise receptors Separation includes following measures:

Provide enclosures for stationary items of equipment and barriers around particularly noisy areas on site.

Locating stationary equipment so as to minimize noise and vibration impact on community.

To the extent feasible, configure the construction site in a manner that keeps noisier equipment and activities as far as possible from noise sensitive locations and nearby buildings. Plant and equipment known to emit noise strongly in one direction should where possible, be oriented in a direction away from noise sensitive receptor and reduce the number of plant and equipment operating in critical areas close to noise sensitive receptors.

Scheduling truck loading, unloading, and hauling operations so as to minimize noise impact near noise sensitive locations and surrounding communities.

Minimize noise intrusive impacts during most noise sonsitive hours. Plan noisier operations during times of highest ambient noise lovels. Keep noise levels relatively uniform, avoid expassive and impulse noises.

Equipment and plant are not to be kept idling when not in use.

Schedule work to avoid simultaneous activities that both generate high noise levels.

For diesel generator sets, the noise from the DG set shall be controlled by providing an acoustic enclosure or acoustic treatment of the room for DG sets. Such acoustic enclosures/acoustically treated rooms, shall be so designed for minimum 26 dB(A) insertion loss or for meeting the ambient noise standards, whichever is on higher side.

वापेडारी/स्वाभयन्त प्रत्यापा/Acts/Uris, Pinapa विवेकनंत प्रत्यिधालय/ViveLanards College (दिल्ही गिव्दविद्यारूय)/?University of Derv) विवेक विद्यार, डिल्की-95/Vives Viver, Delv 98



Containment of Waste

Handling and disposal of waste like General refuse, Construction Wasta including waste from excavated material etc. may cause environmental degradation and nuisance. To prevent k such waste shall be handled and disposed properly. As such, transportation and disposal of all waste shall be strictly managed by the Contractor.

General Refuse

Handling and disposal of general refuse shall cope with the peak construction workforce during the construction period. Provided the refuse is stored and transported in accordance with good practice and disposed at licensed landfills, the negative environmental impacts would be minimal.

General refuse shall be stored in enclosed bins or units separate from construction and chemical wastes. An authorised waste collector should be employed by the contractor to remove general refuse from the site, on a daily basis to minimize odour, pest and littler impacts.

Construction Waste

Construction Waste arising from the project construction activities and from the demolition of existing structures where necessitated shall be regularly sent for dumping in nearest sanitary landfill sites.

Chemical Wastel

Chemical waste is likely to be generated by construction activities shall be stored in the suitable containers. Containers used for the storage of chemical waste should.

Be suitable for the substances they are holding, resistant to corrosion, maintained in good, condition, and securely closed.

Be of adequate capacity and

Display a label in English and Hindi as to the contents, quantity and safe method of disposal in accordance with instructions contained in MSDS.

The storage area for chemical waste should:

Be cleany labeled and used solely for the storage of chemical waste;

Be enclosed on at least three sides.

Have an impormable floor and bunding, of capacity to accommodate 110% of the volume of the largest container or 20% by volume of the chemical waste stored in that area, whichever is the greatest;

Have adequate ventilation;

Be covered to prevent rainfall entering and

De arranged so that incompatible materials are adequately separated. Disposal of chemical waste should be via a licensed waste collector; duly authorized by MOEF or State Pollution Control Board as the case may be. License of the waste collector shall be shown to the employer/engineer on demand.

Hazardous Waste

Classification of waste as Hazardous shall be in accordance with Hazards Waste Management & Handing) Rules 1989, and 2003 or its latest amendment

बार संग्रे/(सम्प्रमन्त्र प्राचान/Acts)/Res (Repair विदेशानंद आहोतिमाला 2006kanonne Course (हिल्ली विद्यारिहतलब)/(Inn norsky of Dorn) विदेश (स्थ्रा), विस्त्री/95/Vives Vitar Dornet

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



The contractor shall identify all the hazardous waste generated as a result of his activities. If such waste is generated then the contractor shall apply to State Pollution Control Board for 'authorization' and dispose the same only to currently authorized recyclers (a list of which can be obtained from state pollution control board) under intimation to the Employer/Engineer.

The Rules given above shall govern the Classification, Handling, Storage and disposal of such Pazardous Waste.

Hazardous waste would mainly artise from the maintenance of equipment which may include, but not be limited to, used engine cits, hydraulic fluids and waste fuel; spont mineral oils/cleaning fluids from mechanical machinery; scrap batteries or spent acid/alkali; and spent selvents/solutions, some of which may be derived, from equipment cleaning activities.

For disposal of waste requiring special attention and hazardous waste the contractor shall enterinto agreement with authorized agencies dealing with the same.

The Contractor is responsible for the correct storage and hand/ing of waste oil/waste chemical containers unit such a time that they are transported to the chosen disposal area or waste oil containers.

All waste collection containers shall be of appropriate size with a closed lid. Each container will be clearly labeled both with a color code system and labeled in Hindi and English. Original labels of empty containers should be completely covered over and the contents of the type of waste stored in the used containers clearly indicated.

Transportation of Waste

The transportation of construction spoil shall be allowed only to officially designated dumpsites after obtaining necessary permission from appropriate. VIVEKANANDA COLLEGE. In order to avoid dust or adour impacts, vehicles leaving a site carrying excavate should have their load covered. Vehicles should be routed as far as possible to avoid sensitive receivers in the area.

HOUSEKEEPING

Work site shall be kept reasonably clean, kept free from obstruction and any construction equipment, tools, and materials etc. shall be properly stored. Any wreckage, rubbish shall be temporarily stored in wreckage and rubbish bins. These wreckage and rubbish bins shall be cleaned at frequent intervals.

General Housekeeping shalf be carried out and ensured at all times at work sites, Labour Camps, Stores and Offices.

Full height fence, bar/lets etc. will be installed at the site in order to preserve the surrounding area. from excavated soil, rubbish etc which may cause inconvenience to public.

Every individual would be responsible for housekeeping in his work area i.e. At Work Site: All workers shall clean their work place after completion of their job. Supervisor shall ensure good housekeeping of their respective work area through their workers.

> कार्यन्त प्रदर्शनामन शालान/Anth-City Finepal विवेधनेव प्रदर्शनेकारण/Anth-City Finepal विक्ती विश्वविद्यालयं)/Italversity of Delhi विकेक विद्यार, हिल्हे-95/View View Delhi-05

> > no



At Labour Camp: All workers shall be responsible to maintain good housekeeping and bygienic condition in their respective rooms/dormitorias. The Contractor shall ensure the availability of dustbins at required place and regular cleaning of rooms, kitchons, toilet blocks and dustbins. Safe disposel of all waste materials, shall also be ensured. Arrangement for regular furnigation shall be made by the contractor.

At Store. Proper access and stacking shall be ensured at the Stores. A list will display daily stock of materials. All work material should be stored in clearly marked containers or at designated storage area.

Avoidance of Nuisance

The Contractor shall take all precautions to avoid any nuisance arising from his operations. This shall be accomplished, wherever possible by suppression of nuisance at source rather than abatement of the nuisance once generated.

Following sito clearing and before construction, the Contractor shall remove all trash, debris and other woods.

The Contractor shall ensure that the work place is free of trash, garbage, debris and weeds. The Contractor shall provide at site, metal or heavy-duty plastic 'Refuse Containers' with tight fitting lids for disposal of all garbage or trash associated with food. The containers shall not have openings that allow access by rodents.

To keep the area free of litter and garbage, specific locations shall be designated for consuming food and snacks to prevent random disposal of waste. All waste shall be deposited in the refuse containers. Suitable all weather signage shall be prominently displayed for compliance of these requirements.

The refuse containers shall be kept upright with their lids shut. These containers shall be empted at least once daily by the Contractor to maintain site sanitation. There shall be different containers for bio degradable/recyclable and hazardous (flammable) wastes

All plants/equipment/machinery shall be well maintained by regular servicing and kept free from cil/grease dripping. Drip pans of suitable size shall be used to collect oil leakages and spills. The area shall be cleaned after completion of maintenance/repair and generated waste disposed off in approved manner.

Accommodation for Labour:

Accommodation of Labour is not possible in the VIVEKANANDA COLLEGE. The contractor is required to make independent arrangement for accommodation of labour.

R . ALT / REINIGH THURI / AND . ON . PARE PARE 192 . INT ADJURT AN / Vive kanands College (1928) Tareform / Vive kanands College (1928) Tareform / Munimuscy of Daty) Splat Mark, Barris Say Vivels What, Deth-95

139



CAMP DISCIPLINE

The Contractor shall take requisite precautions, and use his best endeavours to prevent any riotous or unlawful behavior by or amongst his workmen, and others, employed directly or through sub contractors. These procautions shall be for the preservation of the peace and protection of the inhabitants and security property in the neighborhood of the Works. In the event of the Employer requiring the maintenance of a Special Police Force at or in the vicinity of the site, during the tenure of the work, the expenses thereof shall be borne by the Contractor and if paid by the Employer, shall be recoverable from the Contractor.

The sale of alcoholic drinks or other intoxicating drugs or beverages upon the work in any labour camp, or in any of the buildings, encampments or tenements owned or occupied by, or within the control of, the Contractor or any of his employees directly or through sub-contractors employed on the work, shall be forbidden, and the Contractor shall exercise his influence and _VIVEKANANDA COLLEGE to secure strict compliance with this condition. The Contractor shall also ensure that no labour or employees are permitted to work at the site in an intoxicated state or under the influence of drugs.

The Contractor shall remove from his camp such labour and their families, as refuse protective inoculation and vacuination when called upon to do so on the auvice of the Modical VIVEKANANDA COLLEGE. Should Cholera, Plague or any other infectious disease broak out, the Contractor shall at his own cost burn the huts, bedding, dothes and other belongings of or used by the infected parties. The Contractor shall promptly erect new huts on healthy sites as required by the Employer/Engineer-in-Charge, within the time specified by the Employer/Engineer-in-Charge, failing which the work may be done by the Employer/Engineer-in-Charge and the cost recovered from the Contractor.

Anti-matarial precautions:

The Contractor shall, at his own expense, conform to all anti-matarial measures including filling up any borrow pits which may have been dug by him.

Awaraness and Education of HIV/AIDS

The contractor shall provide/carryout H/V/AIDS awareness and training program to its labour and management, at least twice per year during the construction period.

Child Labour Prohibition

The contractor shall not employ Child Labour for any works or in any manner under the Contract at any time. In the event that the Contractor uses child labour, Employer may terminate the Contract.

सर्वकार्थन प्रान्तवारम् भाषायो/Acto IORO Prinapa विवेकानव यहाविकारम् / Averanema College (दिल्ला शास्त्रविकारम्य)/(University of Detai) अवेक विवार, दिल्ली-85/Vives-Viner, Dom-85

140

NIT for Renovation of main auditorium,Sub-head: Civil Work, Vivekanand College, Defn University, Delhi,



Annexure - B

CONTRACTOR'S SITE LABORATORY

SITE LABORATORY

The Site Laboratory shall consist of the following accommodation 1 laboratory, 1 Store Room

The laboratory, store room etc. shall be in one building; the curing tank may be in a separate area, but if so it shall be adjacent to the laboratory building & connected to it by a level, weatherproof passageway.

STANDARD OF CONSTRUCTION

The laboratory shall be constructed to the best engineering practices and as approved by the Engineer – in- charge.

A water tank with minimum capacity of 2000 litres shall be installed, as a source of constant water supply of laboratory.

In the case of sinks for washing samples, adequate trapping and/or separating devices shall be provided to ensure the proper functioning of the facility.

FURNISHING AND FIXTURES

The contractor's site laboratory shall be provided with required furnishing and fixtures.

LABORATORY EQUIPMENT

The Contractor shall submit to Engineer --in -- Charge offer for approval within 2 weeks of the order to commence work the name of the supplier it intends to use for each piece of apparatus together with the relevant catalogue number.

The equipment in testing laboratory shall be maintained to accuracy appropriate to the required testing methods with routine calibration by an accredited organization as recommended by the Engineer. Equipment shall also be calibrated after maintenance or relocation.

The Contractor's site laboratory shall be equipped with the following material testing equipment as a minimum. The nature and quantity of equipment required for tasting may be varied by the Engineer depending on the detail of the Contractor's Design and Construction methods or for any other reason which he deems to be valid and necessary for the proper quality control.

সুন্দ কেন্দ্র ব্যারার সম্রান্দ ব্যারার সম্রান্দ ব্যারার সম্রান্দ ব্যারার সম্রান্দ ব্যারার সম্রান্দ ব্যারার ব্যার ব্যার ব্যারার ব্যারার ব্যারার ব্যার ব্যার

North Brasilianstal (Norveaus) on Gents Tains Mary, Radios Mives viner Colours

your

141



Weight Balance capacity 500 gm, sensitivity 0.01 gm	1 set
Sieve Analysis	
Sieve shaker (portable)	1 unit
Coarse sieves in sizes from 100mm to 10mm	1 set each
Fine Sieves 10 MM to 75 Micron	1 set each
Pans & Covers	
Unit Weight of Aggregate	
Weight Balance, 100 kg, capacity with 10 gm precision	1 No
Tamping rod 16mm dlameter x 600mm long	1 No
Measuring containers (3,10,15,30 liters)	1 each
Flakiness and Elongation	
Flakiness gauge, elongation index	1 set
Siump cone	1 No.
Mixing pan for concrete	1 No.
Scoop for general purpose	2 No.
Concrete cube mould, 450 mm, 150 mm & 70 mm	12 each
Concrete curing tank with capacity for 500 cubes	1 No.
Compression testing machine (hydraul c/simple hand operate	d) 1 Nc.
Vemier caliper	1 No.
Steel rule, 300 mm long graduated	1 No.
Rubber gloves	10 pr.
Cotton working gloves	20 pr.
First aid kit	1 set
Wire brush	6 No.
Steel tape, 3m,5m,30m	1 each
Shovel: Square Mouthed	2 No.
Screw Gauge	1 NO.
3 m straight edge & measuring wedge	1 No.
Auto level instrument	1 No.
Straight edge- 2.1 metre .	2 NO.
Sprit level	2 NO.
Safety requirement (helmet, illumination Wiest & Gumboots etc.)	20 Sets

mi makez

खानेकारी/स्वामाउमा प्राव्यवा/Adig/Offg. Pictupal विवेकानंब गहाविद्यालय/Vivesterrande Codege (दिल्ली निभवविद्यालय)/(University of Date) विवेक बिजार, दिल्ली-95/Vives Vibar, DelN-95

2

n

NIT for Renovation of main auditorium.Sub-head - Civil Work, Vivekanand College, Dalhi University , Delhi.



SECTION 4

APPENDIX TO BID

mon m -कर्मकारी/स्था-इपन्न प्रानलमा/AcigJOng Principal विवेकानंद सहाविद्यालय/Vivekananda College (विल्ली विश्वत्रविद्यालय)/(University of Delte) विवेक विद्या, विश्वप्र-95/Vivek Viber, Delte) 1

a

NIT for Renovation of main auditorium.Sub-head.- Civil Work, Vivekanand College, Dehi University . Delhi,



Appendix to Bid

S. No.	Items	General(GCC)/ Special(SCC)/ Additional(ACC) Conditions of Contract Clause/ Sub- clause	Particular Condition for this Contract
1	Determination of market rates	GCC : Definitions : Clause 2(x)	Contractor's profit and overheads @ 15% shall be applied while determining market rates on the basis of cost of material & labour at site.
2	Date of Commencement of work	GCC : Definitions : Clausa 2(xiii)	Minimum 7 days from the date of issue of Letter of Acceptance (LOA) or as mentioned in letter of Commencement if issued.
3	Performance Guarantee	GCC/SCC Clause 1(i)	Performance guarantee to be submitted within 15 days from the date of Issue of Letter of Acceptance
4	Performance Guarantee	GCC/SCC Clause 1(i)	Maximum allowed extension beyond the period specified in S.No. 3 above : 3 days
5	Milestone to be achieved during execution	GCC Clause 2	Milestone-1 & 2 The amount of Rs.20 lacs to be withheld by Employer/Engineer-in-Chargo, if the Contractor fails to achieve milestone.
6	Incentive for early completion	GCC Clause 2A	The provisions of this clause shall not be applicable for this contract.
7	Time and Extension for delay	GCC Clause 5	Time allowed for execution of works: 6 months from the date of Commencement of work Date of Commencement of works: minimum 7 days from the date of issue of Letter of Acceptance(LOA) or as mentioned in letter of commencement

कायप्रधी/स्थानग्वन्न प्राजा-1/Amg/Ong Principa विदेत्तानंद मधाविद्यालय/Vivekananda Gollege (दिवडी विक्यविद्यालय)/(University of Delhi) विक्या विसर, विल्ली-95/Vivek Viber, Delta-95

Page 2

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Dathi University , Dethi



8	Milestones to be achieved during execution	GCC Clause 5.1	Milestone 1 (0 to 3 months), Milestone 2 (4 to 6 months)
9	Payment on Intermediate Certificate		Min. Gross amount of work done value since last bill for being eligible for interim payment: Rs. 20 lacs (Rupees Twenty Lacs only) or as permitted by Engineer- in- Charge.
10	Materials to be provided by Contractor	GCC Clause 10A	The lab shall be equipped at least with the testing equipments as indicated in Annexure-B attached with Special/Additional Conditions of Contract
11	Mobilization advance	GCC/SCC Clause 10B(ii)	Mobilization Advance will be provided on fulfillment of all conditions stipulated in Contract in this regard
12	Plant, Machinery & Shuttering Material Advance	GCC/SCC Clause 10B(iii)	Not applicable
13	Payment on account of increase in prices/wages due to statutory order(s)	GCC clause 10C	Component of labour express as percentage of value of work 10%
14	Payment due to variation in prices of materials after receipt of bid	GCC Clause 10CA	Not applicable
15	Payment due to Increase/Decrease in prices/wages(excluding material covered under clause 10CA) after receipt of bids for works		Provisions of this clause shall not be applicable for this Contract as the Contract period for the work is less than 18 months

3 कर्णकारी /त्यान्त्रारल प्राचया/Adig.Cillg. Principer विवेकानंग पहान्धितालय /Vieckananda Cutlege (विल्ली विश्वविद्यालय)/(University of Cent) Rides Red -95/Viver Vibar, Octo-95

_

r

SECTION 4

Page 3

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi, University , Delhi,

16	Daviation Devlated Quantities, Pricing	clause 12.2 l.e. "In case of contract items, substituted	and liable to vary during the actual execution of the Work. Some items / group of items may have to be altered, added or omitted. The Contractor shall be bound to carry out and complete the stipulated work as instructed by
			Engineer-in-Charge irrespective of the magnitude of variations including additions, alternations or emissions in the Bill of Quantities. Individual items specified in the Bill of Quantities. Variations in individual BOQ items shall be paid at BOQ rates except in the situation as provided for below: If the quantum of variation in any BOQ item is such that, in the opinion of Engineer-in-Charge/Contractor, the rate in the contract for any BOQ item by reason of such variation, is rendered inappropriate then, after due Consultation by Engineer-in-Charge with the Employer and Contractor, a suitable revised rate shall be agreed upon between Contractor & Engineer-in-Charge shall fix such other revised rate as in his opinion, appropriate and shall notify the Contractor accordingly and the same shall be binding on Contractor.
			However, the provisions of this clause shall be subject to following: No change in the rate for any item contained in BOQ shall be considered in case of any decrease in the actual quantity of work executed. Similarly in case of deletion of a particular BOQ item or a group of BOQ items, no claim for loss of profit or revision of rates of any other BOQ item shall be considered. In case of positive variation in any BOQ item, the change in the rate of BOQ item shall be effected only if the total actual quantity executed is more than 1.25 times the BOQ quantity of that particular item, and the financial implication calculated for the enhanced quantity at

SECTION 4

Continent and Ang. Dig. Procee Ristanis Helicerary/Wester and College (fact: The Stratter and Allege (fact: The Stratter and Allege face face, Section / When Demass NIT for Renovation of main auditorium Sub-head - Civil Work - Viveksmand College, Dehn University - Delhi.



BOQ rate is more than the 1% of contract price. In case this condition is satisfied, the revised rate shall be applicable only to the quantities exceeding 1.25 times BOQ quantity.

> कायकारी/रचानाधन्त प्राव्यचे/Acquichtp Principal विवेकानंत महाविद्यालय/Vivekanands College (दिल्लेन विश्वयविद्यालय)/(University of DelN) विकेक विद्यार, विल्ली-95/Vivek Vibar, Oel+95

> > Page 5

no

SECTION 4

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



17	Suspansion of work - Compensation for loss suffered by Contractor on account of delay in supply of materials by Employer	GCC Clause 15	No material shall be supplied by Employer/Engineer-in-Charge
18	Defects Liability Period	SCC Clause 17	12 months (365 days) after Completion of works (as accepted by Engineer-in- Charge) 60 months (21900 days) after Completion for specialized work of strengthening of structures.
19	Contractor to Supply Tools & Plants etc.	GCC Clause 18	No material, tools , plants etc. shall be provided/supplied by Employer/Engineer- in-Charge
20	Hire of Plant & Machinery	GCC Clause 34	No Plant & Machinery shall be provided/supplied either free or on hire by Employer/Engineer-In-Charge
21	Contractor's Superintendence, Supervision, Technical Staff & Employees	GCC/SCC Clause 36	Minimum requirement, of technical representatives, their qualification & experience are as given in Form T-6 of Section-2 of Bid Documents
		GCC/SCC Clause 36	Panalty/Recovery from Contractor for non- fulfillment of provisions of clause 36 is Rs.50.000/- Per month
22	Return of material & recovery for excess material Issued	GCC Clause 42	No material shall be supplied by Engineer/Employer

Signature & Company Seal Date Name Place Address

> खनेकारी/स्थानायन्त प्राचार्या/Acts 10ffs. Principe विदेग्हानंध अहाविद्यालय/vivekanenda College (दिल्ली दिश्वविद्यालय)/(University of Delhi) विदेश विद्यार, दिल्ली-95/Vivek Vibar, Delh-95



MILESTONES

The Following works are mandatory to be completed within specified Milestones from the date of commencement of work, out of the scheduled works of this agreement.

Milestone-1 (0 to 3 month)

To be decided in consultation with VIVEKANANDA COLLEGE authorities.

Milestone-2 (4 to 6 month)

To be decided in consultation with VIVEKANANDA COLLEGE authorities

S

क्षयकार्ग/त्यानाधान्त्र प्राख्य/vivekananda College विवेकानंद पद्याधियालय/vivekananda College (विवनी विकयविद्यालय)/(University of Delfu) विवेक विद्यार, विव्वी-96/Vivee Viter, Defte-96



SECTION 5

TECHNICAL SPECIFICATIONS

कर्मकारी/स्थानसभन्न प्राणयो/ActorCas. Process किरेकानंद महाविद्यालय/Vivekenanda College (विरली विजयविद्यालय)/(University of Dolhi) विडेक विरहार, दिल्ली-क्वं/Vivek Vinar, Dotta-क्व

1

NIT for Renovation of main auditorium, Sub-head:- Civil Work, Vivekanand College, Derhi-University , Delhi,

TECHNICAL SPECIFICATIONS

CIVIL WORKS

1.0. PREAMBLE

These technical specifications shall be read in conjunction with the various other documents forming the contract, namely invitation for Bids & Instructions to Tenderers, Conditions of Contract, Special Conditions of Contract, Additional condition of contract nomenclature of items and other related documents, together with any addendum issued thereto.

Absence of terms such as providing, supplying, laying, installing, fixing etc. in the description of "ems does not even remotely suggest that the contractor is absolved of such providing, supplying etc. unless an explicit stipulation is made in this contract. The department shall bear no costs of materials, equipment's duties, taxes, royalties etc.

In addition to the general obligation of the Contractor during defect liability period, the Contractor shall guarantee successful performance of waterproofing treatments for a period of ten years from the date of completion of the work. The Engineer-In- Charge shall prescribe the form and the manner of executing such guarantees. The Contractor hereby confirms that there is nothing in the items/specifications (or a short-coming therein) as will prevent such successful performance. The work shall be executed through approved specialists experienced in the respective trades.

The classification of various items of work for purpose of measurements and payments shall be as per bills of quantities (BOQ). Except where distinguished by the BOQ, the rates apply to all heights, depths, sizes, shapes and locations unless otherwise explicitly specified. They also cater for all cuts and wastes.

The specifications may have been divided in different sections/sub head for convenience only. They do not restrict any cross-reference. The Contractor shall take in to account inter-relations between various parts of works/ trades. No claim shall be entertained on basis of compartment interpretations.

Any Civil work required as part of electrical and other installation shall be executed by the Contractor as directed under this contract.

The Contractor shall be required to submit and take approval from the Engineer-In- Charge of shop drawings of the items of work specified in the specifications or as directed from time to time. No extra payment shall be made for the same. Shop drawings shall be in metric units and shall be prepared in a format approved by the engineer-in-charge.

वायसती/गयलापन्त प्राथणा/Acigions, Prevana विवेत्सनंद महाविद्यालय/vivekananda Cutega (विलने निकरविद्यालय)/IUniversity of Cellin) विवेन्द्र निहार, हिल्मी.१५/Vivek Vival Cellin'86

2



The Contractor shall prepare and submit as-built drawings by way of making modifications/ changes carried out with respect to the construction drawings issued prior to the construction of respective elements. These will be then incorporated by the respective Consultant/agency in to their drawings for maintaining necessary records.

No walls, terraces shall be cut for making any opening after waterproofing has been done without approval of the Engineer-In-Charge. Cutting of waterproofing when authorized by the Engineer-In-Charge in writing shall be done very carefully, so that no other portion of the waterproofing is damaged. On completion of the work at such places, the waterproofing membrane shall be made good and ensured that the opening/cutting is made fully waterproof as per specifications and details of waterproofing approved by the Engineer-In-Charge at no extra cost. No structural member shall be cut or chased without the written permission of the Engineer-In-Charge.

All materials intended to be used at site shall be tested prior to its use in an approved manner. Tests shall be conducted as per frequency of CPWD specifications and in case of nonavailability of such frequency of tests in CPWD specifications, decision of Engineer- In-Charge shall be final and binding. Cost of all such tests and any other tests felt necessary by the Engineer-In-Charge shall be deemed to be included in the price of respective materials quoted by the Contractor. Any defective materials brought to site shall be returned without any extra cost for the same.

Performance tests shall be carried out on all/any items, of work as directed by the Engineer-In-Charge. Should any item fail to pass the tests, the Contractor shall be given opportunity to take corrective measures and have the same re-tested to the satisfaction of the Engineer-In-Charge, he may at his sole discretion order dismantling of the whole or part of the works done and order the Contractor to reconstruct the same. The cost of all these operations and materials shall be borne by the Contractor without any extra claim.

The Contractor may make a special note of the strictness of the concrete mix to be adopted in items of maximum water-cement ratio, minimum slump, control of total chloride and sulphste contents, use of admixtures etc.

Minimum coment contents are given purely from durability point of view. Larger contents shall have to be provided if demanded by mix design.

रापकार्य/स्थलपन्न प्रावण्ग/Acta/Ofg. Ponapa विपेक्तनंद पद्यपिष्ठलप्/Vivesarence Colege (जिल्ली) विष्ठवरियालय)/(University of Deht)) विगेक जियर, दिल्ली-85/Vives Vina, Dehts



Provision of cement slurry to create bond between plain/reinforced concrete surface and subsequent applied finishes (floor, plaster, dado, skirting etc.) shall not be paid extra.

Mix design using smaller aggregate of 10mm down shall also be done in advance for the use in junction having congested reinforcement.

A full-fledged laboratory shall be established at site to start of construction and shall also stock all relevant codes as per the requirements of the special specifications. Nothing extra shall be payable on account of this.

Procedure of mixing the admixtures shall be strictly as per manufactures recommendations if not otherwise directed by the Engineer-In-Charge.

The batching plant for all concrete shall be used. Alternatively, use of ready mix concrete from an approved source shall be permitted. Concrete shall be transported in Transit mixers.

All the water tanks and other liquid retaining concrete structures shall undergo hydro- testing as por special specifications.

Special benches shall be provided at site for stacking reinforcement bars of different sizes as per the specifications.

Form work for RCC shall be designed in such a way that the form work of the adjacent slabs, can be removed without disturbing the props/supports of the beams.

Wherever there are tension/suspended concrete members, which are suspended from upper level structure members, the shuttering/ scaffolding of such members at lower level shall have to be kept in place till upper level supporting members gain minimum required strength. Cost of such larger durations of keeping in place the shuttering/scaffolding shall be deemed to be included in the price quoted for respective structural members and nothing extra shall be payable on this account.

In the mobilization period, the Contractor shall carry out expeditiously and without delaying the bliowing works:

Material testing and mix design of concrete/ bituminous works as contemplated in the specifications.

Setting up of full-fledged site laboratory as per the requirement of these specifications. Any other pre-requisite items required for final execution.

> क्षयक्षाते /क्ष्यच्यप्रल प्राचाप /Acig iEng. Paneton विकेतानव महानियालन /Vivekanenda College [दिल्ली विवयतिहालप)/(University of Darii) विवेक विवय, दिल्ली,95/Virek Vitar Defu-Sc

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



The specifications for market rate items to be executed under this contract are enclosed. Items, which are not covered under the specifications, shall be executed; as per latest CPWD specifications & relevant BIS codes.

Unless otherwise specified in the nomenclature of individual item or in these specifications, the entire work shall be carried out as per CPWD specifications 2009 Volume I & II with upto date correction slips. The measurements of component of work shall be in metric units.

For the item not covered in the CPWD Specifications, the work shall be executed as per latest relevant standard codes published by BIS(formerly ISI) inclusive of all amendments issued thereto or revision, if any, upto the date of opening of tendors.

In case of BIS codes specifications are not available the decision of the Engineer- in-Charge based on acceptable sound engineering practice and local usage shall be final and binding on the contractor.

The rates of different items of works shall be for all height, lifts, leads and depths of the building except where otherwise specified in the item of work or in special conditions appended with the Fender.

All materials to be used in the works shall beer ISI Certification marks unless otherwise the make specified in the item or special conditions appended with tender document. In case IS marked materials mentioned in the tender document are not used due to non-availability, the materials used shall confirm to IS code applicable in this contract.

In such cases the Engineer shall satisfy himself about the quality of such materials and give his approval in writing. Only articles classified as First Quality by the manufacturer shall be used unless otherwise specified.

All materials not having ISI marking shall be tested as per provision of the mandatory Tests in relevant IS specifications. The Engineer may relax the condition regarding testing if the quantity of materials required is small. For the products bearing ISI certification mark, no further testing is required at site. In all such cases of use IS certified materials proper proof of procurement of materials from authentic manufacturers shall be provided by the Contractor to the satisfaction of ngineer.

Unless otherwise specified in the bill of quantities the rates for all items of work shall be considered as inclusive of all operations required for which no extra payment will be made.

कार्यवा।/म्यामाधनां प्राचना/AanjiOfty Fracqua निनेतानंद मदायियालय/ViveLananda Collega (तित्तती विश्वत्वेयाक्रम्य)/(University of Delta) चिनेक विहार, जिल्ली-65/Vivel: Vibar, Desti-S5

NIT for Renovation of main auditorium, Sub-head - Civil Work. Vivekanand College, Delhi University, Delhi.



The contractor shall clear the site thoroughly of all the scaffolding materials and rubbish etc., left out of his work and dress the site around the building to the satisfaction of the Engineer before the work is considered as complete.

The rates quoted for all the brick/concrete work shall be deemed to include making openings, shall cut, leave or form holes, recesses, chases etc., and making good these with cement sand mortar (1:3)/PCC (1:2:4) or with the same specifications as directed by the Engineer. No extra payment shall be made to the Contractor on this account.

Where ever IS/BIS codes are mentioned in the CPWD Specifications or in these specifications the latest codes with up to date amendments shall be used.

Bar Bending Schedule.

Contractor shall prepare bar bending schedules for prior approval of the Engineer. However, the approval does not relieve the contractor from his liability for bending, placing and binding einforcements as per the approved drawings.

All bars shall be bent by machine or other approved means. Bends, hooks and shapes shall conform strictly to the dimension shown on drawings and unless otherwise mentioned, the binding dimensions shall conform to IS: 2502. All binding shall be done with 18 gauge annealed soft iron galvanized wire. When shown on drawing or instructed by Engineer, reinforcement shall be weided. The cover as shown on drawing shall be maintained by use of plastic spacers at approved spacing. Sufficient number of chairs and hangers shall be used to keep the reinforcement in position. No placing of concrete shall be done before the inspection and approval of reinforcement by Engineer-in-Charge.

The Contractor shall ensure that the reinforcement steel does not get rusted and shall properly store it. The contractor shall apply cement slurry to the bars as soon as it reaches site.

Testing of Materials.

All materials used in the works shall be subject to inspection and tests. The contractor shall carry out sampling of such materials and making of concrete test cubes as and when ordered by the Engineer as per the appropriate Indian Standards and as directed by the Engineer. The contractor shall deliver the samples of materials and concrete test cubes in a manner as directed by the Engineer who will inspect the same and then order for testing of the materials and concrete cubes.

6

in manage

andanil/Autonica प्रावस्थी/Auto.Offs Principy (विदेशालंग सहाविद्यागण/Autonomics College (विद्यनी विद्यार्गतदाव)/(University of Detai) विदेश (बहार, सिन्दु-65/Auton Viber, Cologiage NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



The contractor shall arrange for testing of materials normally at Station but samples may be sent to outside testing laboratories, if necessary. The delivery of the samples shall be undertaken by the contractor. The cost and charges for sampling of materials and concrete cubes and delivering the same to the office of the Engineer and / or other places including all incidentals in connection with the same as directed by the Engineer and the testing charges thereof shall be borne by the contractor and shall be deemed to be included in the rates and prices quoted in the Bill Of Quantities. The results of the tests carried out shall be binding on the contractor who shall comply with any rectification measures that the Engineer may deem fit and order to be executed by the contractor as a result of testing. The frequency and number of test of materials shall be as decided by the Engineer-in charge.

At least one test consists of three sample specimen at random from each lot. The samples shall be got tested from the test house as mentioned here under:-

Shriram Institute for Industrial Research, Delhi.

CPWD Testing Lab. IP Bhawan, IP estate, New Delhi.

- 9.0 Utilization, application mix proportion etc. of materials in waterproofing, repair & rehabilitation and carbon fiber wrapping works shall be as per manufacturer specification.
- 4.0 Old/ expiry date materials shall not be allowed to be used in the work.
- 5.0 Contractor shall depute technically competent person for execution of the work.

स्वत्रकारी/स्वानापण प्रावणी/Acts /Cfg. Panapa विकेशनंद पहाविद्यालय/ViveAsnancia Coolege (हिल्ली विजवविद्यात्तव/ViveAsnancia Coolege हिवेक विहार, विल्ली-95/VivenVibar, DoubleSc

han.



EARTHQUAKE BAND

) PROVIDING STRUCTURAL STEEL EARTHQUAKE BANDS.

For earthquake resistance, the building blocks to be provided with structural bands at lintel level of each floor, the surface for treatment.

At lintel level, 25 mm wide and 75 mm deep grooves to be out to insert the ISMC 150 channel into the orick wall.

The ISMC 150 shall be prepared with primer coating and 8 dia holes at 300 mm interval.

Fix the channels into the grooves and provide 6 mm dia mechanical anchors through the holes of structural steel channels and firmly fix it into the brick walls.

Wherever the structural band has to cross the RCC column, a stee! plate 150mm wide, 5mm thick shall be provided which shall be welded with the ISMC 150 at the two ends and anchored into the RCC column using mechanical anchor.

After completion of the structural steel band fixing, a coat of whether proof paint shall be applied in the steel members.

प्रश्विद्यारी/स्थानश्वमः धावामा/AutorClig. Principal विवेधानंत गाताविधातम्/Vivekanardis College (दिल्ली विषयविध्यागा)/(University of Delta) विवेक विराग, विक्ली-ee /Vivek Vibar, Debti 05



LIST OF APPROVED MAKES CIVIL WORKS

S. No.	Materials	Approved make
1	POLY-SULPHIDE SEALENT	PIDILITE, TUFFSEAL, CHOKSEY, CHEMICLA
2	DAMP PROOF MATERIAL	IMPERMO BY M/S SNOWCEM, DURA- 1, ACC-PROOF, ATCRETE LATEX
3	STUCTURAL STEEL SECTIONS	TATA, SAIL, RINL, JSPL, JSW steel Ltd., APOLLO
4	ADMIXTURE	FOSROC, MC MBT, SIKA, CICO, ASIAN, DURA BUILD CARE, ROFFE, VAM ORGANICS, DURA-SPRED, AT-PLAST
5	WHITE CEMENT	J.K. WHITE, BIRLA WHITE
6	WATER PROOFING COMPOUND	TAPE CRETE, CICO, ACCOPROOF, IMPERMO BY M/S SNOWCEM SIKA, DURA-CRETE, AT-CRETE
7	BITUMEN	INDIAN OIL, HINDUSTAN PETROLEUM. BHARAT PETROLEUM
8	BRICK-COBA WATERPROOFING AND ACRYLIC IMPREGNATION TREATMENT	ROOFERS COMBINE / DEVICON INTERNAZONALE / HINDUSTAN WATERPROOFING
9	WATER PROOFING MEMBRANE	CARLISLE OR EQUIVALENT
10	NONMETELIC SURFACE HARDNER	MC DERITOP F.H. OR EQUIVALENT
11	LOCKS/LATCH	D-LINE.DORMA, GODREJ
12	LAMINATES	GREEN, MERINO, CENTURY, FORMICA,

कार्यवारी/स्थानपान वरण्या/AcigJOtg Pivoper विकेहानंच महायिधालय/VivoRasanda Colege (दिल गि श्रेतवयिग्दासय)/(University of Delhi) विनेक विद्युर, फ्रेस्ती-95 /Vives Viver, Delhi-95

aur

9



S. No.	Materials	Approved make
13	WIRE MESH	STERLING ENTERPRISES, TRIMURTY WELDED MESH OR EQUIVALENT
14	PRELAMINATED PARTICLE BOARD	GREENPLY, DURO, CENTURY, KITLAM, JOYTI PLY, CENTURY OR EQUIVALENT
15	ADHESIVE	PIDILITE, DUNLOP, VAMORGANIC, DURA- XY-BOND, AT-BOND COAT
16	EPOXY MORTAR	FOSROC, SIKA, DURA-XY-RM, AT- BOND (EX)
17	DASH FASTNERS/ ANCHORING FASTNERS.	HILTI, FISHER
18	FLUSH DOOR SHUTTERS (DECORATIVE /NON DECORATIVE)	GREEN PLY ,CENTURY,, KITLAM, ALPRO, JOYTI
19	HYDRAULIC DOOR CLOSER/FLOOR SPRING / HARDWARE	D-LINE, DORMA, GEZE, HARDWYN, GODREJ
20	WOODEN DOOR FITTINGS OF BRUSHED STEEL	DORMA, D-Line, ARKAY
21	STAINLESS STEEL RAILING	D-LINE, DORMA, CONNECT ARCHITECTURAL PRODUCTS PVT. LTD, JINDAL STAINLESS STEEL LTD, ICICH INDUSTRIES, ESSAL
22	FIRE CHECK DOOR	PROMAT, NAVAIR, SURKHI, SHAKTI MET- DOR
23	FIRE CHECK ASSESSORIES CALCIUM SILICON BOARD	FROMTECT OR EQUIVALENT
24	SMOKE SEAL STRIP	IMPORTED PROMATIASTRO FLAME
25	DOOR CLOSER LOCK	GEZE, DORMA, DLINE, GODREJ

अन्य प्राणिति कर्णमा/AcipiOHp Preope विवेत्तवनंद महाविद्यालय/vivekanarvia Codepe (दिल्ली विवदविद्यालय)/(University of Deih) विवेक विहार, विल्ली-95/Vivek VR:ar, Deiha 55



S. No.	Materials	Approved make
26	PANIC EXIT DEVICE	INGERROLL RAND /MONARCH
27	DOOR COORDINATOR	UL LISTED /MONARCH
20	ANDODISED ALUM/NIUM HARDWARE (HEAVY DUTY)	HARDIMA, EVERITE, SIGMA (ISI MARKED)
29	TOUGHENED/NON TOUGHENED GLASS	PILKINGTON, SAINT GOBAIN, ASAHI, GLAVERBEL
30	POLYSTER POWDER COATING SHADES	NEROLAC, BERGER, J&N
31	ALUMINIUM SECTIONS	JINDAL, HINDALCO, BHORUKA, INDO ALUSYS
32	FRICTION STAY HINGES	EARL-BIHARI
33	NUTS, BOLTS AND SCREWS, STEEL	KUNDAN, PRIYA, ATUL
34	EPDM GASKET	HANU/ ANAND
35	STUCTURAL SILICONE	DOW CORNING/WACKER
36	WEATHER SILICONE	DOW CORNING/ WACKER
37	ADHESIVE TAPE	NORTON
38	TERROZZO TILES (PRECAST)	TERRAZOINCRETE, HINDUSTAN TILES
39	GLAZED CERAMIC TILES	KAJARIA, SOMANY, NITCO, ASIAN, ORIENT, JOHNSON
40	CEMENT CONCRETE TILES/ HARDONITE TILES	NITCO, NTC, HINDUSTAN
41	VITRIFIED TILES	NITCO, SOMANY, JOHNSON, MARBITO, ORIENT, GRANITO, ASIAN, KAJARIA
42	VITRIFIED PAVING TILE	PAVIT, SUPER TILES, ULTRA

In mot entraill/earminer sector/Acts. Ollg. Ponoper किरेग्रजंद महाविद्यातम्/Vivekanavda College (दिल्ली शिव्दविद्यालय)/(Liniversity of Delhi) Gas fast, Red st. Viver Viner, Delhi-SS

som

fr

NIT for Renovation of main auditorium, Sub-head: - Civil Work, Vivekanand College, Delhi University , Delhi,



S. No.	Materials	Approved make
43	INTERLOCKING PAVERS	PAVER'S INDIA LTD, PAVIT, SUPER TILES, ULTRA, DALAL TILES, SWASTIC TILES ALWAR
44	TILE ADHESIVE	CICO, PIDILITE FOSROC
45	PREMIUM ACRYLIC SMOOTH EXTERIOR PAINT WITH SILICONE ADDITIVES	SNOWCEM, ICI DULUX, ASIAN, BERGER, NEROLAC
46	SYNTHETIC ENAMEL PAINT	DULUX ,BERGER, NEROLAC, ASIAN,
47	PLASTIC EMULSION PAINT	DULUX "ASIAN, BERGER, NEROLAC, JOTUN
48	VITREOUS CHINA SANITARYWARE	HINDWARE, KHOLER, PARRYWARE
49	STAINLESS STEEL SINKS	NILKANTH, AMC, CORBA, JAYNA, HINDWARE
50	C.P. BRASS FITINGS	JAGUAR, KHOLER, HINDWARE PARKO, MARC
51	MS PIPES	KESORAM, ELECTRO STEEL, TATA, JINDAL
52	ORDINARY PORTLAND CEMENT	BIRLA VIKRAM, ACC, L&T, JP REVA, SHREE, AMBUJA,JK.
53	STEEL PRIMER	DULUX, BERGER, NEROLAC, ASIAN PAINTS
54	WOOD PRIMER	DULUX, BERGER, NEROLAC, ASIAN PAINTS
55	MIRROR GLASS	ATUL, MODI, GUARD, GOLDEN
56	REINFORCEMENT STEEL	SAIL, TATA, RINL, SHYAM, RATHI
57	READY MIX CEMENT CONCRETE (RMC)	ACC, AHLCON, UNITECH, L&T, BIRLA ULTRA & ANY OTHER EQUIVALENT BRAND DULY APPROVED BY ENGINEER- IN-CHARGE

NIT for Renovation of main auditorium, Sub-head - Civil Work Vivekanand College, Delhi, University , Delhi,



No	Materials	Approved make
58	VACUUM DEWATERED FLOOR	WALIA / FIBRECON CF/ VACMAX ENGINEERS / IRONITE
59	NON-SHRINK GROUT	FOSROC CHEMICALS, SIKA, DURA-EV, AT-GROUT (GP)
60	RELEASE AGENT	FOSROC, MBT, DURA-MOL, AT-MOREL
61	TILE ADHESIVE	CICO, PIDILITE, SIKA, DURA - FIX, AT- TILE FIX (P)
62	MASONITE SKIN DOOR	GODREJ, ALPRO, KUTTY, GREEN PLY
83	PVC WATER TANK	SINTEX, NATIONAL , FRONTIER
64	Expansion joint	SAINFIELD /VEXCOLT/ C.S
65	Construction Chemicals for Structure Strengthening	BASE & ANY OTHER EQUIVALENT BRAND DULY APPROVED BY ENGINEER- IN-CHARGE
66	Anchors for Structure Strengthening	HILTI & ANY OTHER EQUIVALENT BRAND DULY APPROVED BY ENGINEER-IN- CHARGE
67	uPVC windows	FENESTA ONLY

Note:- No material of any make except listed here, shall be used without prior approval of Engineer-in-Charge.

meran वायवारी/स्थलापल प्रावाद/Adg.City.Prinopa विरेकनंब महाविद्यालय/Vivekensada College (दिल्ली विश्वत्वेद्यालय)/(University of Delhi) Rens Farre, Berth-55/Viven Vibar Desi-25



Electrical Works

GENERAL

SCOPE

These Special Conditions indicate the requirements and precautions to be taken during the execution of Internal Electrical Works to ensure efficient, safe, economical and practical use of materials and equipment.

Though the work shall generally be carried out as per CPWD specifications for 'Internal Electrical Work' 2013, with latest amendments, the special conditions indicated in the succeeding paragraphs shall be followed in letter and spirit.

The Electrical Work shall be carried out by a licensed Electrical Contractor who has a valid Electrical Contractor's Licence to work in Delhi/ NCR.

The contractor must get acquainted with the proposed work, study specifications and conditions carefully before tendering. The work shall be executed in close co- ordination with all other agencies executing civil work. Fire Alarm, Landscape & Security Lighting, Communication and IT Networking etc. The instructions of Engineer-in-Charge shall be final and binding for following the sequence of work. If the site or part of it is not available for execution it shall be modified accordingly and the contractor shall have no claim for any payment or compensation on this account.

WORKS INCLUDED IN THIS SECTION:

Conduit and Wiring Work for Internal Electrical Installations, Telephone and Data Communication etc.

230V. single phase, 3 wire and 415V, 3 phase 4 wire Power distribution system complete. Earthing

Supply and Installation of High Mast Lighting system, Luminaries, Fitting and Fixtures, including pairing in existing lights, if any, as required.

LT Cabling and HDFC DWC Piping, Sump pumps etc.

रार्टकारी/स्थाभाषमा जवाथी/Asig-Ottp Principes विवेधव्रमीय मार्थावेद्यालय/Vivescanande Callege (विस्तरी दिश्वविद्यालय)/ICHIVE sity of Dehil विवेक विद्वार, दिल्ली-85/Vives Vibar, Dehires

n,

NIT for Renovation of main auditorium, Sub-head: - Civil Work, Vivekanand College, Delhi University, Delhi.



All coordination / expenses regarding NOC for Substation work from Electrical Inspector shall be in the scope of contractor. Rates are inclusive of the above and nothing extra shall be paid for the same.

The contractor will have to make his own arrangement for T&P (General & Special) required for execution of work at site. No built up storage accommodation shall be provided to the contractor. The contractor can however construct a temporary store for storage of his materials and T&P at the site at his own cost. The vacant space for same as considered feasible shall be provided by the department.

The contractor will have to make his own arrangement for water and power supply for execution of works.

The contactor will make his own arrangements for transportation of his materials up to the site of work, the security and watch and ward of the materials brought at site and the electrical installation executed by him shall be his responsibility till the work as a whole is completed and handed over to the department.

Any damage done to the building or installation during the execution of work shall be made good by the contractor free of cost. In the event of his failure to do so, the same shall be got rectified through another agency at his risk and cost.

The contractor or his authorized representative will have to sign site order book to acknowledge the instruction issued by Engineer-in-Charge or his authorized representative for all matters relating to the execution of work. The instructions noted in the site order book shall have to be complied within reasonable time as decided by the Engineer-in-Charge.

INTENT OF SPECIFICATIONS

The work shall be carried out in accordance with the following relevant & applicable codes amended up to date, and to the best available standards of engineering practice, design & workmanship.

Items of BOQ & Technical Specifications of the Agreement.

CPWD General Specifications for Electrical Works Part I (Internal) 2013 and Part –II (External) 2005, Part-IV (Substation) 2013.

Indian Standards Specifications by BIS, IS Code, NBC 2005

dian Electricity Rules & Statutory Regulations.

Nothing extra shall be paid for executing the work as per these specifications/codes. The material having ISI mark shall have precedence over the one confirming to IS Specifications. In case of any discrepancy in the description of any item in the schedule of quantities and the specifications/code, or if the specifications of any of the items are not available, the decision of the Engineer- in-Charge or his authorized representative shall be final and binding and work shall be executed in the manner as may be prescribed by him.

रायशारो/स्वरनपन्त सनाधा/Accordfg. Private विकेतानंद महाविद्यालय/Vivekananta College (बिल्ली निष्डवविद्यालय)/(University of Dairl) विकेत विद्युर, जिल्ली-66/Alvek Virw, Conl-96



SECURITY & SAFETY

In event of any restriction being imposed by the security staff, CPWD, traffic or any other VIVEKANANDA COLLEGE having control over the project, in such events, the contractor shall strictly follow all such restrictions or instructions issued regarding the same and nothing extra shall be payable to the contractor on account of such restrictions or instructions. The loss of time on this account if any shall have to be made up by generating additional resources if required.

The contractor shall be responsible for the safety, conduct, behavior of his/workers/labourers deputed at site.

No inflammable materials shall be stored at site of work.

The movement of trucks and vehicles of the contractor will be regulated at site in accordance with rules and regulations as approved by competent authorities.

The contractor shall inform in advance, the truck registration numbers, ownership of the trucks, names and addresses of the drivers for necessary action by the security agency.

Names and addresses of labourers/ staff etc. working at site shall be furnished for security verification.

The labourers / staff should not be changed too frequently once the verification of the character and antecedents is done.

After verification of antecedents of workers, identification badges will be issued to them by the contractor under the seal of the Engineer-in-Charge or his representative. The cost of badges would be borne by the contractor.

As and when there is any security requirements, certain additional restrictions can be imposed as per the requirement of the situation.

No claim whatsoever will be entertained by the department on account of any restrictions imposed by the security agencies during execution of work.

draw. खर्षकारी/स्थालादमा आ*य गा/Actg* /Orig. Protopel विवेक्तनेव व्ह्वविद्यन्तम् / Vwaker anda Gokega (हिस्त्री दिववविद्यालय)/(University or Cethil tabs Mart, Reck.95/VI.ak View, Com.85



EXECUTION

The contractor shall depute well experienced /skilled Engineer/Supervisor/Foreman & licensed wireman/electrician for execution of work. The Engineer-in-Charge reserves the right to reject/remove any person which is not suitable/ fit in his opinion.

The work shall be executed in well planned & engineered manner. Poor/Bad workmanship shall not be accepted. The same shall be radone as per the directions of the Engineer-in-Charge, for which no extra payment shall be made.

PAYMENT

No advance payment shall be made.

Running Account Payment can be made during the execution of work on Pro Rata basis. The Department may allow part rate at its discretion worked out by the Engineer-in-Charge, and the same shall have to be accepted by the contractor.

The Engineer-in-Charge reserves the right to recover any part/item not executed, due to site requirements etc. The rates of such items shall be derived by the Department as per the provisions in the agreement or decided by the Engineer-in- Charge, and shall be binding & acceptable to the contractor. However, Sub Standard work if any, shall not be accepted & measured unless accepted by the competent VIVEKANANDA COLLEGE.

COMPLETION & GUARANTEE

The completion of the work shall be certified by the competent. VIVEKANANDA COLLEGE of the department, the defects if any shall have to be rectified to the entire satisfaction of the competent VIVEKANANDA COLLEGE.

The contractor shall stand guarantee/warranty for a period of at least 12 months from the date of completion of work or after taking over the installations by the department whichever is later, against any manufacturing defect in material, unsatisfactory performance/ working and / or breakdown due to defective design, workmanship.

The material /equipment/installation so found defective shall be replaced/repaired free of cost to be satisfaction of the Engineer-in-Charge. The delay in rectification/replacement shall not be accepted. The department reserves the right to get it done at the risk and cost of the contractor. The decision of the Engineer- in-Charge shall be final & binding to the contractor.

> दार्वदारी /स्तानापन्न जवाय /Acg Oly Proces विवेदानंद महाविद्यालय /Vivelaranta Celoge

(दिल्ली दिल्लीयज्य)/(University of Dollar विवेक विद्यार, दिल्ली-95/Vives Vibar Color20



The contractor must carry out routine inspection/testing once in every three months during the guarantee period and attend to the defects taking place during this period. Sufficient number of trained and experienced staff shall be made available to meet any exigency/emergency at site of work during the guarantee period.

DRAWINGS:

The work has to be executed as per the drawings to be issued by VIVEKANANDA COLLEGE.

The Contractor shall verify all dimensions at site and bring to the notice of the Engineer in Charge any or all discrepancies or deviations noticed. The Engineer- in-Charge reserves the right to make any modifications to the layouts at any stage during the execution of work. No extra claims shall be entertained on account of the same except under the standard provisions under the agreement

After completion of the work the contractor shall submit two sets of As built drawings along with floppy disc/s/CD containing the same before the contificate of completion is issued to him. These drawing would include:

The location of all the equipment supplied & erected by the contractor.

Conduit routes clearly indicating the sizes & number of cables / wires.

Earthing layout - indicating the type & size of earth conductor.

Wiring diagram of Panels / DB's.

Complete single line diagram for Normal and Emergency supplies.

Any other information the EIC may deem fit,

ADDITIONAL TECHNICAL SPECIFICATIONS

The electrical fittings in areas of false ceiling / drop ceiling are required to be suspended/ secured from ceiling with suitable hanging arrangement of galvanized metallic chains/dash fasteners.

रायकारि/स्थलपाल प्रणाय/Act; Arts, Proper मदेखालंड प्रशीविधाराम/Viewenande College (Stadi: शिवलविस्टल्स)/(University of Dofn) दियेक विद्वार, विल्ही 05/Noves Unive, Dofn30-


After the award of work, the contractor shall produce samples of all the materials to be used in the work for approval of the Engineer-in-Charge. The contractor shall also produce manufacturer's test certificates for their conforming to relevant I.S. specifications. Only materials conforming to approved samples shall be used in the work. The approved samples shall be displayed on the board maintained at site.

The Engineer-in-Charge reserves the right to test the material at manufacturer's place, site of work, any independent Laboratory/ Test House. Samples will be arranged by the contractor free of cost. All Charges for testing of samples will also be borne by the contractor including transportation of samples to the test house.

If all any stage during the execution of work, the Engineer-in-Charge is not satisfied with the quality of materials brought/used at the site of work, he shall be at liberty to reject all such materials. The rejected materials shall have to be removed from the site of work immediately. The decision of the Engineer-in-Charge regarding makes of the materials selected shall be final and binding on the contractor.

The conduits/electrical fittings/fixtures/cable trays etc. are required to be fixed in coordination with all other works.

The contractor shall ensure timely fixing of cable trays conduits, boards etc. so that it does not inder the execution of other works.

The false ceiling will be provided in substantial areas in the building. In order to avoid maintenance problems the contractor will not provide any joints / looping / connectors above the false ceiling.

The switch/ sockets/ data/ telephone points and their boxes shall be of a single make only.

Any junction boxes, bends, elbows, sockets, and other accessories required for laying of conduit and drawing/ pulling the wires etc. shall be provided by the contractor without any extra cost, it shall be measured in wiring/ conduit work.

The contractor shall seal all the exposed parts of conduit / junction boxes with suitable closures/ covers to prevent the entry of insocts and foreign particles, without any oxtra cost.

The contractor shall execute minor civil works like making hole for passing of conduit/ cable / cablo tray etc. while crossing any stab/ wall / column, and the same shall be repaired good by the contractor.

सार्ववर्धां/स्वानायन्त्र प्रीव यो/Acqu/Org, Principa विदेयलचा महाविद्यालय /ViveKanancta College (दिल्ली विक्वयिद्यालय)/(University of Dath) विवेक विहार, जिल्ली/96/VIveK Vinar, Dath-96

dren

19

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi, University , Delhi,



All hardware items such as screws, nut bolt, washers, dash fasteners shall be zinc/ cadmium plated iron and shall be deemed to be included in the items of work even if the same have not been specifically mentioned in the BOQ.

Copper wires of 4 sq. rnm and above shall be terminated at both the ends with suitable size/ rating, crimping type, copper thimbles/ lugs. Nothing extra shall be paid for the same.

Wherever it is not possible to provide rigid conduits, flexible metallic pipe/conduit shall be provided for running the wires. However, such arrangement has to be kept to the barest minimum and only with the prior approval of Engineer-in-charge.

The MCB distribution boards shall be factory fabricated at Manufacturer's works and the same shall be duly pre-wired at their premises. These boards shall have a loose wire box of at least 200 mm height at the top of the distribution board. The Boards shall be brought to site in ready for installation condition. The MCBs, RCCBs, MCCBs and the MCB distribution Boards shall be of the same make.

The work involves group-controlled light points at some locations, the measurements shall be made as given below.

For more than one light fittings controlled by one switch, the wiring from switch to the first fitting shall be treated as one light point and the subsequent point being controlled from the same awitch shall be measured as separate point and no recovery shall be made for not providing additional switches.

The light points switch having more than two points controlled by a single switch shalf be of 15/16. Amp rating and nothing extra shall be paid on this account.

While deciding the size of switch boxes for light points/exhaust fan point items, wherever extra modules are available, the same shall be provided with blanking plates without any extra cost. The contractor shall submit layout drawings of conduits for various services to be embedded in slab / beam / column castings at least 15 days before the scheduled date of such castings, and the contractor shall arrange the material like conduit and accessories at least 10 days before such castings for approval and inspection/ testing of the competent VIVEKANANDA COLLEGE. The contractor shall have to submit manufacture's test certificate for the material brought / supplied at site before use for the work. Cables, wires, MCB's, RCCB's, MCCB's, DB's, modular type switch, socket, and accessories etc. without test certificate shall not be permitted to be used in the work.

er

कार्यकारी/त्यानात्म्न प्रविधी/Accs/Org Principa विवेकार्यय माराप्रियानम्/Vivenanancia College (वितर्ता विश्वविद्यालय)/JUPaverary of Deali) विवेक विद्यार, दिल्ली 05/Viven Vibar, Deali/85

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi.



The department shall be at liberty to pick up any sample (s) at random from the lots of wires and cables brought at site of work and get them tested from the authorized test nouse. The charges for tasting of the samples chosen shall be borne by the contractor and the material required for testing shall have to be provided by the contractor free of cost. The lot/ consignment of the material failed during such testing shall be replaced by the contractor at no extra cost.

All the pre-wired distribution boards / Consumer Units, prewired distribution boards to be used in this project shall be of double door construction with IP 42 Protection. The inner door shall be of sheet steel and shall cover all the equipments and ionly operating, knobs of MCB's, RCCB's, MCCB's etc. will come out of it, whereas the outer door shall be hinged, at least of 15 SWG CRCA sheet duly painted in

Saddies for surface conduit work on wall shall not be less than 0.55mm (24 gauge) for conduits upto 25mm dia and not less than 0.9mm (20 gauge) for larger diameter. The corresponding widths shall be 19mm and 25mm.

Oullets :

The switch box/ regulator box shall be made of metal on all sides, except on the front. In case of velded mild steel sheet boxes the wall thickness shall not be less than 1.2mm (18 gauge) for boxes upto a size of 20 cm x 30 cm and above this size 1.6mm (16 gauge) thick MS boxes shall be used. The metallic boxes shall be duty painted with anticorresive paint before erection as per painting specification.

Outlet boxes for light/ power sockets shall be of standard size of manufacturer to accommodate required number of modular switches, socket outlet.

Where a large number of control switches and/ or fan regulators are required to be installed at one place, these shall be installed in more than one outlet box adjacent to each other for ease of maintenance.

An earth terminal with stud and metal washers shall be provided in each DB/MS box for termination of protective conductor and for connection to socket outlet/ motallic body of fan regulator etc.

A metal strip shall be welded/ screwed, to the metal box as support if fan regulators are to be fixed herein.

Clear depth of the box shall not be loss than 50mm, and this shall be increased suitably to accommodate mounting of fan regulators in flush patiern.

The fan regulators can also be mounted on the switch box covers, if so dirocted by the anginger-In-Charge.

The size of the switch box in case of modular type switches shall be as per manufacturer's standard.

INSTALLATION

Common aspects for recessed and surface conduit works.

Conduit Joints

The conduit work in each circuit or section shall be completed before the cables are drawn in. Conduit pipes shall be joined by means of screwed couplers and screwed accessories only. Threads on conduit pipes in all cases shall be between 13mm to 19mm long, sufficient to accommodate pipes to full threaded portion of couplers or accessories.

> रायम्बरी/राजनेपनः अचार /Actsuctig_Ponapa विदेत्तानेः पणविद्यालय/Vivekananda College (दिली विद्यप्रविद्यालय)/(University of Date) विद्येत विद्यार, दिल्ली १६ /Yyen Vitar, Date/95

> > chig

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



Cut ends of conduit pipes shall have no sharp edges, nor any burrs left to avoid damage to the insulation of the conductors while pulling them through such pipes.

The Engineer-In-Charge, with a view to ensuring that the above provision has been carried out, may require that the separate lengths of conduit etc. after they have been prepared shall be submitted for inspection before being fixed.

No bare threaded portion of conduit pipe shall be allowed, unless such bare threaded portion is treated with anticorrosive preservative or covered with approved plastic compound.

Bends in Conduit

All necessary bends in the system, including diversion, shall be done either by neatly bending the pipes without cracking with bending radius of not less than 7.5 cm., or alternatively, by inserting suitable solid or inspection type normal bends, elbows or similar fittings, or by fixing cast iron inspection boxes, whichever is most suitable.

No length of conduit shall have more than the equivalent of four quarter bends from outlet to outlet.

Jonduit fittings shall be avoided as far as possible on conduit system exposed to weather. Where necessary, solid type fittings shall be used

Outlets

All outlets such as switches, wall sockets etc. may be either flush mounting type, or of surface mounting type, as specified in the additional specifications if any or as directed by the Engineer-In-Charge.

10.2.3 Earling Requirements

The entire system of metallic conduit work, including the outlet boxes and other metallic accessories, shall be mechanically and electrically continuous by proper screwed joints, or by double check nuts at termination. The conduit shall be continuous when passing through wail or floors.

Protective (loop earthing) conductor (s) shall be laid along the runs of the conduit between the netallic switch boxes and the distribution boards/ switchboards, terminated thereto.

स्तर्गतः)/त्वानारमा जवापा/Accs.Crig. Ponape विवेधरगडा पश्चविद्यापय/Vive-caranda College (शिराजी जिवविद्यापय/Vive-caranda College (शिराजी जिवविद्यापय/Vive-caranda College (शिराजी जिवविद्यापय/Vive-caranda College

an



The conductors shall be of such size and material as specified. Depending upon their size and material, the protective earth conductors shall be either drawn inside the conduits alongwith the cables, or shall be laid drawn in outside the conduits. When laid external to the conduits, this shall be properly clamped with the conduit at regular intervals.

The protective conductors shall be terminated property using earth stude, earth terminal block etc. as the case may be.

Gas or water pipe shall not be used as protective conductor (earth medium).

Maximum number of PVC insulated 650/1100 V grade aluminum/copper conductor cable conforming to IS : 694 - 1990

Nominal Cross Sectional area of conductor in sq mm	20m	וחו	25/m	m	32m	กา	38r	חזה	51n	Im	64m	מוור
	S	B	8	A	s	В	S	B	S	В	\$	8
1 -	2	3	A	5	6	7	B	9	10	11	12	13
1.50	5	4	10	8	18	12	-	-	-	-	+	+
2 50	5	3	19	6	12	10	F	+-	F	F	-	ŀ
4	3	2	6	5	10	8	T	-	-	-		-
6	2	F	5	4	8	7	+	F		-	5	F
10	2		4	3	6	15	8	6		-	-	-
16		F	P	2	3	3	6	5	10	7	12	18
25	r	-	-		3	2	5	P	8	6	9	7
35	1-		r	-		1-	3	2	6	5	B	6
50	F	-	-1 -	-	+	F	F	F	5	3	6	5
70	-	F	F	-	-	-	-	L -	4	3	5	14

<u>ТАВЦЕ - I</u>

NOTE: The above table shows the maximum capacity of conduits for a simultaneous drawing in of cables. The columns headed 'S' apply to runs of conduits which have distance not exceeding 4.25m between draw in boxes and which do not deflect from the straight by an angle of more than 15 degrees. The columns headed 'B' apply to runs of conduit, which deflect from the straight by an angle of more than 15 degrees.

Conduit sizes are the nominal external diameters.

के कि मिल्ला प्रताह के कि मार्ग के कि

विकेशनंद महाविधालस/vivekanarda College (विल्ली मिन्नविधालम)/IUNiversity of Donty विवेक विग्रार, दिल्ली 95/Mives Vitve, Dotte-95

K1/



SPECIFICATION FOR LT CABLES

GENERAL

L.T. Cables shall be supplied, inspected, laid tested and commissioned in accordance with drawings, specifications, relevant Indian Standards specifications and cable manufacturer's instructions. The cable shall be delivered at site in original drums with manufacturer's name clearly written on the drums. The recommendations of the cable manufacturer with regard to jointing and sealing shall be strictly followed.

MATERIALS.

The L.T. Power cables shall be XLPE insulated PVC sheathed type aluminium conductor armoured cable conforming to IS : 7098 : 1988 (Part-I) with upto date amendments where as control cable shall be XLPE insulated and PVC sheathed copper conductor armoured/ inarmoured cable conforming to IS:7098 (Part-I) 1988.

INSTALLATION OF CABLES

Cables shall be laid directly in ground, pipes, masonry ducts, on cable tray, surface of wall/ceiling etc. as indicated on drawings and/or as per the direction of Engineer-In-Charge. Cable laying shall be carried out as per CPWD specifications.

INSPECTION.

All cables shall be inspected at site and checkod for any damage during transit.

JOINTS IN CABLES

The Contractor shall take care to see that the cables received at site are apportioned to various locations in such a manner as to ensure maximum utilisation and avoiding of cable joints. This apportioning shall be got approved from Engineer-In-Charge before the cables are cut to lengths.

on maran

८३४६..) / स्थनापमा उचाफ / Алд. Стр. Рткозе विवेदारांच महाविद्यालय / Vwekanama College (दिल्ली मंदल्याक्या) / (University of Detri) विवेद्य विद्यार, दिल्ली-85 / Vives Vitar Detri-96

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi



LAYING CABLES IN GROUND

Cables shall be laid by skilled experienced workmen using adequate rollers to minimize stretching of the cables. The cable drums shall be placed on jacks before unwinding the cable. With great care it shall be unrolled on over wooden rollers placed in trenches at intervals not exceeding 2 metres. Cables shall be laid at depth of 0.75 metres below ground level. A cushion of sand total of 250mm shall be provided both above and below the cable, joint boxes and other accessories. Cable shall not be laid in the same trench or alongside a water main.

The cable shall be laid in excavated trench over 80mm layer of sand cushion. The relative position of the cables, laid in the same trench shall preserved. At all changes in direction in horizontal and vertical planes, the cables shall be bent smooth with a radius of bont not less than 12 times the diameter of cables. Minimum 3 metre long loop shall be provided at both end of cable.

Distinguishing marks may be made on the cable ends for identifications of phases. Insulation tapes of appropriate voltage and in red, yellow and blue colours shall be wrapped just below the ockets for phase identifications.

PROTECTION OF CABLES

The cables shall be protected by bricks laid on the top layer of the sand for the full length of underground cable. Where more than one cables is laid in the same trench, the bricks shall cover all the cables and shall project a minimum of approximately 80mm on either side of the cables. Cable under road crossings and any other places subject to heavy (raffic, shall be protected by running them through Hume Pipes of suitable size. Cable may also be laid in HDPE DWC pipe.

EXCAVATION & BACK FILL

All excavation and back fill required for the installation of the cables shall be carried ou; by the Contractor in accordance with the drawings and requirements laid down elsewhere. Trenches shall be dug true to line and grades. Back fill for trenches shall be filled in layer not exceeding 150mm. Each layer shall be properly rammed and consolidated before laying the next layer. The Contractor shall restore all surface, readways, sidewalks, kerbs wall or the works cut by

excavation to their original condition to the satisfaction of the Engineer-In-Charge,

रावेशारी/पद्यमाणम् प्राहावी/Actg/Ottg Principa विदेशानद महावियालय/Vivekananda College (fight शिष्यविद्यालय)/IUniversity of Delh() दिवेक विद्यार, विल्ली-85/Viven Vibar, Dothi-95

ĸ

NIT for Renovation of main auditorium, Sub-head - Civil Work - Vivekanand College, Delhi University , Delhi,



LAYING OF CABLES ON CABLE TRAY/SURFACE OF WALL/CEILING

Cable shall be laid on perforated M.S. Cable tray. Cables shall be properly dressed before cable ties/clamps are fixed. Wherever cable tray is not proposed, cables shall be fixed on surface of wall or ceiling slab by suitable MS clamps/ saddles. Care shall be taken to avoid crossing of cable.

CABLES ON HANGERS OR RACKS

The Contractor shall provide and install all iron hangers racks or racks with die cast cleats with all fixings, rag bolts or girder clamps or other spocialist fixing as required.

Where hangers or racks are to be fixed to wall sides, ceiling and other concrete structures, the Contractor shall be responsible for cutting away, fixing and grouting in rag bolts and making good.

The hangers or racks shall be designed to leave at least 25mm clearance between the cables and the face to which it is fixed. Multiple hangers shall have two or more fixing holes. All cables shall be saddled at not more than 150mm centers. These shall be designed to keep provision of some spare capacity for future development.

CABLES TAGS

Cable tags shall be made out of 2mm thick aluminium sheets, each tag 1-1/2 inch in dia with one hole of 2.5mm dia, 6mm below the periphery. Cable designations are to be punched with letter/number punches and the tags are to be tied inside the panels beyond the glanding as well as below the glands at cable entries. Trays tags are to be tied at all bends. On straight lengths, tags shall be provided at every 5 meters.

TESTING OF CABLES

Prior to installation, burying of cables, following tests shall be carried out. Insulation test between phases, phase & neutral, phase & earth for each length of cable.

Before laying

After laying.

After jointing.

On completion of cable laying work, the following tests shall be conducted in the presence of the Engineer-In-Charge.

> सायमत्ती/स्वानाधल जयाध/भटाइ ग्रम्मु, Process विद्येत्वरनंद पद्धविदालय/viveksrance College (दिल्लो विश्वविद्यालय)/(University of Delh) विवेक विज्ञार, दिल्ली-95/Vives Viber Delh/90



Insulation Resistance Test (Sectional and overall).

Continuity Resistance Test.

Earth Test.

All tests shall be carried out in accordance with relevant Indian Standard code of practice and Indian Electricity Rules. The Contractor shall provide necessary instruments, equipment and labour for conducting the above tests & shall bear all expenses of conducting such tests.

drag

बोपेसारी अञ्चलपत्न आपापी/Acay/Olig. Panapa विवेकानदा परावियालप/Weekanarista College (दिल्ली निष्ट्रपरियालप)/J.University of Centil विवेक विद्यार, दिल्ली-85 /Ywee What, Defai-95

ĸ



LIST OF APPROVED MAKES OF MATERIALS

1	PVC Conduit	a) Polypack
		b) Supreme
2	FRLS PVC Insulated copper Wire	a) Finolex
		d) Havells

कायधारी/स्वानापन्न धाषांश/Adui/Olip. Pinnapei विवेकानमं मत्वविद्यालय/Vivekananda Collego (दिल्ली विध्यविद्यालय)/(University of Delhi) विवेक विखर. हिल्ली-95/Vivek Vihar. Delhi-95

qu

28

NIT for Renovation of main auditorium Sub-head - Civil Work. Vivekanand College. Dehi University , Delhi



3	MCB / RCCB	a) Legrand
		b) Schneider Electric
1		c) L&T
-		d) Siemens
		e) C&S
4	MCB DB / Industrial Socket	a) Legrand
		b) Schneider Electric
		c) L&T
		d) Siemens
		e) C&S
5	МССВ	a) ABB
		b) Siemens
		c) Schneider
		d) L&T
6	Modular Type Switch/Socket/ Information Outlets/Accessories/	a) Havells
	GI Box /TV Socket	b) Schneider
		c) Legrand
		d) MK
		e) Anchor
7	GI Pipe (ISI Marked)	a) TATA
		b) Jindal (Hisar/ Ghaziabad)
8	MV Panels / Fooder Pillar	a) Diamond Electricals

हार्कदानी/स्दानायमा जाटानी/Acig.Ofg. Principal विक्रेजनें महाविद्यांतथ/Vivekananda Colege (दिर्ल्न किन्यपिकलय)/(University of Dethi) विवेष्ट विविन, विल्वी-86/Vivek Viran. Dethi-96

gy

2.9

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



		b) Trisquare Switchgears
		c) K D Power Control
0	HT Panel	a) Trisquare Switchgears
		b) Advance
		c) Adlec
10	LT Cables Aluminium	a) Finolex
		b) Grandley
		c) Poly Cab
		d) Havells
		e) Batra Hanley
		f) Gloster
		g) Paramount
11	LT Cables Copper	a) Finolex
		b) Bonton
		c) Poly Cab
		d) Havells
		e) Batra Hanley
		f) Gloster
12	Ceiling Fan/ Industrial Type wall fan	a) Crompton
		b) Heveli's
		c) Usha
		d) Polar
		e) Orient

सावेक्डरी/स्वज्ञारच्न प्रोमम्हि/Acas ADifs. Principal विवेक्सनंद महाविद्यालय/Vwakeranna College (दिल्डी विव्यविद्यालय//University of Delly) विवेक विवार, विस्ती-95/Vwax Visar. Dolhi-85

h

gra

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, De hi University , Delhi,



		f) Almonard
3	Lug / Thimble	a) Dowells
-		b) Jainson
-		c) Comet
-		d) Multi
4	Cable gland / Termination	a) Dowells
		b) Lapp Kabel
		c) Comet
		d) Gripwell
15	Cable Joint / End Termination	a) Raychem
-		b) 3 M
		c) M seal
16	Digital Meter	a) Neptune (Phasetrac)
		b) L&T
		c) AE
		d) Conzerve
17	LT Current Transformer	a) AE
		b) Карра
18	Selector Switch	a) L&T
-		b) Kaycee
		c) Neptune
19	Light Fixture	a) Bajaj
		b) C&S

8 स्वयंधी/स्थलापल वारा. 2/Acig City Principal विवेधानंत महाविद्यालग/Wyekananda College (दिल्ले विश्वविद्यालय)/EUniversity of Delhi) देवेक विदार, विस्ती 06/Vivek Vibar, Deaba-95

~

as

m

3)



		c) Philips
20	GI Octagonal Poles and GI high mast	a) Bajaj
		b) PE
-		c) BPP
21	Lamp	a) Philips
		b) Osram
		c) Bajaj
		d) wipro
22	Choke	a) Philips
		b) Bajaj
		c) Osram
23	Ignitor	a) Philips
		b) Bajaj
24	Capacitor	1. L&T
		2. Neptune
25	Desert Cooler	Symphony
		Bajaj
		Kenstar
28	Fire Alarm Panel	Agni Instruments
		Daksh Electronics
		ASE
		GST
27	MCP	Agni Instruments

स्रायक से/स्थ नापल्ल प्रावास/AcapiCity, Principas विवेनानने महाविधाउप/Vivekanaison College (दिल्ली विश्वविद्यालय)/(University of Delhi) विवेक विद्यार, दिल्ली-95/Vives Vibac Delhi 56 NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



		Daksh Electronics
		ASE
		GST
28	Hooter	Agni Instruments
		Daksh Electronics
		ASE
		GST
29	Smoke Detectors	Apollo
		System Sensor
_		GST
30	Pumps	Kirloskar
		Mather & Platt
		Beacon
-		Grunfos
		HBD
31	Exhaust fans	GEC
		Crompton
32	Fire Extinguishers	Zenith
		Safex
		Minimax
		Cease fire
-		Getech
33	Electrical Distribution Transformer	CG

वावेयती/स्थानापन्न आषाम/Acus/DBy, Pinagen विवेच्यनंत्र मायविश्वालय/Weekananda Collego (दिल्ली विश्वतीव्यालय)/(University of Dahi)) विवेक विद्यार, दिल्ली-प्रु/Week varue, Dahi 65

que



	Kirloskar Electric
	ABB
	Schneider Electric
Sump Pumps	Kirloskar
	KSB
	Darling Pumps
	Mody
	Grundfos
	CRI
	Sump Pumps

NOTES

The Contractor shall confirm to use the abovementioned makes of various appliances. No materials of any make other than mentioned in the above list shall be used without prior approval of Engineer-in-charge. Contractor shall submit the samples of all appliances of the makes he intend to use whether it is listed above or not.

कायकारी/स्थानागन्त प्राच्यया/Acig./OAg. Principul विवेकत्रपंत महाविद्यालय/Vivohannica College (वित्ती मित्रवाधिद्यालय)/(University of Delhi) विवेक विद्यार, किरवी-95/Vives Vinar, Delhi 95



APENDIX-III

1.

Conserl

LIST OF BUREAU OF INDIAN STANDARDS CODES

All equipment, supply, erection, testing and commissioning shall comply with the requirements of Indian Standards and code of practices given below as amended upto 30th April, 2003 and up to date revisions if any. All equipment and material being supplied by the contractor shall most the requirements of IS, electrical inspectorate and Indian Electricity rules and other Codes / Publications as given below with up to date revision :

Oeneral	
SP : 6 (1)	Structural Steel Sections
IS : 27	Pig Lead
IS : 554	Dimensions for pipe threads where pressure tight joints are required on the threads.
IS : 779	Specification for water meters (domestic type).
IS : 782	Specification for caulking load.
IS: 800	Code of practice for general construction in steel
IS : 1172	Code of Basic requirements for water supply drainage and sanitation.
IS : 1726	Specification for cast iron manhole covers and frames.
IS: 1742	Code of practice for building drainage.
IS : 2064	Selection, installation and maintenance of sanitary appliance code of practice,
IS : 2065	Code of practice for water supply in buildings.
IS : 2104	Specification for water meter for boxes (domestic type)
IS: 2379	Colour code for identification of pipe lines.
IS : 2527	Code of practice for fixing rainwater gutters and down pipes for roof drainage.

कार्यवर्श/स्थानमन्त्र प्रावाय/Acig Olig Principa विवेगमंच अवधियालग/Weekaranna Collego (विलागे विवयविकाराय)/Tetrowesty of John) विवेक शिक्षा, विल्ली-95/Week Visa, Denves NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi



IS : 2629	Recommended practice for hot dip galvanizing on iron and Steel.
IS: 3114	Code of practice for laying of cast iron pipe
IS : 4111 (Part 1)	Code of practice for ancillary structures in sewerage system: Part 1 manholes.
IS : 4127	Code of practice for laying glazed stoneware pipes.
IS : 5329	Code of practice for sanitary pipe work above ground for buildings.
15 : 6159	Recommended practice for design and fabrication of material, prior to galvanizing.
IS : 7558	Code of practice for domestic hot water installations.
15 : 8321	Glossary of terms applicable to plumbing work.
IS : 8419 (Part 1)	Requirements for water filtration equipment: Part 1 Filtration medium sand and gravel.
IS : 9668	Code of practice for provision and maintenance of water supplies and firefighting.
IS : 9912	Coal tar based coating materials and suitable primers for protecting iron and steel pipe lines.
IS : 10221	Code of practice for coating and wrapping of underground mild steel pipelines.
IS : 10446	Glossary of terms relating to water supply and sanitation.
IS: 11148	Rubber Gaskets
IS : 12183 (Part 1)Code of practice for plumbing in multistoried buildings: Part 1 water supply,
IS : 12251	Code of practice for drainage of building basements.
JS : 5572	Code of practice for sanitary pipe work.
BS:6700	Specification for design, installation, testing and maintenance of services supplying water for domestic use within buildings and their cartilages.
BS: 8301	Code of practice for building crainage.

श्वावद्वारी/सदनपन्न प्रावापा/Acip Altic. Finane वितेकागंव सहाविधालम/Vivehananda College (वित्तली विश्वविधालम्)/IUniversity of Delhi) वितेक विद्वार, दिल्ली 95 /Avex Vibe: Delhi96

11

-

Qr.

20

36

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



Pipes and Fittings	
IS : 458	Specification for precast concrete pipes (with and without reinforcement)
IS : 651	Stone ware pipes
IS : 1239 (Part 1)	Mild steel, tubes, tubular and other wrought steel fittings: Part 1 Mild Steel tubes.
IS : 1239 (Part 2)	Mild Steel tubes, tubular and other wrought steel fittings: Part 2 Mild Steel tubular and other wrought steel pipe fittings.
IS : 1536	Centrifugally cast (spun) iron pressure pipes for water, gas and sewage.
IS : 1537	Vertically cast iron pressure pipes for water, gas and sewage.
IS : 1538	Cast Iron fittings for pressure pipes for water, gas and sewage.
IS : 1729	Sand Cast iron spigot and socket soil, waste and ventilating pipes, fittings and accessories.
IS : 1879	Malleable cast iron pipe fittings.
IS : 3989	Centrifugally cast (sun) iron spigot and socket soil, waste and ventilating pipes, fittings and accessories.
IS : 4346	Specifications for washers for use with fittings for water services.
IS : 4711	Methods for sampling steel pipes, tubes and fittings,
IS : 6392	Steel pipe flanges
IS : 6418	Cast iron and malleable cast iron flanges for general engineering purposes.
IS : 7181	Specification for horizontally cast iron double flanged pipe for water, gas and sewage.

Valves

3.

2.

deren X m करपाई /स्टातायल प्रवास / Алар Юнр. Розска चित्रंक्यनंद संश्रंभेषात्व /vvekananca College (दिल्ली विद्यविद्यात्तव)/rturiversity of Dehl) भूनेक विद्युप, चिल्ली-95/Vivek Vitar, Dehl-55

n

py

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi University , Delhi,



IS : 778	Specification for copper alloy gage, globe and check valves for water works purposes.
IS ; 780	Specification for sluice valves for water works purposes (50 mm to 300 mm size).
IS : 1703	Specification copper alloy fleat valves (horizontal plunger type) for water supply fittings.
IS . 5312	(Part 1) Specification for swing check type reflux (non return) valves: part 2 Multi door pattern.
15 : 5312	(Part 2) Specification for swing check type reflux (non return) valves, part 2 Multi door pattern.
IS : 1299	2 (Part 1) Safety relist valves spring loaded : Design
IS : 1309	5 Butterfly valves for general purposes.
4. Fire Fig	(ing Equipment
TAC	Tabif Advisory Committee fire protection manual Part-1.
TAG	Rules of Tariff Advisory Committee for automatic sprinkler system.
NFPA: 1	2 , 1993 Standards on Carbon Dioxide Extinguishing System
(S : 636	Non-percolating flexible firefighting delivery hose.
IS : 984	Specification for first aid hose reel for firefighting.
IS : 901	Specification for couplings, double male and double female, instantaneous pattern for firefighting.
1S : 902	Suction hase couplings for firefighting purposes.
IS:903	Specification for fire hose delivery couplings, branch pipe, nozzles and nozzle spanner.

-07 कायदारी/मध्यम् प्राण्यपा/ActarOng. Process शिकेतानयः महावियालय/Vivelamenta College (दिल्ली दिश्वविद्यालय) Attribution of Delhij Eight Farr, Realiss Avine When, Denies

82

chro

On

3v

NIT for Renovation of main auditorium Sub-head:- Civil Work, Vivekanand College, Delhi University , Delhi,

IS:904	Specification for 2-way and 3-way suction collecting heads for firefighting purposes.					
IS:907	Specification for suction strainers, cylindrical type for firefighting purposes.					
IS:908	Specification for fire hydrant, stand post type.					
IS : 909	Specification for underground fire hydrant, sluice valve type.					
IS : 1648	Code of practice for fire safety of building (general)					
:Firefighting equ	pment and its maintenance.					
IS : 2171	Specification for portable fire extinguishers dry powder (cartridge type)					
IS:2190	Selection, installation and maintenance of first a diffeee extinguishers – Code of practice.					
IS : 2871	Specification for branch pipe, universal, for fire fighting purposes.					
IS : 2878	Specification for fire extinguishers, carbon dioxide type (portable and trolley mounted)					
IS: 3844	Code of practice for installation and maintenance of internal fire hydrants and hose reel on premises.					
iS:5290	Specification for landing valves.					
IS 5714	Specification for coupling, branch pipe, nozzlo, used in hose reel tubing for fire fighting.					
IS : 8423	Specification for controlled percolation type hase for fire fighting.					
IS : 10658	Specification for higher capacity dry powder fire extinguisher (trolley mounted).					
IS : 1309	External hydrant systems – Provision and maintenance – Code of practice.					

A. 19. 12.

di day m कार्यक हे/स्वानायम् जनार /Acts (City Propage विवेदानंड भारतियांभय/vi-wkananda College (दिल्ली विक्रमांप्रसालव)/(University of Dolhi) this Reit, Roll 95/Mint View, Date and As

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Dethi University, Dethi,

5. Water Quality Tolerance

- (Parts 1 to Method of sampling and test (physical and chemical)
 for water and waste water.
- IS: 4764 Tolerance limits for sewage effluents discharged into inland surface waters.
- IS ; 10500 Drinking Water

6. Pumps & Vessels

- IS : 1520 Specification for herizontal centritugal pumps for clear cold fresh water.
- IS : 2002 Steel plates for pressure vessels for intermediate and high temperature service including boilers
- IS : 5600 Specification for sewage and drainage pumps
- IS : 8034 Specification for submersible pump sets for clear, cold, fresh water.
- IS : 8418 Specification for horizontal centrifugal self-priming pumps.

स्वदेश्वधी/स्थानायन प्राणगा/AcquOlle Principal विवेत्तानंत मदाविकालय/ViveSarenda Catege (विल्ही: विववविशालय)/Juniversity of Centi) द्विवेक विद्यार, बिल्ली-88/ViveS Viper Debter

n

(10)20

Analysis (1998) (1988) (1998)

FORM OF BID SECTION 6



Med. solution of memory of Nork, Vivesury , Delhi, University , Delhi,



SECTION 6 FORM OF BID

TO:

Principal. VIVEKANANDA COLLEGE, (University of Delhi), Vivek Vihar, Delhi-110095

Sub: Bid for ____

Dear Sir.

Having visited the site and examined the Bid Documents including Invitation for Bid, Instructions to Bidders, General/Special/Additional Conditions of Contract. Appendix to Bid, Technical Specifications, Bill of Quantities, Drawings, Forms and other Annexures for the execution of the above named Works, we the undersigned, offer to execute and complete such works and remedy any defects therein in conformity with the said Bid Documents for the sum as quoted in Financial Bid or such other sum as may ce ascertained in accordance with the said Bid Document.

We acknowledge that the Appendix to Bid forms an integral part of the bid.

We undertake, if our Bid is accepted, to commence the Works within 7 days from the issue of Lotter of Acceptance (or as specified in Appendix to Bid) and to complete and deliver the sections and whole of the Works comprised in the Contract within 8 (Eight) Months from date of commencement of work.

If our Bid is accepted we will furnish a Performance Security (Guarantee) for the due performance of the contract. The amount and form of such guarantee will be in accordance with requirements of Big Documents/Conditions of Contract.

We have independently considered the amount shown in the clause 2 of General Conditions of Contract as liquidated damages (compensation for delay) and agree that they represent a fair estimate of the damages likely to be suffered by you in the event of the work not being completed in time.

We agree to abide by this Bid for a minimum period of 90 days from the date fixed for receiving the bids and it shall remain binding upon us and may be accepted at any time before the expiry of that period or any extended period mutually agreed to

Unless and until a formal Agreement is prepared and executed, this Bld, together with your written acceptance thereof, shall constitute a binding Contract between us, but without prejudice to your right to withdraw such Acceptance under the provisions of the Conditions of Contract.

श्वरंपारी/त्वानापना प्रान्त प्रान्तप्र/Actgr.Dig. Prindpa. विवेक्तनंद महाथियालम्/Vivakanence College (दिल्ली विववविद्यालय)/(1/n variaty of Oata) विवेक विद्यार, बिल्ली/85/Vivga Vitar, Collises



We declare that the submission of this Bid confirms that no agent, middleman or any intermediary has been, or will be engaged to provide any services, or any other item of work related to the award of this Contract and that we have not breached or will be breaching the Clause 34 of Instructions to Bidders. We acknowledge the right of the Employer, if he finds to the contrary, to declare our Bid to be non-compliant and if the Contract has been awarded, to declare the Contract null and void.

We understand that you are not bound to accept the lowest or any Bid you may receive. If our bid is accepted, we understand that we are to be held solely responsible for the due performance of the Centract.

Date thisday : Signature	- In the capacity dur	y
Address		
Signature of Witness		
t Witness		
1	2	
······		

कर्षपुर्धि/त्यानादन्त्र प्रापः श/Acg. Olg. Ponspa विकेशगरः महाविधालग/Vivekationsta Cullege (farm farafattera)/(University of Dehr) Sata later, feed 65/ vives Vinn, Dehl-95



Internation of main suditorium, Sub-head.- Civit Work, Vivekanand College, Delhi, University , Delhi,

SECTION 7 BILL OF QUANTITIES

2 REAL REAL BOARD ANAN WILL Delini-36 (inter to piecewich) (proceeding) (piece) Report harden v/ valuanda Collegia BRITING ONOTION/ILLEN WATHLE STATE cho or --me

4)

NIT for Renovation of main auditorium Sub-head: - Civil Work - Vivekahand College, Delhi -University , Delhi



SCHEDULE OF ITEMS - PREAMBLE

The Schedule of Items shall be read in conjunction with Invitation for Bid, instructions to Bidders, General and Special /Additional Conditions of Contract, Technical Specifications and Drawings.

The hidder has to quote rates against particular Item.

The rates and prices will be deemed to include all plant, labour supervision, materials, transport, all temporary works, erection, maintenance, taxes and duties, GST contractor's profit and establishment/overheads, together with preparation of design and drawings, all general risks, insurance liabilities, compliance of labour laws and obligations set out or implied in the contract.

Errors will be conjected by the Employer as per contract conditions.

The Schedule of Items shall be type written. The person authorized to sign on behalf of the Bidder shall sign in full with company seal and date at the bottom of all pages. Any corrections shall be made by clearly striking out the previous data, writing the correct ligure/data and putting signature of the authorized signatory at the place of correction. Use of correction fluid is not allowed.

The works executed against the work order would be paid on measurement basis.

The payment under the Payment Schedule will cover all work specified in the tender drawing and / or provided in the scope of work. The Schedule of Payment will not get modified due to alterations of any type so far as the modifications/alterations

ALL THE RATES SHOULD BE INCLUSIVE OF GST.

	VIVEKANANDA COLL	EGE,			
	VIVEK VIHAR, JHILMIL COLC	NY, DELHI-			
	Name of Work: RENOVATION OF A	AAIN AUDITO	DRIUM,		
	Sub-head : CIVIL WORK				
	Estimate Based on D:	SR 2016			
	CIVIL WORK				
S. No	Description of items	Quantity	Unit	Rat e	Amoun 1
	EARTHWORK				
1	Earth work in excavation by mechanical means (Hydraulic excavator) / manual means in				

खर्चस्वरी /स्वानायमा प्रोद्य न/Acay.cH3 Princes विवेक्तानंद महाविधालप /Vivekanense College ()ंदरन्ते विद्यविद्यालय)/RUniversity of Dehvi विवेक विज्ञान, सिल्प्री-66 /Vivek Vive, Dehvis NET for Renovation of main auditorium Sub-bead - Civil Werk, Mickanand College, Delta University, Delta



1. 14 To				1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
	foundation trenches or drains (not exceeding 1.5 m in width or 10 samon plan) including dressing of sides and ramming of bottoms, lift upto 1.5 m,including getting out the excavated soil and disposal of surplus excavated soil asdirected, within a lead of 50 m.			
2	All kinds of soil.	9.00	Cum	0.00
2	Excavating trenches of required width for pipe, cables etc including excavation for sockets ,& dressing of sides ,ramming of bottoms ,depth upto 1.5m including getting out the excavated soil,& then returning the soil as required, in layers not exceeding 20 cm in depth including consolidating each deposited layer by ramming ,watering, etc and disposing of surplus excavated soil as directed, within lead of 50m.			
-	All kinds of soil.	-		
	Pipes, cables etc exceeding 80 mm dia but not exceeding 300 mm dia	34.00	Meter	0.00
3	Filling available excavated earth (excluding rock) in trenches plinth, sides of foundations etc. in layers not exceeding 20cm in depth, consolidating each deposited layer by ramming and watering, lead up to 50 m and lift upto 1.5 m.	3.00	cum	0.00
4	Supplying and filling in plinth with sand under floors, including watering, ramming, consolidating and dressing complete.	6.00	cum	0.00
	CONCRETE WORK			
5	Providing and laying in position coment concrete of specified grade excluding the cost of centering and shuttering - All work up to plinth level :			
	1:3:6 (1 Cement : 3 coarse sand : 6 graded stone aggregate 40 mm nominal size)	1.00	Cum	0.00

कर्टकार्ग /स्टानामन प्रायाय /Ausg-Orig. Principes विवेत्यानद अवश्विदालय /ViveRemands College (दिल्ली विकविद्यालय)/AUchanisty of Defini दिवेक विद्याद, वि्रसी 65 /ViveR VIVer, Defini 85

h

no

3

NIT for Renovation of main auditorium, Sub-Nead - Civil Work: ViveKanand College, Delhi University, Delhi



6	Providing and laying in position concrete of specified grade excluding the cost of contering and shuttering - All work up to plinth lovel :			
	1:4:8 (1 Cement : 4 coarse sand : 8 graded stone aggregate 40 mm nominal size).	4.00	cum	D.00
	REINFORCED CEMENT CONCRETE			12
7	Centering and shuttering including strutting, propping etc. and removal of form for :	A.		
а	Suspended floors, roofs, landings, balconies and access platform	3.00	sqm	0.00
ь	Lintels, beams, plinth beams, girders, bressumers and cantilevers.	7.00	sqm	0.00
8	Steel reinforcement for R.C.C. work including straightening, cutting, bending, placing in position and binding all complete upto plinth level.			
ы	Thermo-Mechanically Treated bars.	135.00	kilogra m	0.00
	Reinforcement for R.C.C. work including straightening cutting, bending, placing in position and binding all complete upto floor V level			
b	Thermo-Mechanically Treated bars.	135.00	kilogra m	0.00

कार्यवागी /त्यानामन्त प्राणाथ/Actor/Org Principal विवेकानंच पहालियालय /Vivekanaura College (दिल्ली विव्यविधालय)/(University of Dens) दिवेक विद्यार, विल्वी-95/Vivek Vive, Detv 66

m,

no

NIT for Renovation of main auditorium Sub-rised - Cive Nork, Vivekanand College, Demi University, Demi



Providing and laying in position machine batched and machine mixed design mix M-25 grade cement concrete for reinforced cement concrete work, using cement content as per approved design mix, including pumping of concrete to site of laying but excluding the cost of contering, shuttering, finishing and reinforcement, including admixtures in recommended proportions as per IS: 9103 to accelerate, retard setting of concrete, improve workability without impairing strength and durability as per direction of Engineer incharge. (Note :- Cement content considered in this item is @ 330 kg/cum. Excess/ less cement used as per design mix is payable/recoverable separately).

0

			2 3 6	
а	All works upto clinth level	1.00	cum	0.00
Ь	All works above plinth level upto floor V level	1.00	cum	0.00
10	Add for using extra cement in the items of design mix over and above the specified cement content therein.	1.00	quintal	0.00
11	Add or deduct for plaster drip course /groove in plastered surface or moulding to R.C.C. projections.	28.00	metre	0.00
	BRICK WORK			
12	Brick work with F.P.S. bricks of class designation 7.5 in foundation and plinth in:			
	Cement mortar 1:6 (1 cement : 6 coarse sand)	2.00	cum	0.00
	MARBLE AND GRANITE WORK			

कार्यव्यपि/त्वाशास्त्र प्राचया/Actu/Orig. Principal विवेधानंत महाविद्यासय /Vivekanshine College (दिल्ली) शिश्वदिद्यास्त्र //Yuni-ersity of Debit) श्वितेक विद्या, दिल्ली-55/Vives Vibat. Debit.ss

5

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi,



Providing and fixing 18mm thick gang saw cut minor polished premoulded and prepolished) machine cut for flooring, staircase treads, riers and landings, kitchen platforms, vanity counters window sills factas and similar locations of required size of approved shade, colour and texture laid over 20mm thick base cement mortar 1:4 (1 cement : 4 coarse sand) with joints treated with white cement, mixed with matching pigment, epoxy touch ups, including rubbing, curing, moulding and polishing to edge to give high gloss finish etc. complete at all levels.

13

	Granite of any colour and shade			
	Area of slab any	1,039.00	sqm	0.00
14	Extra for providing edge moulding to 18mm thick marble stone counters, Vanities etc. including machine polishing to edge to give high gloss finish etc. complete as per design approved by Engineer-in-Charge.			
	Granite of any colour and shade	782 44	metre	0.00
15	Extra for fixing marble /granite stone over and above corresponding basic item, in facia and drops of width upto 150 mm with epoxy resin based adhesive including cleaning etc. complete.	782.44	metra	0.00
16	Extra for providing lapatto finish in Granite in place of mirror polish as per approval of Engineer-in-charge	563.08	sqm	0.00
	WOOD AND PVC WORK			+

-6

min day

रूदेखरी/त्यानावन्त प्राचना/Add/Org Prince# निवेशांगैंव महाविद्यालय/Vivelumente College (निल्ही निवारियालय)/(University of Defit) निवेश निवार, विल्ही-85//www.ythis, Defit-90

NIT for Renovation of main auditorium Sub head - Civil Mork, Vivekanand College Delta University : Delta

len es



1. Pile	等于是非常能能是这个。 化学学生 化化学学 化化学学 化化学学 化化学学 化化学学 化化学学 化化学	S. L. S. S. M.	。 建設是且違称。 19	THE PARTY OF
17	Providing and fixing Pre-laminated flat pressed 3 layer (medium density) particle board or graded wood particle board IS : 3087 marked, with one side decorative and other side balancing lamination Grade I, Type II exterior grade IS : 12823 marked, in shelves with screws and fittings wherever required, edges to be painted with polyurethane primer (fittings to be paid separately).			
	18 mm thick	39.60	รฐกา	0.00
18	Providing and fixing 50cm long aluminium kicking plate 100x3.15 mm anodised (anodic coating not less than grade AC 10 as per IS :1858) transparent or dyed to required colour or shade with necessary screws etc. complete.	19.00	each	0.00
-	STEEL WORK			
19	Steel work welded in built up sections/ framed work, including cutting, hoisting, fixing in position and applying a priming coat of approved steel primer using structural steel etc. as required.			
	In gratings, frames, guard bar, ladder, railings, brackets, gates and similar works	131.60	Kg	0.00
20	Providing and fixing stainless steel (Grade 304) railing made of Hollow tubes, channels, plates etc., including welding, grinding, buffing, polishing and making curvature (wherever required) and fitting the same with necessary stainless steel nuts and bolts complete, i/c fixing the railing with necessary accessories & stainless steel dash fasteners, stainless steel bolts etc., of required size, on the top of the floor or the side of waist slab with suitable arrangement as per approval of Engineer- incharge, (for payment purpose only weight of stainless steel members shall be considered excluding fixing accessories such as nuts, bolts, fasteners etc.)	495.00	кg	0.00

स्वयः हिल्लं प्राविधानम् //www.com/ हिल्लं विश्वानम् //www.com/ (हिल्लं विश्वानेशालम्)/(www.com/ com) हिल्लं विश्वानेशालम्)/(www.com/ com) हिल्लंग्र हिल्लंग्रिहा//www.vmar.com/ SP

n

90

NIT for Renovation of main auditorium Sub-head - Civil Work, Weekanind College, Deihi University, Deihi,



21	Providing and fixing precoated galvanised iron profile sheets (size,shape and pitch of corrugation as approved by Engineer-in-charge) 0.50 mm (+ 0.05 %) total coated thickness with zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 5.7 microns epoxy primer on both side of the sheet and polyester top coat 15-18 microns. Sheet should have protective guard film of 25 microns minimum to avoid scratches during transportation and should be supplied in single length upto 12 metre or as desired by Engineerin charge. The sheet shall be fixed using self drilling /self tapping screws of size (5.5x 55 mm) with EPDM seal, complete upto any pitch in norizontal/ vertical or curved surfaces, excluding the cost of purlins, rafters and trusses	1,385.00	sqm	0.00
22.	Providing and fixing procoated galvanised stoel sheet rooting accessories 0.50 mm (+0.05 %) total coated thickness. Zinc coating 120 grams per sqm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both side of the sheet and polyester top coat 15-18 microns using self dolling/ self tapping screws complete			
a	Ridges plain (500 - 600mm)	43.25	meter	0.00
b	Flashings/ Aprons.(Upto 600 mm)	86.58	meter	0.00
с	Gutter (600 mm over all girth)	88.56	meter	0.00
23	Downspouts shall be rectangular shaped, color 0.5mm nominal thickness (26gauge) steel. Downspouts shall have a 46 degree elbow at the bottom and shall be supported by attachment to the wall covering at 3.0 m maximum spacing. Size 150x150	220.00	R.Mt.	0.00

32 खपलारे /श्वानपन्न प्राचाम/Aciguting, Presiden विवेसामद महत्तविद्यालय /Vivekananda College (जिल्ली जिल्ल्यियरूथ)/(University of Daty) विटेक विसर, विल्ली-85 /Veek When Debi-85

n

570

g.

mino.

8

NIT for Renovation of main auditorium, Sub-head - Civit Work, Vivekanand Cakege, Deini University, Delhi,



24	Kota stone slab flooring over 20 mm (average) thick base laid over and jointed with grey cement slurry mixed with pigment to match the shade of the slab, including rubbing and polishing complete with base of cement mortar 1 : 4 (1 cement : 4 coarse sand) :			
	25 mm thick	20.00	sqm	0.00
25	Kota stone slabs 20 mm thick in risers of steps skirting, dado and pillars laid on 12 mm (average) thick cement mortar 1:3 (1 cament: 3 coarse sand) and jointed with groy cement slurry mixed with pigment to match the shade of the slabs, including rubbing and polishing complete.	10.00	sqm	0.00
26	Providing and fixing 1st quality ceramic glazed wall tites conforming to IS : 15622 (thickness to be specified by the manufacture) of approved make in all colours, shades except burgundy, bottle green, black of any size as approved by Engineer-in-Charge in skirting, risers of steps and dades over 12 mm thick bed of cement Mortar 1:3 (1 cement : 3 coarse sand) and jointing with grey cement slurry @ 3.3kg per sqm including pointing in white cement mixed with pigment of matching shade complete.	251.76	sqm	0.00
27	Providing and laying rectified ceramic glazed tiles 300 x300 mm or more (thickness to be specified by the manufacture) of 1st quality conforming to IS :15622 of approved make and all colour and shades except white, Ivory, Grey, Fume, Red brown laid on 20mm thick cement morter 1:4 (1cement : 4coarse sand) including pointing the joint with white cement and matching pigments etc. complete	B5.08	sqm.	0.00

कर्णनारि तथानगान अजामा तथा गिम्न २००७ विवेधानद महाविद्यालय/अन्तरकार्थाव Oulege (शिल्ले विद्यादिद्यालय)/(University of Dathi) विदेख भिहार, विल्ली-95 / www vitus, Dath/96

82

que

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi, University : Delhi,

12



_					and the second se
	28	Providing and laying Vitrified floor tiles in different sizes (thickness to be specified by the manufacture) with water absorption less then 8% and conforming to IS :15622 of approved make and colour and shades laid on 20mm thick cement morter 1:4 (1cement : 4coarse sand) including grouting the joint with white cement and matching pigments etc. complete size of Tile 100 cm x 100 cm	49.22	sdiy	0.00
	29	Providing and laying Vitrified tiles in different sizes (thickness to be specified by manufacturer), with water absorption less than 0.08 % and conforming to I.S. 15622, of approved make, in all colours & shade, in skirting, ser of steps, over 12 mm thick bed of cement mortar 1:3 (1 cement: 3 coarse sand), jointing with grey cement slurry @ 3.3kg/sqm including grouting the joint with white cement & matching pigments etc. complete, size of Tile 100 cm x 100 cm	4.92	sqm	0.00
-		ROOFING			
	30	Making khurras 45x45 cm with average minimum thickness of 5 cm cement concrete 1.2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate of 20 mm nominal size) over P.V.C. sheet 1 m x1 m x 400 micron finished with 12 mm cement plaster 1:3 (1 cement : 3 coarse sand) and a cost of neat cement, rounding the edges and making and finishing the outlet complete.	4.00	each	0.00
	_				

२००० २००२ २००२ सर्वकार्यः ।श्रत्तिद्यालयः/vivekarande Counge (दिस्ती विश्वविद्यालयः/vivekarande Counge (दिस्ती विश्वविद्यालय)/(Uraweelty of Delha चित्रेक विद्यार, जिल्ही 95//vivet Viter, Count-55

900

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanard College, Delhi . University : Delhi 9 http://

Providing and fixing GI Clip in Metal Calling System of 600x600 mm module which includes providing and fixing 'C' wall angle of size 20x30x20 mm made of 0.5 mm thick pro painted steel along the perimeter of the room with help of nylon sleeves and wooden screws at 300 mm. center to centre, suspending the main C carrier of size 10x38x10 mm made of G.I steel 0.7 mm thick from the soffit with help of soffit cleat 37x27x25x1.6 mm, rawl plugs of size 38x12 mm and C carrier suspension clip and main carrier 31 bracket at 1000 mm c/c. Inverted triangle shaped Spring Tee having height of 24 mm and width of 34 mm made of GI steel 0.45 mm thick is then fixed to the main C carrier and in direction perpendicular to it at 600 mm centers with help of suspension brackets. Wherever the main C carrier and spring T have to join, C carrier and spring T connectors have to be used. All sections to be galvenized @ 120 gms/som (both side inclusive), fixing with clip in tiles into spring T'with : GI Metal Ceiling Clip in plain Beveled edge while colar global tiles of size 600x600 and 0.5 mm thick with 25 mm height, made of G I sheet having galvanizing of 100 gms/ sqm (both sides inclusive) and 20%. 0.00 sgm pertoration area with 1.8 mm dla holes and 50.00 having NRC of 0.5, electro statically polyester powder coated of thickness 60 microns including factory painted after (minimum), bending and perforation.

> काकारी /स्वानाप्प्य प्रायत्ता /Auto-Offs Prinspa विदेवतानंद भाराविश्वालय /Vivelumante College (दिल्लो दिल्ली-विद्यालय)/(University of Defui) विद्वेक विद्यार, विल्ली-वर्ड/Viveluman. Defui-Sc स्ट्रि
NIT for Renovation of main auditorium Sub-head - Civit Work : Vivekanand College, Dehi University : Deih.



Providing & fixing false ceiling at all height including providing &fixing of framework made of special section, power pressed fromMIS, sheets and galvanised with zinc coating of 120 gms/ sam (both side inclusive) as per IS : 277 and consisting of angle cleat ofsize 25mm wide x 1.6mm thick with flanges of 27mm and 37mm, at 1200mm c/c, one flange fixed to the ceiling with dash. fastener 12.5mm dia x 50mm long with 6mm dia bolts. other flange of cleat fixed to the angle hangers of 25 x10 x0.50mm of required length with nuts & boits of required size and other end of angle 32 hander fixed with intermediate G.I chanels 45 x15 x 0.90mm running at the spacing of 1200 mm c/c, to which the ceiling section 0.5mm thick bottom wedge of 80mm with tapared flanges of 26 mm each having lips of 10.5mm, at 450mm c/c, shall ce. fixed in. direction. a percendicular to G.I intermediate channel with connecting clip made out of 2.64mm dia x 230mm long G.I wire at every junction, including fixing perimeter channels 0.50mm thick 27mm high having flanges of 20mm and 30mm long, the perimeter of ceiling fixed to wall/ partitions. with the help of Rawl plugs at 450mm centre, with 25mm long dry wall screws @ 230mm interval. including fixing of Calcium Silicate Board to ceiling section and perimeter channels with the help of dry wall screws of size 3.5 x25mm at 230mm c/c, including jointing & finishing to a flush finish of tapered and square edges of the ward with recommended jointing compounds, jointing tapes finishing with jointing compounds. in three layers covering up to 150mm on both sides of joints and two coats of primer suitable for boards, all as per manufactura's specification. also including and the cost of making opening for light fittings, grills, diffusers, cut outs made with frame of perimeter channels suitably fixed, all complete as per drawings, specificaton and direction of the charge Engineer ID.

कार्यकारी/स्थानायन्त्र प्रार्थवी/AddgrObg-Principal

विमेश्वप्रनंत नहविद्यालय / Viveliananda Collega (पिल्ली विद्यपिष्टालय)/(University of Doily) विमेक विद्यार, विन्ती-06 / Viveli Vitar, Delty क्षे NFT for Renovation of main auditorium Sub-head. Civil Work. Vivekenand College. Dehk University: Dehk.



but excluding the cost of painting with:

	8 mm thick Calcium Silicate Board made with Calcareous & Siliceous materials reinforced with cellulose fiber manufactured through autoclaving process.	61.00	sqm	0.00
	FINISHING			
33	15 mm cement plaster on the rough side of single or half brick wall of mix :			
	1:4 (1 cement: 4 fine sand)	6.00	sqm	0.00
34	Finishing Ceilings with textured exterior paint of required shade :			
	New work (Two or more coats applied @ 3.28 Itr/10 sqm) over and including priming coat of exterior primer applied @ 2.20kg/10 sqm	381.44	sqm	0.00
35	Applying priming coat :			
	With ready mixed red oxide zinc chromate primer of approved brand and manufacture on steel galvanised iron/ steel works	50.00	sqm	0.00
36	With ready mixed red oxide zinc chromate primer of approved brand and manufacture on steel work (second coal)	50.00	sqm	0.00
	34	Calcareous & Siliceous materials reinforced with cellulose fiber manufactured through autoclaving process. FINISHING 15 mm cement plaster on the rough side of single or half brick wall of mix : 1:4 (1 cement: 4 fine sand) 34 Finishing Ceilings with textured exterior paint of required shade : New work (Two or more coats applied @ 3.28 ht/10 sqm) over and including priming coat of exterior primer applied @ 2.20kg/10 sqm 35 Applying priming coat : With ready mixed red oxide zinc chromate primer of approved brand and manufacture on steel galvanised ircn/ steel works With ready mixed red oxide zinc chromate primer of approved brand and manufacture on steel	Calcareous & Siliceous materials reinforced with cellulose fiber manulactured through autoclaving process. 61.00 FINISHINC 5 15 mm cement plaster on the rough side of single or half brick wall of mix : 1:4 (1 cement: 4 fine sand) 6.00 34 Finishing Ceilings with textured exterior paint of required shade : 8.00 34 New work (Two or more coats applied @ 3.28 ith/10 sqm) over and including priming coat of exterior primer applied @ 2.20kg/10 sqm 381.44 35 Applying priming coat : 50.00 With ready mixed red exide zine chromate primer of approved brand and manufacture on steel galvanised iren/ steel works 50.00 36 With ready mixed red exide zine chromate primer of approved brand and manufacture on steel 50.00	Calcareous & Siliceous materials reinforced with cellulose fiber manulactured through autoclaving process.61.00sqmFINISHING555553315 mm cement plaster on the rough side of single or half brick wall of mix :6.00sqm51:4 (1 cement: 4 fine sand)6.00sqm5534Finishing Ceilings with textured exterior paint of required shade :331.44sqm35Applying priming coat :331.44sqm35Applying priming coat :50.00sqm36With ready mixed red exide zine chromate primer of approved brand and manufacture on steel50.00sqm

3mm m कार्यसः हि / रहानापन्तः अखारा / Accounty, Principa विवेकालंड गहाविद्यालग/Vivekanance College (बिल्ली विवयविद्यालय)/(University of Dails) विवेक विद्यार विल्ली-85 /Weak Viber, Dails 95

-

no

NIT for Renovation of main auditorium Sub-head - Civil Work - Vivekarand College, Driht University - Dehit



37	Finishing with Epoxy paint (two or more coats) at all locations prepared and applied as per manufacturer's specifications including appropriate priming coat, preparation of surface, etc. complete.			
	On steel work	50.00	sqm	0.00
38	Finishing with Apex Ultima Asian paint (two or more coats) at all locations prepared and applied as per manufacturer's specifications including appropriate priming coal, preparation of surface, etc. complete.			
	Two or more coats on new work over an under coat of suitable shade with ordinary paint of approved brand and manufacture	3,603.00	sqm	0.00
39	Providing and applying 12 mm thick (average) premixed formulated one coat gypsum lightweight plaster having additives and light weight aggregates as vermiculite/ perfite respectively conforming to IS: 2547 (Part - 1 & II) 1976, applied on hacked / uneven background such as bare brick/ block/ RCC work on walls & ceiling at all floors and locations, finished in smooth line and level etc. complete.	3,603.00	sqm	0.00
-	REPAIR WORK			

20-200

श्वरित्वस्ति (स्वानापलः जनस्त /Acq. Orig Prinape विवेकालंदः नश्रविद्यालय // vakananda College ्वित्वतीः विद्यारः (श्रेल्यी-पृड/ Vivee Viva: Dornis विवेश्व विद्यारः, श्रिल्यी-पृड/ Vivee Viva: Dornise

ĸ

gr>

NIT for Renovation of main auditorium Sub-head - Civil Work - Vivekanand College, Dain, University , Delha



40	Providing and fixing double scatfolding system (cup lock type) on the exterior side, up to seven story height made with 40 mm dia M.S. tubes 1.5 m centre to centre, horizontal & vertical tubes joining with cup & lock system with M.S. tubes, M.S. tube challies, M.S. clamps and M.S. staircase system in the scatfolding for working platform etc and maintaining it in a serviceable condition for the required duration as approved and removing it there after. The scatfolding system shall be stiffened with bracings,runners, connection with the building etc wherever required for inspection of work at required locations with essential safety features for the workmen etc complete as per directions and approval of Engineerin- charge. The elevational area of the scatfolding shall be measured for payment purpose. The payment will be made once irrespective of duration of scatfolding.	130.00	sqm	0.00
	DISMANTLING WORK			
41	Dismantling doors, windows and clerestory windows (steel or wood) shulter including chowkhats, architrave, holdfasts etc. complete and stacking within 50 metres lead :			
	Of area beyond 3 sq. metres	18.00	each	0.00
42	Dismantling tile work in floors and roofs laid in cement mortar including stacking material within 50 metres lead.			
	For thickness of tiles 10 mm to 25 mm	251.78	sqm	0.00
43	Demolishing brick tile covering in terracing Including stacking of serviceable material and disposal of unserviceable material within 50 metres lead.	44.00	sąm	0.00

Inon an कार्यकारी /स्थानाहन प्रावस्थ / Jung/Olig. Prologue विनेकाभंद महानिधानम्/Vivekana van College (Test) Stationeral)/(Linnerscy of Detv) State Filter, Beefi 05/Viver What, Dehi-95 20

n

m

NIT for Renovation of main auditorium Sub-besch- Civit Work, Mivekanant College, Delni University, Delhi



-	ROAD WORK			
44	Providing and laying tactile tile (for vision impaired persons as per standards) of size 300x300x9.8mm having water absorption less than 0.5% and conforming to IS: 15622, of approved make in all colours and shades in outdoor floors such as footpath, court yard, multi modals location etc., laid on 20mm thick base of cement mortar 1:4 (1 coment : 4 coarse sand) in all shapes & patterns including grouting the joints with white cement mixed with matching pigments etc. complete as per direction of Engineer-in- Charge.	13.50	sam	0.00
	SANITARY INSTALLATIONS			
45	Providing and fixing P.V.C. waste pipe for sink or wash basin including P.V.C. waste fittings complete.			
	Floxible pipe			
	32 mm dia	21.00	each	0.00
46	Providing and fixing 600x120x5mm glass shelf with edges round of supported on anodised aluminium angle frame with C.P. brass brackets and guard rail complete fixed with 40mm long screws, raw, plugs etc. complete.	6.00	each	0.00
1	WATER SUPPLY			
47	Providing and fixing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal stability for hot & cold water supply including all CPVC plain & brass threaded fittings i/c fixing the pipe with clamps at 1.00 m spacing. This includes jointing of pipes & fittings with one step CPVC solvent cement and the cost of cutting chases and making good the same including testing of joints complete as per direction of Engineer in Charge. Concealed work including cutting chases and making good the walls etc.;			
A	20 mm nominal outer dia .Pipes.	296.00	metre	0.00
1 1 1	25 mm nominal outer dia .Pipes.	148.00	metre	0.00

anda Ri Arateritte sterrit Anay. Che Pin april Bitatria Anifesterri Avankatare Coloue (Staff Findlan on)/Rinnessary of Colou State Findlan on)/Rinnessary of Colou State Findlan on)/Rinnessary of Colou State Findlan on Avant View View Officia NIT for Renovation of main auditorium Sub-head - Cref Work, Wvekenand College, Delhi University, Oathi



2		Providing and fixing Chlorinated Polyvinyl			
		Chloride (CPVC) pipes, having thermal stability for hot & cold water supply including all CPVC			
	48	plain & brass threaded fittings This includes jointing of pipes & fittings with one step CPVC			
		solvent cement trenching refilling & testing of			
		joints complete as per direction of Engineer in Charge.			
	A	20 mm nominal outer dia .Pipes.	40.00	metre	0.00
	8	25 mm nominal outer dia .Pipes.	40 00	metre	0.00
	С	32 mm nominal outer dia .Pipes.	40.00	metre	0.00
	D	40 mm nominal outer dia .Pipes.	70.00	metre	0.00
	E	50 nm nominal outer dia Pipes.	30.00	metre	0.00
	49	Providing and fixing call valve (brass) of approved quality, High or low pressure, with plastic floats complete :			
		15 mm nominal core	3.00	each	0.00
	50	Providing and placing on terrace (at all floor levels) polyethylene water storage tank, IS : 12701 marked, with cover and suitable locking arrangement and making necessary holes for inlet, outlet and overflow pipes but without fittings and the base support for tank.			
		Circular tank	15000.00	Per liter	0.00
	51	Providing and fixing PTMT soap Dish Holder having length of 138mm, breadth 102mm, height of 75mm with concealed fitting arrangements, weighing not loss than 108 gms.	6.00	each	0.00
)	52	Cutting holes upto 30x30 cm in walls including making good the same :			
		With common burnt clay F.P.S. (non modular) bricks.	6.00	each	0.00
		DRAINAGE			
	53	Providing and laying cement concrete 1:5:10 (1 cement : 5 coarse sand : 10 graded stone aggregate 40 mm nominal size) all-round S.W. pipesincluding bed concrete as per standard design:			
	-	250 mm diameter S.W. pipe	4.00	meter	0.00
	-	The state state state state state states			

31 25 कईकारी/स्वनारल प्राचार्थ/Acts/Orig. Principa. विवेकानंदः महानियात्तव /Vivekariendo Gallege (दिसमी चिन्दविद्यालय)/(University of Deltri) Rate inne, Realling Avives Vilue, Det 1-95

ŋ,

Ana

po

NIT for Renovation of main auditorium Sub-head - Civit Work, Vivekanand Cellege, Delhi University, Delhi



No. of the local sector in the local sector is a sector of the local sector is a sector of the local sector is a s	54	Providing and fixing square-mouth S.W. gully trap class SP1 complete with C.I. grating brick masonry chamber with water tight C.I. cover with frame of 300 x300 mm size (inside) the weight of cover to be not less than 4.50 kg and frame to be not less than 2.70 kg as per standard design :			
		150 x 100 mm size P type.			
		With sewer bricks conforming to IS : 4885	3.00	each	0.00
	55	Dismantling of old S.W. pipes including breaking of joints and bed concrete stacking of useful materials near the site within 50 m lead anddisposal of unserviceable materials into municipal dumps:			
		150 mm diameter	10.00	meter	0.00
	56	Constructing brick masonry circular type manhole 0.91 m internal dia at bottom and 0.56m dia at top in cement mortar 1:4 (1 cement :4 coarse sand), in side cement plaster 12 mm thick with cement mortar 1:3 (1 cement : 3 coarse sand) finished with a floating coat of neat cement, foundation concrete 1:3.6 mix (1 cement : 3 coarse sand : 6 graded stone aggregate 40 mm nominal size), and making necessary channel in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) finished with a floating coat of neat cement, all complete as per standard design :			

In m 221 इविहारी /स्थानपन्न जवामें /Acig.'Ofg Prayace विवेक्शनंब जहानियालय/Vwekenands College [डिल्ली जिल्लाविद्यालय]/(University of Dahl) बिचेक विक्रर, दिल्ली-३५/wweek Vinar, Doin-26

e

930

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanend College, Delhi University - Dolhi



	0.91 m deep with S.F.R.C. cover and frame (heavy duty, HD-20 grade designation) 560 mm internal diameter conforming to I.S. 12592, total weight of cover and frame to be not less than 162 kg., fixed in cement concrete 1:2:4 (1 cement : 2 coarse sand: 4 graded stone aggregate 20 mm nominal size) including centering, shuttering all complete. (Excavation, foot rests and 12mm thick coment plaster at the external surface shall be paid for separately):			
	With common burnt clay F.P.S. (non modular) bricks of class designation 7.5	1 00	each	n.00
57	Constructing brick masonry circular menhole 1.22 m internal dia at bottom and 0.56 m dia at top in cement mortar 1:4 (1 cement :4 coarse sand) inside cement plaster 12 mm thick with cement mortar 1:3 (1 cement : 3 coarse sand) finished with a floating coat of neat cement foundation concrete 1:3:6 (1 cement : 3 coarse sand : 6 graded stone aggregate 40 mm nominal size) and making necessary channel in cement concrete 1:2:4 (1 cement : 2 coarse sand : 4 graded stone aggregate 20 mm nominal size) finished with a floating coat of neat cement, all complete as per standard design :			
	With common burnt clay F.P.S. (non modular) bricks of class designation 7.5	3.00	each	0.00
58	Providing and fixing in position pre-cast R.C.C. manhole cover and frame of required shape and approved quality			
	Square shape 450 mm internal dimensions	2	each	0.00
59	Constructing cnck masonry road gully chamber 45x45x77.5 cm with bricks in cement mortar 1:4 (1 cement : 4 coarse sand) with precast R.C.C. vertical grating complete as per standard design :			

स्ववंधरी/स्थानाःःच प्रायणि/Acto.Ofg Principa विवेतानंत मर्शविद्यालय /vivekanarvis Coleça (दिल्ली विश्वविद्यालय)/(University of Dehi) स्वितेक विद्यार, विल्ली-95 /vives Vivar Doris 95

۰.

enon

3

grs

min m

NIT for Renovation of main auditorium Sub-head - Civil Work. Vivekanand College, DelN. University, DelN.



	With common burnt clay F.P.S. (non modular) bricks of class designation 7.5	1.00	each	0.00
	ALUMINIUM WORK			_
60	Providing and fixing aluminium work for doors, windows, ventilators and partitions with extruded built up standard tubular sections/ appropriate Z sections and other sections of approved make conforming to IS: 733 and IS : 1285, fixed with rawl plugs and screws or with fixing clips, or with expansion hold fasteners including necessary filling up of gaps at junctions, at top, bottom and sides with required PVC/neoprene felt etc. Aluminium sections shall be smooth, rust free, straight, mitred and jointed mechanically wherever required including cleat angle. Aluminium snap beading for glazing / paneling, C.P. brass / stainless steel screws, all complete as per architectural drawings and the directions of Engineer in-charge. (Glazing and paneling to be paid for separately) :			
	Powder coated aluminium (minimum Intckness of powder coating 50 micron)	149.52	kg	0.00
61	Providing and fixing glazing in aluminium door, window, ventilator shutters and partitions etc. with PVC/ neopreno gasket etc. complete as per the architectural drawings and the directions of engineer-in-charge. (Cost of aluminium snap beading shall be paid in basic item):			
	With Poat glass panes of 5.50 mm thickness	20.40	sqm	C.D0
	WATER PROOFING			

डाइस्ट्री/स्थ-गुपन्त प्रखाम/Acts (Mg. Pinta) विदेखनंद महादियालय/Weekanoeds College (दिल्ली निश्वविदालय)/Stiniversity of Defri) विदेख निहार, विस्ती-25 Avives Vitar (144-24)

drin m

л

624

NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Dethi University , Dethi,

Providing and laying water proofing treatment in sunken portion of WCs, bathroom etc., by applying cement slurry mixed with water proofing cement compound consisting of applying : a) First layer of slurry of cement @ 0.488 kg/sqm mixed with water proofing cement compound @ 0.253 kg/sqm. This layer will be allowed to air cure for 4 hours. b) Second layer of slurry of cement @ 0.242 kg/sqm mixed with water proofing cement compound @ 0.126 kg/sqm. This layer will be allowed to air cure for 4 hours. This layer will be allowed to air cure for 4 hours followed with water curing for 48 hours. The rate includes preparation of surface, treatment and sealing of all joints, corners, junctions of pipes and masonry with polymer mixed slurry.

62

43.48	Sqm	0.00
40.40		

न्द्रापकर्त / तरामग्रम प्रावणि / Acig (Otis, Protecta विदेध्यम्ब, महाविद्यालय / Vivekananda Collego (विन्ती) विद्यविद्यालय) / (University of Oski) क्षेत्रेक विद्यार, दिन्सी 95 / Vives Vives, Dahi 95 NIT for Renovation of main auditorium Sub-head - Civil Work, Vivekanand College, Delhi University, Delhi



Providing and laying integral cement based water proofing treatment including proparation of surface as required for treatment of roofs, balconies, terraces eld consisting of following operations: (a) Applying a slurry coat of neat cement using 2.75 kg/sqm of cement admixed with water proofing compound conforming to IS, 2845 and approved by Engineer-in-charge over the RCC slab including adjoining walls upto 300 mm height including cleaning the surface. before treatment (b) Laying brick bats with mortar using broken bricks/brick bats 25 mm to 115 mm size with 50% of cement mortar 1:5 (1 cement : 5 coarse sand) admixed with water preefing compound conforming to IS : 2645 and approved by Engineer-in-charge over 20 mm thick layer of cement mortar of mix 1:5 (1 cement :5 coarse sand) admixed with water proofing compound conforming to IS : 2645 and approved by Engineer-in-charge to required slope and treating similarly the adjoining walls upto 300 mm. height including rounding of junctions of walls and slabs (c) After two days of proper curing applying a second coat of cement slurry using 2.75 kg/ sgm of cement admixed with water proofing compound conforming to IS : 2645 and approved by Engineerin- charge. (d) Finishing the surface with 20 mm thick jointless cement montar of mix 1.4 (1 cement :4 coarse sand) admixed with water proofing compound conforming to IS : 2645 and approved by Engineerin- charge including laying glass fibre cloth of approved quality in top layer of plaster and finally finishing the surface with trowel with neat cement slurry and making pattern of 300x300 mm square 3 mm deep. (e) The whole terrace so finished shall be flooded with water for a minimum period of two weeks for curing and for final test. All above operations to be done in order and as directed and specified by the Engineer-in-Charge .

63

With average thickness of 120 mm and minimum thickness at khurra as 65 mm.

87.48

हायबंग /स्व-प्रयन प्रयाप /Acia Otig, Princom विदेवप्रगंव महविद्यालय /Voetaminta College (हिल्ली विश्वविद्यालय)/IUniversity of Delhil ब्रिकेड विश्वप्, दिल्ली-86/Viret Vice, Detries

Som

0.00

NIT for Renovation of main auditorium Sub-head - Civik Work, Wyekanand College, Dethi University - Dethi



$\mathcal{J}(A)$				and in Process
64	Brick work with common burnt clay selected F.P.S. (non modular) bricks of class designation 10 in exposed brick work including making horizontal and vertical grooves 10mm wide 12 mm deep complete in cement mortar 1:6 (1 cement :6 coarse sand).			
	Above plinth level upto floor V level	4.35	cum	0.00
85	Brick work with common burnt clay F.P.S. (non modular) bricks of class designation 10 in superstructure above plinth level up to floor V level in all shapes and sizes in :			
	Cement mortar 1:6 (1 cement : 8 coarse sand)	371.95	cum	0.00
86	providing and fixing heavy duty ball bearing Butt hinges Brand Name : Dorset -Size : 127 x 76 x 3 inch_alongwith necessary screws	76.00	each	0.00
67	Providing and fixing door lever handle brand Dorset product name Cornus	15.00	each	0.00
63	Providing and fixing lever handle with mortice lock dorset make New antic model 8inch havey plate 6×4 hardness lock body with havey cylinder compo pack	4.00	each	0.00
69	Providing and fixing door stopper HAFELE Stainless Steel Wall Mounted Door Stopper 72 mm with Scrow Cover (Screws Not Seen)	19.00	each	0.00
70	Providing and fixing Hettich Door Closer with Standard arm, Fire rated, HSA 10 F: EN 2/3/4 Item code: 9227816 HSA 10 D EN: EN 2/3/4 Rack And Pinion (Symmetric) Mechanism Door Closer Finish : Silver	19.00	each	0.00
74	Providing and fixing SS 304 sliding door polts, including all necessary screws et.			
A	300x16 mm	19.00	each	D.00
Б	150x18 mm	19.00	each	0.00
72	Providing and fixing CPVC gate valve of approved quality			
A	25 mm nominal bore	2	each	0.00

ani ~ group diagonal set a constant and विषे जनेत् भहसित्रात्तम् / श्वरहरूज्यातः Сонस्ट्रम (Terch Targinetary)/(University of Date) Satur idear, Root-us, Ohnek Viran, Derri-85

non

4.0

Ser.

920

NIT for Renovation of main auctionum Sub-hoad - Civit Work, Vivekanand College, Delte University, Delte



1 I	,我们们一些想想在你们的第三人称单数,你们还想到你的问题,你这些是你是你是你是你们的你们是你是你能够你的问题?"	and the second second second second		and the lot of the lot
В	32 mm nominal bore	2.00	each	0.00
73	Providing and fixing CPVC non- return valve of approved quality			
	40 mm nominal bore			
А	Horizontal	2.00	each	D.00
ß	Vertical	2	each	0.00
74	Providing and fixing uplasticised PVC connection pipe with brass unions :	-		
	45 cm length			
A	25mm nominal bore	3.00	each	0.00
в	32 mm nominal bore	3.00	each	0.00
C	40 mm nominal bore	3.00	each	0.00
D	50 mm nominal bore	3.00	each	0.00

Providing, fixing, jointing and testing in position of [S] marked UV stabilized UPVC pipes for soil, waste and vent & rain water, Type-B as per I\$13592 : suitable for rubber ring joints. including all neccessary specials and fittings (confirming to IS:) i.e. bends, tees, junctions (with or without doors). reducers, couplers, cowls, clamps, rubber rings, clean outs etc. fixing at wall/ ceiling/ floor level supported by clamp & hangers etc. in concealed / inside duct / under floor & basement ceiling / external work etc. including chase cutting cutting of RCC slab as required, excavation and back filling in all kind of spils, suspended from floor under false ceiling including cost of shultening for proper completion of the work, breaking and making good the walls. and floors etc. after pipes have been duly laid and tested.

75

कारवरणे/रवानारम्भ प्राणः ।/Accentres.renapa विदेशालवः मह्तविकलम्/Vwoker a ca Colage (दिल्तीः विश्ववीविद्यालये//Quawesily of Oolay विदेश्व विद्युत्, विल्ली-95/Vives Vites, Data-95

NIT for Renovation of main auditorium Soo bend - Civil Work, "Viekanand College, Deta University, Deib.



110 mm outer dia225.00Rm0.00Providing fixing, jointing and testing in position the following UPVC pipes (working pressure 10 kg/sqcm) conforming to IS: 4985 for drainage cut to required lengths including all necessary fittings and specials such as bends junctions, offaets, making proper connections. Including providing PCC thrust block at 2 mtr. centre to centre. Pipe to be laid below ground level in trenches upto required death including excavated material and making good the same complete as required. Make - Supreme/ Polypack30.00Rm0.00A110 mm dia.30.00Rm0.00B150 mm dia.30.00Rm0.00Providing & Fixing Towel Rack 600 mm long without lower hangers but with three hocks as bottel as per direction of Engineer-in-Charge Code : ACN- 1181FHN Jaquar4.00Nos.0.0070Providing & Fixing Towel Ring Round as per Gode: AKP-35735P Jaquar4.00Nos.0.0071Providing and fixing CP grating of approved quality as per direction of Engineer-in-Charge Code: XKP- 35721P) Jaquar25.00Nos.0.0081Providing and fixing CP grating of approved quality as per direction of Engineer-in- Charge. Circular type.100 mm tominal dia.25.00Nos.0.0081Providing and fixing CP grating of approved quality as per direction of Engineer-in- Charge. Circular type.100 mm tominal dia.2.00Nos.0.00			The Pipes will be supported with threaded G I rods & clamps on 50x50x5 mm slotted angle. The cost will include all support arrangements. The work includes commissioning of all pipes lines as per drawings and specifications and as directed by engg-in-charge at site Supreme/Prince make.			
the following UPVC pipos (working pressure 10 kg/sqcm) conforming to IS: 4985 for drainage cut to required lengths including all nacessary fittings and specials such as bends junctions, offsets, making proper connections. Including providing PCC thrust block at 2 mtr. centre to centre. Pipe to be laid below ground level in trenches upto required depth including excavation in all kind of soil, dewatering, refilling, watering, namming & removing the surplus excavatiod material and making good the same complete as required. Make - Supreme/ Polypack30.00Rm0.00A110 mm dia.30.00Rm0.00B180 mm dia.30.00Rm0.0077perioding & Fixing Towel Rack 600 mm long without lower hangers but with three hooks as per direction of Engineer-in-Charge Code ; ACN- 1181FHN Jaquar4.00Nos.0.0078Providing & Fixing Towel Ring Round as per direction of Engineer-in-Charge Code; AKP- 35721P Jaquar4.00Nos.0.0079Providing & Fixing Covel Ring Round as per direction of Engineer-in-Charge Code; AKP- 			110 mm outer dia	225.00	Rm	0.00
B150 mm dia10.00Rm0.0077Providing & Fixing Towel Rack 600 mm long without lower hangers but with three hooks as per direction of Engineer-in-Charge Code : ACN- 1181FHN Jaquar4.00Nos.0.0070Providing & Fixing Scap Dispenser with glass bottel as per direction of Engineer-in-Charge Code: AKP-35735P Jaquar4.00Nos.0.0070Providing & Fixing Towel Ring Round as per direction of Engineer-in-Charge Code: AKP- 35721P) Jaquar4.00Nos.0.0079Providing and fixing CP grating of approved quality as per direction of Engineer-in- Charge Circular type.100 mm nominal dia.25.00Nos.0.0091Providing and fixing Overhead Shower (jaquar2.00Nos.0.00		76	the following UPVC pipes (working pressure 10 kg/sqcm) conforming to IS: 4985 for drainage cut to required lengths including all necessary fittings and specials such as bends junctions, offsets, making proper connections. Including providing PCC thrust block at 2 mtr. centre to centre. Pipe to be laid below ground level in trenches upto required depth including excavation in all kind of soil, dewatering, retilling, watering, ramming & removing the surplus excavated material and making good the same complete as required. Make - Supreme/			
77Providing & Fixing Towel Rack 600 mm long without lower hangers but with three hooks as per direction of Engineer-in-Charge Code : ACN- 1181FHN Jaquar4.00Nos.0.0078Providing & Fixing Soap Dispenser with glass bottel as per direction of Engineer-in-Charge Code: AKP-35735P Jaquar4.00Nos.0.0079Providing & Fixing Towel Ring Round as per direction of Engineer-in-Charge Code: AKP- 35721P) Jaquar4.00Nos.0.0080Providing and fixing CP grating of approved quality as per direction of Engineer-in- Charge Circular type.100 mm nominal dia.25.00Nos.0.0091Providing and fixing Overhead Shower (jaquar2.00Nos.0.00		А	110 mm dia.	30.00	Rm	0.00
77without lower hangers but with three hooks as per direction of Engineer-in-Charge Code : ACN- 1181FHN Jaquar4.00Nos.9.0078Providing & Fixing Soap Dispenser with glass bottel as per direction of Engineer-in-Charge Code: AKP 35735P Jaquar4.00Nos.0.0079Providing & Fixing Towel Ring Round as per direction of Engineer-in-Charge Code: AKP- 35721P) Jaquar4.00Nos.0.0080quality as per direction of Engineer-in- Charge Circular type. 100 mm nominal dia.25.00Nos.0.0091Providing and fixing Overhead Shower (jaquar)200Nos.0.00		В	160 mm dia	10.00	Rm	0.00
78bottel as per direction of Engineer-in-Charge Code: AKP-35735P Jaquar4.00Nos.0.0079Providing & Fixing Towel Ring Round as per direction of Engineer-in-Charge Code: AKP- 35721P) Jaquar4.00Nos.0.0080Providing and fixing CP grating of approved quality as per direction of Engineer-in- Charge Circular type. 100 mm nominal dia.25.00Nos.0.0091Providing and fixing Overhead Shower (jaquar2.00Nos.0.00	-	77	without lower hangers but with three hooks as per direction of Engineer-in-Charge Code : ACN-	4.00	Nos.	0.00
79direction of Engineer-in-Charge Code: AKP- 35721P) Jaquar4.00Nos.0.0080Providing and fixing CP grating of approved quality as per direction of Engineer-in- Charge.Circular type.100 mm nominal dia.25.00Nos.0.0091Providing and fixing Overhead Shower (jaquar)2.00Nos.0.00		78	bottel as per direction of Engineer-in-Charge	4.00	Nos.	0.00
80 quality as per direction of Engineer-in- Charge.Circular type.100 mm nominal dia. 25.00 Nos. 0.00 u1 Providing and fixing Overhead Shower (jaquar 2.00 Nos. 0.00		79	direction of Engineer-in-Charge Codo: AKP-	4.00	Nos.	0.00
		80	quality as per direction of Engineer-in-	25.00	Nos.	0.00
		B1		2.00	Nos.	0.00

कृष्णव्यः(१७२६धनाफन प्रात्स्या/२८५८-२८५८ Panace-विदेवुत्तमंत्र नडवियालय/Vwelsonanda College (जिल्ली दिश्विदेशालय)//(unwarsty of Dort) विवेक विध्यम्, विल्ली-95 ///wels Viser, Delh.96

Ps

de

20-20

go

min me

NIT for Renovation of main auditorium Sub hoad - Civil Work - Vivekariand College, Delhi University - Delhi



1.1.2	的复数形式 化乙酰基乙酰胺 化乙酰胺 化乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙酰胺乙	10 9 40 190 5 22	STATE & SHALL AND A PARTY	No. of the second se
82	Providing & fixing Long body Bib Cock with wall flange (Make :- jaguar Con-107 KN)	16.00	each	0.00
83	Providing & fixing Angular Stop Cock with nuts, washer with C.P. brass flange complete, including cutting and making good the walls, wherever required Regular body with adjustable wall flange (Make :- jaguar Con-059 KN.)	36 00	each	0.00
94	Providing & fixing Concealed Stop Cock with nuts, washer with C.P. brass flange complete, including cutting and making good the walls, wherever required. Regular body with adjustable wall flange (Make :- jaguar Con-089 KN)	4.00	each	0.00
85	Providing & fixing Basin with provision also of all accessories required for installation and testing (Brand- Hindware Star white)	9.00	each	0.00
86	Providing & fixing Pillar Cock Long (Make :- Jaquar Code CQT-23011)	9.00	each	0.00
87	Providing & fixing Urinal with provision also of all accessories required for installation and testing (Make :- Hindware catalogue no. 60002 FB- Large standard urinal star white)	5.00	each	0.00
88	Providing & fixing 10 Lit. Auto flush Urinal cistem with provision also of all accessories required for installation and testing	5.00	each	0.00
89	Providing & fixing Wall-hung European type water closel with provision also of all accessories required for installation and testing (Brand- Hindware Catalogue no 20061 Star white wall mounted closet)	9.00	each	0.00
90	Providing & fixing Concealed Cistem with Chrome Plate Brand Viega testing and all accessories required for installation	9.00	each	0.00

m m 2m

হাইম ট্রিক্টেগ্রেম ভারস্টা Asignaria, Penuga, হিইন্ফাই পদায়িয়ালই Alwestmands Calege (হিজে: ইংহারিয়ালয়)/ILmore sity of Dehili হিইন্ড স্বিয়ার, নির্দেশনিয়ার Alwas Visia, Dehi Ba

920

NIT for Renovation of main auditorium Sub-fixed - Civil Work, Viveken and College, Delhi University, Delhi



	81	Providing & fixing stainless steel sink of size 1120mm x 510mm x 229 mm with 2 bowl with provision also of all accessories required for installation and testing and including cutting and making good the walls wherever required as per direction of Engineer-in-charge.	1.00	each	D.00
	92	Providing & fixing wait mounted C.P. Sink Mixer with swinging spout complete, including cutting and making good the walls wherever required. (Make :- Jaquar CON- 309 KN) including also of all accessories required for installation and testing	2.00	each	0.00
~	93	Providing and fixing 5.5 mm thk. Mirror mounted on S.S Stud	14.58	sqm	0.00
	94	Identifying loose hollow, cracked concrete. Chisoling off the same carefully by manual method, upto good non- carbonated concrete.Lowering, stacking the debris.A) Brushing cleaning the exposed reinforcement. Hacking loose, delaminated concrete, loose aggregates from the surface of tor steel bar. Providing and applying rust converter chemical Sika rust off 100 or equivalent.Washing cleaning and re- brushing the steel after 12 hours minimum. Surface area of steel reinforcement will be measured for payment.B) Providing and applying Zinc rich primer BASF Master Emaco p- 130 / Sika Fria Zinc, of approved make to the exposed, cleanod reinforcement. Surface area of steel reinforcement shall be measured for payments	10	sqm	0.00
	95	All charges for providing and applying NITO BOND -EP on existing surface for all building elements and at all level as per manufacturer specification all complete as per the instruction of Engineer In charge.	1	litre	D.00

स्वयहारी/म्थानपन्न प्रत्यापी/ACA) (City, Prina) स विवेक्सनंद महाविद्यासय/www.emanda College (हिल्मी विश्वविद्यासय)//University of Delhii बिवेक विहार, हिल्मी-86/Wheek Visio, Dell-86

27

NIT for Renovation of main auditorium, Sub-head - Civil Work, Vivekanand College, Delhi, University , Delhi,



86	The damaged concrete patch shall be repaired with polymer modified mortar of structural grade having mix design as 50 kg cement: 200 kg coarse sand: 5 kg Sika Latex (Product Data Sheet enclosed), and water to have workable consistency. PMM shall be applied in multiple layers of not more than 16 mm thickness in one layer in the maximum of 40 mm.	10	sqm	0.00
9 7	Providing & applying 6mm average thick Cement Sand Plaster with Polypropylene Fiber to slab soffit in superstructure above plinth level up to any height & level in cement mortar 1:6 (1 cement: 6 coarse sand) including hacking the surfaces, scalfolding, curing, making grooves at desired locations & curing etc. all complete as per details, specifications, drawings and to the satisfaction of the Engineer.	15	sqm	0.00

सार्वसारी/स्थानायन्त्र प्रायत्रां/Artg/Ofg Prinape विवेत्सनंद महादियालय/vivesenanda College (दिस्ती निष्टविद्यालय)/(University of Detri) विवेद विदेश, दिस्तूरि-96/Vives Vina, Colm J!

- 62

n

hon

SECTION 8

FORMS

बायधारी/स्थानापन्न झडावा/स्थाव त्यानः Pinapa विवेतप्रतंत्र महादियात्ताय/Vivekon-ona Cullege (हिल्ली राजवत्तिदाहाय)/(University of Deliv) बिवेक विद्यार, दिल्ली-95/Vivek Vibar, Deliv-96

÷.

2

SECTION 8

FORMS

FORM OF BANK GUARENTEE FOR BID SECURITY

(Name of

Work as per IFB)

AND WHEREAS the Bidder is required to furnish a Bank Guarantee for the sum of Rs___as_Bid Security against the Bidder's offer as aforesaid.

AND WHEREAS___(Name of Bank) have at the request of the Bidder, agraed to give this guarantee as hereinafter contained.

KNOW ALL MEN by these presents that we

University, Delhi (hereinafter called "the Employer") in

the sum of Rs.____(Rupees ___)for which payment will and truly to

be made to the said Employer, the Bank binds itself, its successors and assigns by these presents

We further agree as follows:

That the Employer may without affecting this guarantee grant time or other indulgence to or nagotiate further with the Bidder in regard to the conditions contained in the said Bid and thereby modify these conditions or add thereto any further conditions as may be mutually agreed upon between the Employer and the Bidder.

That the guarantee hercinboloro contained shall not be affected by any change in the constitution of our Bank or in the constitution of the Bidder.

eran

स्रापेक्षणी/स्थानापना चापाम/Acce Actu Pancipa विद्येपानच प्रसारिस्तारण/Newsamenda College (निन्ही "दिस्वविद्यालय)/(University of Defit) खेवेक त्वतार, विह्ती-अट/News Ways, Pichb35

2

That any account settled between the Employer and the Bidder shall be conclusive evidence against us of the amount due hereunder and shall not be questioned by us.

That this Guarantee commences from the date hereof and shall remain in force til_____(date to be filled up) (up to 120 days from the deadline date for submission of Bid).

That the expression 'the Bidder' and 'the Bank' herein used shall, unless such an interpretation is repugnant to the subject or context, include their respective successors and assigns THE CONDITIONS OF THIS OBLIGATION ARE:

If the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid, or

If the Bidder does not accept the correction of his Bid price in terms of Clause 27 of the "Instructions to Bidders".

if the Bidder having been notified of the acceptance of his Bid by the Employer during the period of Bid validity :

fails or refuses to furnish the Performance Guarantee in accordance with Clause 32 of the "Instructions to Bidders" and/or

fails or refuses to enter into a Contract within the time limit specified in Clause 31 of the "Instructions toBidders".

We undertake to pay to the Employer mare on demand without demur upto the above amount upon receipt of his first written demand, without the Employer having to substantiate his demand provided that in his demand the Employer will note that the amount claimed by him is due to him owing to the occurrence of any one or more of the conditions (a), (b), (c) mentioned above, specifying the occurrence condition or conditions.

Signature of Authorized Official of the Bank

Signature of the witness

Name of Official Designation

Name of the Witness

Stamp/Seal of the Bank

Address of the Witness......

.....

इम्प्रिस्ति/स्थानागल अत्याप् /Actor/Obs. Physics विवेकालंड महातिधालय/Vivekananda Collega (दिल्ली डिज्यविशालय)/Auniversity of Delhi) विवेक विद्यार, शिल्दी-95/Vivek Vive, Delhi-Se FORM OF PERFORMANCE SECURITY (GUARANTEE) BANK GUARANTEE. BOND

To, Principal, VIVEKANANDA COLLEGE, (University of Dolhi), Vivek Vihar, Delhi-110095

WHEREAS, M/s_____(hereinafter called "the Contractor") has undertaken, in pursuance of his bid dated

to execute the

_____(here inallor called the "Contract") and the bid of Contractor has been accepted by the Principal, VIVEKANANDA COLLEGE, Dethi University, Dethi vide latter of acceptance No._____dated_.

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a bank guarantee by a recognized bank for the sum specified therein as security for compliance with his obligations in accordance with the contract; AND WHEREAS we have agreed to give the Contractor such a bank guarantee.

NOW THEREOF we hereby affirm that we are the Guarantor and responsible to you, on behalf of the Contractor, up to a total of Rs. (Rupees _), such sum being payable in the type of currency in which Contract Price is payable, and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within the limits of Rs as aforesaid without your needing to prove or to show grounds or reasons for your demand for the sum specified therein. The Bank will deliver the money required by you immediately on demand without delay and demur and without reference to the Contractor and without the necessary to prove to the Bank the liability or damages resulting from any defects or shortcomings or debts of the Contractor. The Bank shail pay to you any money so demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or proceedings pending before any Court, Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be absolute and unequivocal.

We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us with the domand.

> स्रायक हि/पद्मनाथमा सारण्य /Acta Jong Panana विकेश्वमंद मागविद्यासम् /Visekanonde College (द्विर्व्य: विक्वीस्प्रायम्)/(University of Dohi) क्रिकेश विक्रार, विक्वीस्प्रिट/Vevee Viser, Dohi 3:

We further agree that no change or addition to or other modification of the terms of the Contract or of the works to be performed thereunder or of any of the Contract documents, which may be made between you and the Contractor, shall in any way release us from any liability under this guarantee and we hereby waive notice of any such change, addition or modification.

The liability of the Bank under this bank guarantee shall not be affected by any change in the constitution of the Contractor or of the Bank.

This Guarantee will remain valid and in force up to_____

Notwithstanding anything contained herein above, our liability under this guarantee is restricted to Rs.___(Rupces _____

___) and the guarantee shall remain valid till____. Unless a claim or a demand in writing is made upon us on or before _ all our liability under this guarantee shall cease.

DATE

SIGNATURE OF THE ISSUING AUTHORITY OF THE BANK _____ SEAL OF THE BANK _____ ADDRESS OF THE BANK _____

IN THE PRESENCE OF

SIGNATURE OF THE WITNESS

NAME AND ADDRESS OF THE WITNESS

द्यापश्चति/स्वानंगान्त प्रान्तप/ActarChip Pinopia Shavarin मकवित्राजय/Vivenarianda Collega (हिंहर्स गिःश्वतिद्यात्तप)/Ittriversity ef Dahn दिरोक विक्षार, शिल्ली-का /Vivek Vitar, Dahn-bo

5

BANK GUARANTEE FOR ADVANCE PAYMENT

Ta.

Principal VIVEKANANDA COLLEGE, (University of Delhi). Vivek Vihar, Delhi-110095

Gentlemen:

In accordance with the provisions of the Conditions of Contract, sub-clause 51.1 ("Advance Payment") of the above-mentioned Contract

...... (amount of guarantee) Rupees (in words).

We, the(Name & address of bank), as instructed by the Contractor, agree unconditionally and mevocably to guarantee, as primary obligator and not a Surety merely, the payment to - (name of Employer) on his first demand

without whatsoever right of objection or our part and without his first claim to the Contractar, in the amount not exceeding (amount of guarantee (in words).

We will deliver the money required by you immediately on demand without delay and demun and without reference to the Contractor and without the necessity of a previous notice or of judicial or administrative procedures and without it being necessary to prove to the Bank the hability or damages resulting from any defects or shortcomings or debts of the Contractor. The Bank shall pay to you any money so demanded notwithstanding any dispute/disputes raised by the Contractor in any suit or proceedings pending before any Court. Tribunal or Arbitrator/s relating thereto and the liability under this guarantee shall be absolute and unequivocal.

We further agree that no change or addition to or other modification or the terms of the Contract or of Works to be performed theraunder or of any of the Contract documents which may be made between (name of Employer) and the Contractor, shall in any way release us from any liability under this guarantee, and we hereby waive notice of any such change, addition or modification.

6

रहतेव्यस राजनसम्ब प्राप्तान/स्वतु XXII Principle हिनेवस्तव पहर्तवदास्य/X veitamente College (दिल्ली निकर्वादवाराम)/X university of Daily विदेव, विद्वार, दिल्ली-95/Xivet Vibar, Celh-95

no

Notwithstanding anything contained herein above, our liability under this guarantee is restricted to Rs._____(Rupees ____) and the guarantee shall remain valid till_____. Unless a claim or a demand in writing is made upon us on or before

all our liability under this guarantee shall cease.

DATE _____

SIGNATURE OF THE ISSUING AUTHORITY OF THE BANK _____ SEAL OF THE BANK _____ ADDRESS OF THE BANK _____

IN THE PRESENCE OF

SIGNATURE OF THE WITNESS

NAME AND ADDRESS OF THE WITNESS

Note: Bidders are not required to fill/complete this form at the time of Bid Submission.

1-ary alabitives and an and the and the Periodes BORNE HEITERICH / Vivekenunde Oollege ((aref: Fasafrunya)/(University of Detro) iting land, Statles, What What Details an

FORM OF CONTRCT AGREEMENT

This agreement is made at New Delhi on theday of (name and address of Employer) (hereinafter called 'the Employer') and and address oř. (name Contractor) (hereinafter called "the Contractor" of the other part). Whereas the Employer is desirous the Contractor execute that

called "the Works") and the Employer has accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein(as well as guarantee of such works**), at a contract price of Rs.

NOW THIS AGREEMENT WITNESSETH as follows:

In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract horeinafter referred to, and they shall be deemed to form and be read and constructed as part of this Agreement.

In consideration of the payments to be made by the Employer to the Contractor as hereinalter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remody any defects therein conformity in all aspects with the provisions of the Contract.

The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the Works and the remedying the delects wherein the Contract price or such additions thereto or deductions therefrom as may be made under the provisions of the Contract at the times and in the manner prescribed by the Contract.

The following documents shall be deemed to form and be read and constructed as part of this Agreement viz:

Invitation for Bid & Instructions to Bidders(including annexures, if any)

(ii) Letter of Acceptance

.....

Form of Bid Contractor's Bid; Appendix to Bid; Conditions of Contract Contract):

ontract (including

Special/Additional Conditions of

न्द्रदेखरी/स्वायास्त्र प्राच्यती/Acq/Ottg. Principal

দিন্দ্রেয়েন্দ্র মহাতিজনগ/গাল্লা বিজ্ঞান্ধর বিশ্বনিয়ালে (জিলে গিলেরিয়ালের্শ)/(University of Cellif) জিলে বিজ্ঞান, জিলেইজে/সাকল পাকল, Cellif-96 Technical Specifications; Bid Drawings; Bill of quantities; Addendums issued, if any and Any other document/item as applicable &forming part of the contract.

The contractor shall ensure full compliance with tax laws of India with regard to this contract and shall be solely responsible for the same. The contractor shall submit copies of acknowledgements evidencing filing of returns every year and shall keep the Employer fully indemnified against liability of tax, interest, penalty etc. of the contractor in respect thereof, which may arise.

The Courts at Delhi/ New Delhi shall have the exclusive jurisdiction to try all disputes arising out of this agreement between the parties.

IN WITNESS WHEREOF the parties hereto have caused their respective Common Seals to be hereunto affixed / (or have hereunto set their respective hands and seals) the day and year first above written.

For and on behalf of the Contrac	ctor For and on behalf of the VIVEKANANDA COLLEGE
Signature of the authorized offic	ial Signature of the authorized official
Name of the official	Name of the official
Stamp/Seal of the Contrac	tor Stamp/Seal of the Employer
SIGNED, SEALED AND DELIVERED	
By the said	By the said
Name on behalf of the Contractor in th presence of:	Name on behalf of the Employer in the presence of
WitnessName Address	WitnessNameAddress

Note:

Blanks to be filled at the time of finalisation of the Form of Agreement.

9

रावेसरी/ (ब) नगल जनार/AcquUng, Procee विवेयप्रनंत वार्शविद्यालय)/ Vivelencines College [मिल्टी - Evelationय]/ (University of Oosia) विवेन, विद्वार, दिल्ली-85./ Vivels Vitra, Delle-VU